



GOVERNMENT OF ODISHA


DEPARTMENT OF WATER RESOURCES

**ODISHA LIFT IRRIGATION CORPORATION LTD
BHUBANEWAR**

BID DOCUMENT (TECHNICAL BID) (COVER-I)

FOR THE WORK

**CONSTRUCTION OF HEAD WORK, DISTRIBUTARY SYSTEM AND POWER SUPPLY
INCLUDING ENERGISATION FOR DIFFERENT LI PROJECTS
IN DIFFERENT BLOCKS OF ANGUL DISTRICT**


Executive Engineer
Lift Irrigation Division
Angul



Email ID - eeliangul@gmail.com
ODISHA LIFT IRRIGATION CORPORATION LIMITED
 (A Government of Odisha Undertaking)
OFFICE OF THE EXECUTIVE ENGINEER, L.I. DIVISION, ANGUL
 e- Tender Notice
Bid Identification No E.E. ANGUL (OLIC) 05/2021-22 Dt. 01.01.2022
NO. 3099 / DATE 01.01.2022

The Executive Engineer, Lift Irrigation Division, Angul, Odisha, on behalf of Governor of Odisha invites Pre-qualification along with Price Bid in shape of percentage rate basis bids for L.I. Projects under different blocks in Angul District as described in the table below, from Civil 'D' / 'C' / 'B' Class valid license with H.T. License or Tie up with H.T. License issued by E.L.B.O. complying with the terms and conditions. Bids are invited from intending tenderer having valid license as specified against the work for R.L. Projects under percentage wise rate contract on turn-key basis.

1. Name of Works : Installation & Energisation of 45 nos Community Lift Irrigation Projects In different blocks under L.I. Division, Angul under BKVY Grant with supply of all materials on Turnkey basis.
2. Total Nos. of Packages : 45 Nos
3. Approximate Estimated Cost: Rs. 13.475 Lakh to 23.833 Lakh
4. Class of Contractor : "D", "C" & "B" Class with H.T. License.
5. Period of completion : 90 Days from the date of issue of work order.
6. Other details as follows.

Procurement Officer	Bid Identification No	Availability of tender On-line for bidding		Last date & time of seeking tender clarification	Date & Time of Opening of tender in the office of the Executive Engineer, L.I. Division, Angul
		From	To		
1	2	3	4	5	7
Executive Engineer, L.I. Division, Angul	05/2021-22	05.01.2022 10.00 AM	12.01.2022 Up to 5.00 PM	07.01.2022	15.01.2022 11.00 AM

ANNEXURE

Name of Block	Pkg. No.	Name of L.I. Project	Type	Name of Scheme	Appr. Estimated Cost	Bid Security (EMD)	Tender Paper Cost + GST (Challan) 5%	Class of Contractor	Date of Completion
1	2	3	4	5	6	7	8	9	10
Angul	1	Lokeiposi-III	RL	RIDF-BKVY	2140129	Bid Security Declaration	6000+5%	"C" & "B" Class with H.T. License	90 days
Athmallik	2	Gopalpur	RL	RIDF-BKVY	1880524		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	3	Pedipathar	RL	RIDF-BKVY	1883738		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	4	Jhilimunda	RL	RIDF-BKVY	1882430		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	5	Kishoripur	RL	RIDF-BKVY	1881784		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	6	Belataila	RL	RIDF-BKVY	1877356		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	7	Mahulasahi	RL	RIDF-BKVY	1874804		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	8	Kadambapal	RL	RIDF-BKVY	1874802		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	9	Malipadar-IV	RL	RIDF-BKVY	1875451		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	10	Malipadar-V	RL	RIDF-BKVY	1881816		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	11	Malipadar-VI	RL	RIDF-BKVY	1881816		6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	12	Jadupur-III	RL	RIDF-BKVY	1874158		6000+5%	"D" & "C" Class with H.T. License	90 days

Athmallik	13	Baragaon-III	RL	RIDF-BKVY	1878616	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	14	Chilakhandi	RL	RIDF-BKVY	1879909	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	15	Mindoli-I	RL	RIDF-BKVY	1880805	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	16	Mindoli-II	RL	RIDF-BKVY	1880174	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	17	Hingmandal-II	RL	RIDF-BKVY	1874804	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	18	Tabada-III	RL	RIDF-BKVY	1883723	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	19	Sadanandapur-II	RL	RIDF-BKVY	1877970	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	20	Tabada-II	RL	RIDF-BKVY	1862055	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	21	Chintamanipur	RL	RIDF-BKVY	1875449	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	22	Podapadar	RL	RIDF-BKVY	1878617	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	23	Balipata-II	RL	RIDF-BKVY	1867161	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	24	Dinabandhupur	RL	RIDF-BKVY	1864608	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	25	Adeswar	RL	RIDF-BKVY	1880555	6000+5%	"D" & "C" Class with H.T. License	90 days
Athmallik	26	Padianali	RL	RIDF-BKVY	1877971	6000+5%	"D" & "C" Class with H.T. License	90 days
Banarpal	27	Patnasahi Nuahata-II	RL	RIDF-BKVY	1994990	6000+5%	"D" & "C" Class with H.T. License	90 days
Banarpal	28	Patnasahi Nuahata-III	RL	RIDF-BKVY	1874076	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	29	Dhangarimunda-II	RL	RIDF-BKVY	2001476	6000+5%	"C" & "B" Class with H.T. License	90 days
Chhendipada	30	Tukuda-VII	RL	RIDF-BKVY	1882886	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	31	Jarapada-IV	RL	RIDF-BKVY	1939525	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	32	Marudhipa-II	RL	RIDF-BKVY	2046449	6000+5%	"C" & "B" Class with H.T. License	90 days
Chhendipada	33	Baramancha	RL	RIDF-BKVY	2075442	6000+5%	"C" & "B" Class with H.T. License	90 days
Chhendipada	34	Kuskila-III	RL	RIDF-BKVY	1919135	6000+5%	"D" & "C" Class with H.T. License	90 days
Kishorenagar	35	Badirinali	RL	RIDF-BKVY	1876726	6000+5%	"D" & "C" Class with H.T. License	90 days
Pallahara	36	Pechamendi-II	RL	RIDF-BKVY	2351098	6000+5%	"C" & "B" Class with H.T. License	90 days
Pallahara	37	Duipani	RL	RIDF-BKVY	1550411	6000+5%	"D" & "C" Class with H.T. License	90 days
Pallahara	38	Jokapani-II	RL	RIDF-BKVY	1685464	6000+5%	"D" & "C" Class with H.T. License	90 days
Pallahara	39	Jokapani-III	RL	RIDF-BKVY	1686740	6000+5%	"D" & "C" Class with H.T. License	90 days
Pallahara	40	Nagira	RL	RIDF-BKVY	1347485	6000+5%	"D" & "C" Class with H.T. License	90 days
Pallahara	41	Seegarh-II	RL	RIDF-BKVY	1828951	6000+5%	"D" & "C" Class with H.T. License	90 days


Pallahara	42	Pattamunda-II	RL	RIDF-BKVY	1607929	6000+5%	"D" & "C" Class with H.T. License	90 days
Talcher	43	Arakhpal	RL	RIDF-BKVY	2257326	6000+5%	"C" & "B" Class with H.T. License	90 days
Talcher	44	Jagantpur-V	RL	RIDF-BKVY	2383316	6000+5%	"C" & "B" Class with H.T. License	90 days
Talcher	45	Jagantpur-IV	RL	RIDF-BKVY	2249539	6000+5%	"C" & "B" Class with H.T. License	90 days

- Details can be seen from the Website www.tendersorissa.gov.in
- Any Corrigendum/ Addendum will be displayed in the above website only.

1. The Bids will be received in online mode only through e-tender portal and the documents will be available in the Govt. of Odisha e-tender portal i.e. tendersorissa.gov.in from **05.01.2022 to 12.01.2022** up to **17.00 hours** the same will be opened on **15.01.2022** at **11.00 hour** onwards.
2. The non-refundable Tender paper cost will be paid in Online mode, Bid Security Declaration lieu of EMD and 5% GST on tender paper cost will be paid through challan in reversible basis against the **GSTIN No. 21AAACO5986G1ZF** only and the same will be scanned and uploaded in the tendering process along with valid RC, PAN, GSTIN and other documents as per DTCN.
3. **GST @ 5% on paper cost** will be deposited on Reverse charge basis by the bidder and same will be scanned and uploaded.
4. **Bid Security Declaration in lieu of EMD in the format given in DTCN or else the bid will be rejected.**
4. **The undersigned reserves right to increase or decrease the quantity of materials accept or reject any or all the Tenders without assigning any reason thereof.**
5. **The detail projects list and DTCN is available on Notice Board & website www.angul.nic.in and www.tendersorissa.gov.in.**
6. The undersigned reserves right to increase or decrease the quantity of materials accept or reject any or all the Tenders without assigning any reason thereof. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, the bidders who have quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of Demand Draft / Term Deposit Receipt pledged in favour of the Executive Engineer, L.I. Division, Angul in the sealed envelope in absence of which the Tender will be summararily be rejected.
7. **The Additional Performance Security i.e. estimated rate minus the rate quoted by the bidder should be submitted by the successful bidder (L1) within 7 days from the date of finalization or the second successful bidder (L2) will be called for the same and the L1 bidder will be liable for Black listed as described under.**


As per the Govt. of Odisha Works Deptt. Office Memorandum No 4559 W/dt.05.04.2021.

- i) Below 5% less than estimated cost put to tender, No APS
 - ii) From 5% and above and below 10% less than the estimated cost put to tender, 50% of difference between estimate cost put to tender and bid amount)
 - iii) From 10% and above less than the estimated cost put to tender, 150% of difference between estimate cost put to tender and bid amount).
8. The bidders should complete the work within the stipulated days as per the work programme mentioned in the DTCN.


Executive Engineer,
L.I. Division, Angul

Memo No. 3100// Dated. 01.01.2022

Copy in soft copy (by mail) to the Deputy Director, (Adv.) Cum-Deputy Secretary, I & P.R., Department, Govt. of Odisha, Bhubaneswar at I & P.R. Building, near State Guest House, Bhubaneswar for information & necessary action. The notice may please be published in two widely published Odia Daily News Papers for one day for wide circulation on or before **Dt. 04.01.2022**. The bill of publication along with copy of Advertisement publishing the Tender Call Notice may be sent to this Office for necessary pass & payment.


Executive Engineer

Memo No. 3101// Dated. 01.01.2022

Copy submitted along with C.D. to the District Information Officer (NIC), Angul with a request to float this in Govt. website for information of intending Bidders.

dhson
01/01/22
Executive Engineer

Memo No. 3102// Dated. 01.01.2022

Copy submitted to the Managing Director, OLIC Ltd., Bhubaneswar for favour of kind information to display this notice on official notice board for wide circulation.

dhson
01/01
Executive Engineer

Memo No. 3103⁽²⁾ // Dated. 01.01.2022

Copy submitted to the Executive Director (Tech.)/ Financial Advisor & Chief Accounts Officer, OLIC Ltd., Bhubaneswar for favour of kind information & necessary action.

dhson
01/01
Executive Engineer

Memo No. 3104// Dated. 01.01.2022

Copy submitted to the Collector & Dist. Magistrate, Angul for favour of kind information to display this notice on official notice board for wide circulation.

dhson
01/01
Executive Engineer

Memo No. 3105// Dated. 01.01.2022

Copy submitted to the Superintending Engineer, L.I. Circle, Angul for favour of kind information to display this notice on official notice board for wide circulation.

dhson
01/01
Executive Engineer

Memo No. 3106⁽²⁾// Dated. 01.01.2022

Copy forwarded to the Divisional Engineer (Elect.), TPCODL, Angul Electrical Division, Angul/ Talcher Electrical Division, Chainpal for information with request to display this notice on official notice board for wide circulation.

dhson
01/01
Executive Engineer

Memo No. 3107⁽⁹⁾// Dated. 01.01.2022

Copy forwarded to the Executive Engineer, L.I. Division, Dhenkanal/ Sambalpur/ Boudh/ Executive Engineer, PWD, Angul/ Minor Irrigation, Angul/ R&B Division, Angul/ R.D. Division, Angul/ RWSS Division, Angul/ Irrigation Division, Angul for information with a request to display the Tender Call Notice in their respective notice board for wide publicity.

dhson
01/01
Executive Engineer

Memo No. 3108// Dated. 01.01.2022

Copy to Divisional Accountant, L.I. Division, Angul for information and necessary action.

dhson
01/01
Executive Engineer

Memo No. 3109⁽³⁾// Dated. 01.01.2022

Copy to the Assistant Engineer, L.I. Sub-Division, Angul/Athmallik/Talcher for information with a request to display in their notice board for wide publicity.

dhson
01/01
Executive Engineer

Memo No. 3110// Dated. 01.01.2022

Copy to I.I.C., Town Police Station, Angul for information with a request to provide adequate security during dropping & opening of Tender.

dhson
01/01
Executive Engineer

Memo No. 3111// Dated. 01.01.2022

Copy to NOTICE BOARD for general information of all.

dhson
01/01
Executive Engineer