



GOVERNMENT OF ODISHA


DEPARTMENT OF WATER RESOURCES

**ODISHA LIFT IRRIGATION CORPORATION LTD
BHUBANEWAR**

BID DOCUMENT (TECHNICAL BID) (COVER-I)

FOR THE WORK

**CONSTRUCTION OF HEAD WORK, DISTRIBUTARY SYSTEM AND POWER SUPPLY
INCLUDING ENERGISATION FOR DIFFERENT LI PROJECTS
IN DIFFERENT BLOCKS OF ANGUL DISTRICT**


01/12/22
Executive Engineer
Lift Irrigation Division
Angul



Email ID - eeliangul@gmail.com
ODISHA LIFT IRRIGATION CORPORATION LIMITED
 (A Government of Odisha Undertaking)
OFFICE OF THE EXECUTIVE ENGINEER, L.I. DIVISION, ANGUL
 e- Tender Notice

Bid Identification No E.E. ANGUL (OLIC) 01/2022-23 Dt. 01-12-2022
NO. 2748... / DATE 01.12.22..

The Executive Engineer, Lift Irrigation Division, Angul, Odisha, on behalf of Governor of Odisha invites Pre-qualification along with Price Bid in shape of percentage rate basis bids for revival of L.I. Projects under different blocks in Angul district as described in the table below, from Civil 'D' / 'C' Class valid license with H.T. License or Tie up with H.T. License issued by E.L.B.O. complying with the terms and conditions. Bids are invited from intending tenderer having valid license as specified against the work for installation & electrification for revival of defunct R.L. Projects under percentage wise rate contract on turn-key basis.

1. Name of Works : Installation & electrification for Revival of defunct River Lift Projects with supply of all materials on Turnkey basis.
2. Total Nos. of Packages : 42 Nos
3. Approximate Estimated Cost: Rs. 7.945 Lakh to 25.938 Lakh
4. Class of Contractor : "D" & "C" Class with H.T. License.
5. Period of completion : 90 Days from the date of issue of work order.
6. Other details as follows.

Procurement Officer	Bid Identification No	Availability of tender On-line for bidding		Last date & time of seeking tender clarification	Date & Time of Opening of tender in the office of the Executive Engineer, L.I. Division, Angul
		From	To		
1	2	3	4	5	7
Executive Engineer, L.I. Division, Angul	01/2022-23	05-12-2022 10.00 AM	13-12-2022 Up to 5.00 PM	09.12.2022	15-12-2022 11.00 AM

ANNEXURE


Name of Block	Pkg. No.	Name of L.I. Project	Type	Name of Scheme	Appr. Estimated Cost	Bid Security (EMD)	Tender Paper Cost + GST (Challan) 5%	Class of Contractor	Date of Completion
1	2	3	4	5	6	7	8	9	10
Athamallik	1	Dhobotutha & Manikapathar-I	RL	State Plan 2022-23	2593812	Bid Security Declaration	6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	2	Burughat-III	RL	State Plan 2022-23	1249763		6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	3	Kutulisinga	RL	State Plan 2022-23	1241503		6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	4	Magardoli	RL	State Plan 2022-23	1301377		6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	5	Ghodagadi-I	RL	State Plan 2022-23	1277919		6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	6	Titigaon	RL	State Plan 2022-23	1261470		6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	7	Atharaphutia	RL	State Plan 2022-23	1291954		6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	8	Bhagirathipur	RL	State Plan 2022-23	1296000		6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	9	Banamalipur-I	RL	State Plan 2022-23	1284641		6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	10	Burughat-II	RL	State Plan 2022-23	1305871		6000+5%	"C" & "B" Class with H.T. License	90 days
Athamallik	11	Cherakhandi-I	RL	State Plan 2022-23	1304927		6000+5%	"D" & "C" Class with H.T. License	90 days

Athamallik	12	Cherakhandi-II	RL	State Plan 2022-23	1297089	6000+5%	"D" & "C" Class with H.T. License	90 days
Athamallik	13	Purunamanitiri-III	RL	State Plan 2022-23	1276527	6000+5%	"D" & "C" Class with H.T. License	90 days
Angul	14	Charadapitha	RL	State Plan 2022-23	1308882	6000+5%	"D" & "C" Class with H.T. License	90 days
Angul	15	Kaleipada-II	RL	State Plan 2022-23	1317507	6000+5%	"D" & "C" Class with H.T. License	90 days
Angul	16	Sahargoda	RL	State Plan 2022-23	1307587	6000+5%	"D" & "C" Class with H.T. License	90 days
Angul	17	Chheliapada-II	RL	State Plan 2022-23	1333727	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	18	Jarapada-I	RL	State Plan 2022-23	1325995	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	19	Jarapada-II	RL	State Plan 2022-23	1328440	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	20	Kosala-I	RL	State Plan 2022-23	1365460	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	21	Malisahi (C)	RL	State Plan 2022-23	1357960	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	22	Patakumunda-II	RL	State Plan 2022-23	1383027	6000+5%	"D" & "C" Class with H.T. License	90 days
Chhendipada	23	Tukuda Mundasahi	RL	State Plan2022- 23	1345321	6000+5%	"D" & "C" Class with H.T. License	90 days
Kishorenagar	24	Dhaurapalli	RL	State Plan 2022-23	1297827	6000+5%	"D" & "C" Class with H.T. License	90 days
Kishorenagar	25	Urakula parsumal	RL	State Plan 2022-23	1298227	6000+5%	"C" & "B" Class with H.T. License	90 days
Kishorenagar	26	Babartipalli	RL	State Plan 2022-23	1272977	6000+5%	"D" & "C" Class with H.T. License	90 days
Kishorenagar	27	Solanda-I	RL	State Plan 2022-23	1291483	6000+5%	"D" & "C" Class with H.T. License	90 days
Kishorenagar	28	Budulimunda	RL	State Plan 2022-23	1280143	6000+5%	"D" & "C" Class with H.T. License	90 days
Kishorenagar	29	Himitira	RL	State Plan 2022-23	794527	4000+5%	"D" & "C" Class with H.T. License	90 days
Kishorenagar	30	Tapursinga-I & II	RL	State Plan 2022-23	1026555	6000+5%	"D" & "C" Class with H.T. License	90 days
Kaniha	31	Arkil-I	RL	State Plan 2022-23	1135110	6000+5%	"D" & "C" Class with H.T. License	90 days
Kaniha	32	Arkil-II	RL	State Plan 2022-23	1152660	6000+5%	"D" & "C" Class with H.T. License	90 days
Kaniha	33	Durgapur-VII	RL	State Plan 2022-23	1555746	6000+5%	"D" & "C" Class with H.T. License	90 days
Kaniha	34	Burubahal	RL	State Plan 2022-23	1310200	6000+5%	"D" & "C" Class with H.T. License	90 days
Kaniha	35	Nalitaila	RL	State Plan 2022-23	1535846	6000+5%	"D" & "C" Class with H.T. License	90 days
Kaniha	36	Badahara-I	RL	State Plan 2022-23	1225487	6000+5%	"D" & "C" Class with H.T. License	90 days

Pallahara	37	Satyabandha-I	RL	State Plan 2022-23	1229525	6000+5%	"D" & "C" Class with H.T. License	90 days
Pallahara	38	Phapanda-I	RL	State Plan 2022-23	1537865	6000+5%	"D" & "C" Class with H.T. License	90 days
Pallahara	39	Phapanda-II	RL	State Plan 2022-23	1271472	6000+5%	"D" & "C" Class with H.T. License	90 days
Talcher	40	Kumunda-I	RL	State Plan 2022-23	1446179	6000+5%	"D" & "C" Class with H.T. License	90 days
Talcher	41	Dharampur-I	RL	State Plan 2022-23	1205527	6000+5%	"D" & "C" Class with H.T. License	90 days
Talcher	42	Dharampur-II	RL	State Plan 2022-23	1212627	6000+5%	"D" & "C" Class with H.T. License	90 days

- Details can be seen from the Website www.tendersorissa.gov.in
- Any Corrigendum/ Addendum will be displayed in the above website only.

1. The Bids will be received in online mode only through e-tender portal and the documents will be available in the Govt. of Odisha e-tender portal i.e. tendersorissa.gov.in from **05-12-2022 to 13-12-2022** up to **17.00 hours** the same will be opened **on 15-12-2022 at 11.00 hour** onwards.
2. The non-refundable Tender paper cost will be paid in Online mode, Bid Security Declaration lieu of EMD and 5% GST on tender paper cost will be paid through challan in reversible basis against the **GSTIN No. 21AAACO5986G1ZF** only and the same will be scanned and uploaded in the tendering process along with valid RC, PAN, GSTIN and other documents as per DTCN.
3. **GST @ 5% on paper cost** will be deposited on Reverse charge basis by the bidder and same will be scanned and uploaded.
4. **Bid Security Declaration in lieu of EMD in the format given in DTCN or else the bid will be rejected.**
4. **The undersigned reserves right to increase or decrease the quantity of materials accept or reject any or all the Tenders without assigning any reason thereof.**
5. **The detail projects list and DTCN is available on Notice Board & website www.angul.nic.in and www.tendersorissa.gov.in.**
6. The undersigned reserves right to increase or decrease the quantity of materials accept or reject any or all the Tenders without assigning any reason thereof. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, the bidders who have quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of Demand Draft / Term Deposit Receipt pledged in favour of the Executive Engineer, L.I. Division, Angul in the sealed envelope in absence of which the Tender will be summararily be rejected.
7. **The Additional Performance Security i.e. estimated rate minus the rate quoted by the bidder should be submitted by the successful bidder (L1) within 7 days from the date of finalization or the second successful bidder (L2) will be called for the same and the L1 bidder will be liable for Black listed as described under.**
As per the Govt. of Odisha Works Deptt. Office Memorandum No 4559 W/dt.05.04.2021.
 - i) Below 5% less than estimated cost put to tender, No APS
 - ii) From 5% and above and below 10% less than the estimated cost put to tender, 50% of difference between estimate cost put to tender and bid amount)
 - iii) From 10% and above less than the estimated cost put to tender, 150% of difference between estimate cost put to tender and bid amount).
8. The bidders should complete the work within the stipulated days as per the work programme mentioned in the DTCN.


 Executive Engineer,
 L.I. Division, Angul


Memo No. 2749 // Dated. 01-12-2022

Copy in soft copy (by mail) to the Deputy Director, (Adv.) Cum-Deputy Secretary, I & P.R., Department, Govt. of Odisha, Bhubaneswar at I & P.R. Building, near State Guest House, Bhubaneswar for information & necessary action. The notice may please be published in two widely published Odia Daily News Papers for one day for wide circulation on or before Dt. 04-12-2022. The bill of publication along with copy of Advertisement publishing the Tender Call Notice may be sent to this Office for necessary pass & payment.


Executive Engineer


Memo No. 2750 // Dated. 01-12-2022

Copy submitted along with C.D. to the District Information Officer (NIC), Angul with a request to float this in Govt. website for information of intending Bidders.


Executive Engineer


Memo No. 2751 // Dated. 01-12-2022

Copy submitted to the Managing Director, OLIC Ltd., Bhubaneswar for favour of kind information to display this notice on official notice board for wide circulation.


Executive Engineer


Memo No. 2752 ⁽²⁾ // Dated. 01-12-2022

Copy submitted to the Executive Director (Tech.)/ Financial Advisor & Chief Accounts Officer, OLIC Ltd., Bhubaneswar for favour of kind information & necessary action.


Executive Engineer


Memo No. 2753 // Dated. 01-12-2022

Copy submitted to the Collector & Dist. Magistrate, Angul for favour of kind information to display this notice on official notice board for wide circulation.


Executive Engineer


Memo No. 2754 // Dated. 01-12-2022

Copy submitted to the Superintending Engineer, L.I. Circle, Angul for favour of kind information to display this notice on official notice board for wide circulation.


Executive Engineer


Memo No. 2755 ⁽²⁾ // Dated. 01-12-2022

Copy forwarded to the Divisional Engineer (Elect.), TPCODL, Angul Electrical Division, Angul/ Talcher Electrical Division, Chainpal for information with request to display this notice on official notice board for wide circulation.


Executive Engineer


Memo No. 2756 ⁽⁹⁾ // Dated. 01-12-2022

Copy forwarded to the Executive Engineer, L.I. Division, Dhenkanal/ Sambalpur/ Boudh/ Executive Engineer, PWD, Angul/ Minor Irrigation, Angul/ R&B Division, Angul/ R.D. Division, Angul/ RWSS Division, Angul/ Irrigation Division, Angul for information with a request to display the Tender Call Notice in their respective notice board for wide publicity.


Executive Engineer

Memo No. 2757 // Dated. 01-12-2022

Copy to Divisional Accountant, L.I. Division, Angul for information and necessary action.


Executive Engineer

Memo No. 2758 ⁽³⁾ // Dated. 01-12-2022

Copy to the Deputy Executive Engineer, L.I. Sub-Division, Angul/ Assistant Engineer, L.I. Sub-Division, Athmallik & Talcher for information with a request to display in their notice board for wide publicity.


Executive Engineer

Memo No. 2759 // Dated. 01-12-2022

Copy to I.I.C., Town Police Station, Angul for information with a request to provide adequate security during dropping & opening of Tender.

[Signature]
01/12/22

Executive Engineer

Memo No. 2760 // Dated. 01-12-2022

Copy to NOTICE BOARD for general information of all.

[Signature]
01/12/22

Executive Engineer