
                                                                                      1 

 

   

 

 

CONTRACTOR  B.D.O,KANIHA 

 

 

 

T.C. NOT.C. NOT.C. NOT.C. NO    00002222    ////2012012012018----11119    

 
 

GOVERNMENT OF ODISHA 
 
 

 
 
 

 

BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORK-  

 

“Construction of Black topping Road on Sardhapur Jamujodi Road in  

Badatribida G.P 

Of Kaniha, Block 

  

COST PUT TO TENDER: - Rs. 19, 74,718 /- (APPROX.) 
 

 
OFFICE OF THE BLOCK DEVELOPMENT OFFICER, 

KANIHA 

 



                                                                                      2 

 

   

 

 

CONTRACTOR  B.D.O,KANIHA 

 

 

CHECK LIST 
(To be filled by the Tenderer) 

 

1. Name of the Tenderer   :-  

2. Class of Contractor   :- 

3. Permanent address   : - At:- 

      PO:- 

      P.S.:- 

      Dist.- 

4. Corresponding address:-             At:- 

      PO:- 

      P.S.:- 

      Dist.- 

      Phone no./ Mobile no. 

5. Registration No. with issuing 

 Authority    :- 

6. Registration valid up to  :- 

7. PAN No.    :- 

8. GST Registration No.  

(With issuing Authority)  :- 

9. E.M.D. (Amount/In shape of)  :- 

10. Cost of tender paper   :- 

 (Amount with M.R. No. & 

 date with issuing office) 

11. Affidavit (about authentication) :- Furnished / Not furnished 

12. Affidavit (regarding rescind/ 

 Abandonment) Schedule-F  :- Furnished / Not furnished 

13. No relation certificate (Schedule A) :- Furnished / Not furnished 

14. Work Exeperience Certificate             :- Furnished / Not furnished 

15. Schedule – B    :- Furnished / Not furnished 

16. Schedule – E    :- Furnished / Not furnished 

 

 

 

      Signature of the Contractor 

 

      Date:- 
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GOVERNMENT OF ODISHA 

 
PANCHAYATIRAJ & DRINKING WATER DEPARTMENT 

 
OFFICE OF THE PANCHAYAT SAMITI, KANIHA 

 
e-mail address: ori-kanhia@nic.in 

 
INVITATION FOR BIDS (IFB) 

Identification No. Kaniha – 1 

TENDER CALL NOTICE NO.-4 OF 2018-19 

1. Block Development Officer, Kaniha on behalf of Governor of Odisha invites Percentage bids for the works 03 nos details in 

the table from class of contractors mentioned  in Col.4 below  registered with the State Government and contractors of 

equivalent grade/class registered with Central Government/ MES/Railways to be eventually drawn up in PWD( P-1) form for 

execution of civil works, on production of definite proof from the appropriate authority.  The bidders may submit bid of the 

following works. 

Sl 

N

o 

Name of the Work 

Amount put 

to Tender 

including 

12%GST (in 

Rs.) 

Class of 

Contractor 

EMD to be 

deposited 

1% (in Rs.) 

Cost of tender 

document(no

n refundable      

( in Rs) 

Period of 

Completion 

1 2 3 4 5 6 7 

1 

Construction of CC Road from 
Ghantianali to Mohanipal in 
Deranga G.P 

48,93,916/- B & A 48,950/- 6000/- 
Three Calendar 

Months 

2 

Improvement of Road from Daya 
Pradhan Ghara to Gambharidiha 
Siva Mandira in Kamrei G.P 

22,01,382/- C & B 22,050/- 6000/- 
Three Calendar 

Months 

3 

Construction of Black Toping Road 
in Sardhapur Jamujodi Road in 

Badatribida G.P 
19,74,718/- D & C 19,750/- 6000/- 

Three Calendar 
Months 

 

 

                                                                                                                                    Sd/ 

Block Development officer, 

                                                                                                                                  Kaniha 
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Terms & Conditions  

 

1. The sale of Bid Document shall start from dt.19.02.2019 and close on dt. 28.02. 2019, during 

office hours i.e. (10 am to 5 pm) in the office of the Block Development Officer, Kaniha.The bid 

document may also be downloaded from website: www.angul.nic.in during this period .The 

indending tenderers downloading the tender document has to pay the cost of tender paper 

as mentioned in shape of bank draft payble at SBI,Telesingha Branch in favour of 

B.D.O.Kaniha . 

2. Bids shall be received by the Block Development Ofiicer, Kaniha till Dt 28.02.2019 through 

Registered Post /Speed Post only .The authority will not be held responsible for postal delay in 

the delivering of the documents or non-receipt of the same. 

3. The tender will be opened in the office of the Block Development officer,Kaniha at 11.00 AM 

on Dt.01.03.2019 in presence of the bidders or their authorised representatives who wish to 

attend .In the office happened to be closed on the date of receipt /opening of the bids as 

specified ,the bids will be received /opened on the next working day at the same time and 

venue . Bid documents can be purchased from this office against a non-refundable fee 

towards the cost of documents as indicated in the form of cash or demand draft issued from 

scheduled bank payble at SBI,Telesingha Branch as per DTCN in favour of of the Block 

Development Ofiicer,Kaniha may be deposited in shape of bank draft prepared on or before 

the last date of receipt along with the Bid. 

4. As per order of Hon’ble High Court in W.P (8836/2017 and M.C No 8037/2017 additional 

performance security will be deposited by the bidder after declared of successful within a 

week in shape of POBS/NSC/POTD/KVP/Deposit receipt of scheduled bank pledged in 

favour of Block Development Ofiicer,Kaniha. The bidders have must undertaken at the time of 

submission to tender paper. 

5. If the tender documents sent through registered /Speed post does not reach the concern 

office by the above date and time, the offer will not be considered on any account even if the 

documents were dispatched by the tenderer before the due date. 

6. The tender is to be submitted in one cover is to contain EMD ,singed DTCN, price bid duly 

filled in and signed by the tenderer ,attested copy of registration  certificate, PAN card, valid 

GST registration  certificate, I.T return certificates duly filled-in  and documents required as per 
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the relevant clauses  of this DCTN  and special conditions if any. The cover is to be sealed 

and super scribed as the bid of the works as mentioned in column no.2 of the tender call 

notice. 

7. The bid must be accompanied by security deposit of the amount @ 1% (one percent) of the 

estimated cost to tender as mentioned in column No.4 along with tender in the form of 

deposit receipt of Schedule Bank / Kissan Vikas Patra / Post Office Savings Banks amount / 

National Saving Certificated /Post Office Time Deposit amount duly pledged in favour of the 

Block Development Officer , Kaniha  and payable at SBI,Telesingha Branch as per terms and 

condition laid down in OGFR and in no other form. Bidders desirous to hire machineries or 

equipments from outside the state are required to furnish 2%(Two percent) of the amount put 

to tender, only in  form of above shape and as per the above terms and  conditions. Tenders 

not accompanied with EMD  as specified above shall be liable for rejection. 

8. All the tenders where rate quoted is more than 15% less than the scheduled rate will be 

rejected. 

9. a) The engineer contractor seeking of exemption of E.M.D is to be closed an affidavit 

regarding the number of tenders they have participate with exemption of E.M.D prior to date 

during   the current financial year 2018-19 .Also he will have to produce his/her original 

licenses at the time of opening, so the authority will be enter the same in the licenses which is 

mandatory. 

b) Adjustment of EMD given with other bids submitted previously is not to be entertained. 

c) Fixed deposit holders as per works department order No 28838 dt 18.12.1995 are 

exempted from furnishing EMD but should enclose the copy of the exemption order along 

with the bid. 

10.  ST/SC Tenderer can avail facilities as per Govt. circular 

11.  The bidders shall have to furnish an affidavit along with the bid regarding the authenticity of 

the bid document. 

12.  All bids received will remain valid for period of 90days from the last date of receipt of bids and 

the validity of the bids can also be extended, if agreed to by the bidders with the department. 

13.  A part of the above other relevant provision have been mentioned in the bidding documents & 

displayed in the office Notice Board. 

14.  As GST has come into force with effect from 01.07.17, so the guideline with date of Tax & other 

term & condition will be made applicable to this tender as per law from time to time. 
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15.  Other details can be seen in the bidding documents. Any deviation to it will lead to rejection of 

the tender. 

16.  The Block Development Officer, Kaniha reserves the right to reject any or all the tender 

without assigning any reason. 

                

        Sd/-  

           Block Development Officer 

                            kaniha  
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           OFFICE OF THE PANCHAYAT SAMITI, KANIHA. 

 

 

 
DETAILED TENDER CALL NOTICE FOR DIFFERENT WORKS. 

 

1. Sealed percentage rate bids are invited in single cover system from ’ D & C ’ class      contractors registered with the 

State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways for 

execution of civil works on production of definite proof from the appropriate authority. But successful bidder other than 

State/ MES/ Railways/ CPWD in equivalent rank has to register under the State PWD before signing the agreement in 

prescribed from to be eventually drawn in P.W.D. FORM F2 (now name as P1) for the 03 NOS oF Road  works in 

different locations  of Kaniha   Block.   

2. The tender is to be submitted in single cover. Cover is to contain EMD, signed DTCN, and attested copy of registration 

certificate, PAN card, valid GST clearance certificate, certificates duly filled-in and documents required as per the relevant 

clauses of this DTCN, Bills of quantities and special conditions if any. The cover is to be sealed and super scribed as for 

the works of Kaniha   Block.  In order to ensure that the envelopes are properly sealed, the contractor can seal them with 

superglue and also add tamperproof tapes as additional precaution. The tenderers are not required to write their name on 

the outer cover containing the bid documents. They are only required to write the name of the work and authority who had 

issued the tenders.  

3. Bids must be delivered by resistered post/speed post only. 

4.  The sale of the Bid document shall start from 19.02.2019   and close on 28.02.2019 up to 5.00P.M.. Bids will be received 

in the offices of the undersigned on dated 28.02.2019 up to 5.00 P.M. 

5. The tender will be opened by the B.D.O, Kaniha in the office of the Panchayat Samit, Kaniha on dated 01.03.2019 at 11 

AM.  in the presence of the bidders or their authorized representatives who wish to attend. 

6. The tender should be accompanied with the attested true copies of the valid Registration certificate, GST Resistration 

No.and PAN card,  and the original certificates are to be produced within 2 (two) days of opening of bid documents of the 

tender before B.D.O,Kaniha for verification & the Engineer contractor must be produced for entering the exemption of 

E.M.D. during opening of the tender before B.D.O,Kaniha otherwise his/her bid shall be declared as non-responsive and 

thus liable for rejection. Tenderer represented through Power of Attorney holder should ensure that the Power of 

Attorney is duly registered containing the photographs of both the license holder and the person to whom the Power of 

Attorney is given otherwise the tender will be rejected. 

7. If an individual makes the application, the individual should sign above his full type written name and current address. 

8. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the 

full name of his firm with its current address. 

9. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type 

written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a 

certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and 

current address of all partners of the firm shall also accompany the application. 
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10. If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding 

power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the 

application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along 

with the tenders. 

11. The bid must be accompanied by E.M.D. of 1% of amount put to tender, rounded to nearest hundred rupees  along with 

tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Account / 

National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of  the B.D.O,Kaniha and payable  

     at Kaniha as per the terms and conditions laid down in OGFR and in no other form. Tenders not accompanied with EMD as            

specified above shall be liable for rejection. 

N.B.:- Bank draft/ Pay orders or Banker’s cheque from any schedule bank in favour of B.D.O, Kaniha shall not be considered 

as E.M.D. 

12. The earnest money will be retained in the case of successful tenderer and will be dealt with as per the terms and 

conditions of the O. P. W. D.  Code and will not carry any interest. The earnest money will be refunded to the unsuccessful 

tenderers on application. 

13. The prescribed form along with other Bid documents can be obtained from the office of the Block Development Officer, 

Kaniha on payment of requisite cost as stipulated in the IFB (above) in shape of cash or Demand draft drawn on any 

Nationalized Bank in favour of the B.D.O, Kaniha payable at Kaniha. The amount is not refundable. Tender must be 

submitted in sealed covers without write their name on the outer cover containing the Bid documents. The envelope 

containing the bid document should be super-scribed with the "Name of work" only. 

14. Bidding documents requested by mail will be dispatched by registered / speed post on payment of an extra amount of 

Rs.500.00 (Rupees five hundred) only over the cost of the document. The BDO, Kaniha will not be held responsible for the 

postal delay if any, in the delivery of the documents or non-receipt of the same. 

15. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the 

wordings will not be accepted. 

16. No tender document will be sold to the intending tenderers after the scheduled date and time fixed for the purpose. 

17. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in 

English. The applicant’s name should appear on each page of the tender documents along with his signature or the 

signature of his authorized representative at the bottom of each page. 

18. The works are to be completed in all respects within given 3 calendar months including rainy season from the date of 

issue of work order. Tenderers whose tender is accepted must submit a work program at the time of execution of 

Agreement. 

19. All tenders received will remain valid for a period of 90 (ninety) days from the date of receipt of tenders and validity of 

tenders can also be extended if agreed to by the tenderer and B.D.O,Kaniha  

20.  Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender papers. 

 

21.  In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted by the 

Contractor shall be accurately filled in figures and words, so that there is no discrepancy. 
 

The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. The Contractor will write percentage excess or less up to one 
decimal point only. If, he writes the percentage excess or less up to two or more decimal point, the first decimal 
point shall only be considered without rounding off. Where the Contractor has omitted to quote the rates either in 
figures or in words, the Officer opening the tender should record the omission. 

 
That if any discrepancy is found in percentage quoted in words and figures or the total rate quoted by 
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the Contractor, the following procedure shall be followed:- 

(i) If any discrepancy is found in percentage quoted in words and figures, then the percentage quoted by the 

Contractor in words shall be taken as correct. 

(ii) If any discrepancy is found in the percentage quoted in percentage excess/ less and total rate quoted by the 

Contractor, then percentage will be taken as correct. 

(iii) The percentage quoted in the tender without mentioning excess / less supported with corresponding 

amount does not tally with either to percentage excess or less then it will be treated as percentage 

excess. 

 (iv)  The tender shall be written legibly and free from erasures, over writings or corrections of figures. 

Corrections, over writings & interpolations where unavoidable should made by making out, initialing, 

dating and rewriting. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 

authority is mandatory before making any payment. 

(vi) The period of completion is fixed and can not be altered except in case of exceptional circumstances with 

due approval of next higher authority. 

(vii) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 

specify in the contract. 

 

 22.      Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the       

percentage excess or less shall be added or subtracted from the gross amount of the bill. 
    
   

23. The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and all                 

the documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed 

specifications for Orissa and other relevant specifications and drawings & codes which are for sale. Complaint at a 

future date that plans and specifications have not been seen by the tenderers can not be entertained. 

24. The drawing furnished with the tender are tentative and subject to revision or modification as tendered during 

the execution as per actual necessity and detail test conducted. But the tendered rates noted by the tenderer will 

hold well in case of such modification of drawings during the time of execution and shall in no way invalidate the 

contract and no extra monetary compensation will be entertained. The work shall however be executed as per 

final approved drawing to be issued by the Engineer-in-Charge as and when required. 

25. Every tenderer is expected before quoting his rates to inspect the site of the proposed work.  He should also 

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of 

materials.  In every case the materials must comply with the relevant specifications.  Complaints at future date that 

the availability of materials at quarries has been misjudged can not be entertained. 

26. The tender at the discretion of the competent authority may not be considered unless accompanied by the 

attested true copies of the income tax clearance certificate / Pan card, sales tax clearance certificate/ VAT 
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clearance certificate/ non-assessment certificate as the case may be and the original certificates are to be 

produced before the B.D.O, Kaniha at the time of execution of F2 (now name as P1) agreement for verification. 

27. Additional performance Security: Additional performance security shall be deposited by the successful 

bidder after declared of sucessful with bidder in a week with before execution of the agreement when the 

bid amount is seriously unbalanced i.e. less than the estimated cost by more than 10%. In such an event the 
successful bidder shall deposit the additional performance security to the extent of the differential cost of the 
bid amount and 90% of the estimated cost, in shape of Fixed deposit receipt of Schedule Bank / Kissan 
Vikash Patra / Post Office Savings Bank Account / National Savings Certificate / Post Office Time Deposit 
Account, duly pledged in favour of the B.D.O, Kaniha and payable at Kaniha, which will be over and above 
the performance security. The additional performance security in any other from will not be accepted. If the 
Contractor fails to complete the work, the amount so furnished as additional performance security will be 
forfeited in addition to the other penal clauses, if any, to be imposed. 

28. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted. 

29 The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered 
shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish  

             to tender for two or more works shall submit separate tender for each. Each tender shall have the name and 
number of the works to which they refer, written on the envelope. 

 

30. Schedule of quantities are accompanied in bills of quantity. It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this schedule and that 
this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and no 
extra monetary compensation, will be entertained. 
 
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment. 
 

31. The P.R Deptt reserves the rights of authority to reject any or all the tenders received without assigning any 

reasons what-so-ever. 

32. The tenderers whose tender is selected for acceptance of his tender make an initial security deposit in form of 

National Savings Certificate / Kissan Vikash Patra / Postal office time deposit / Post office savings Pass Book 
/ Deposit Receipt at any scheduled bank duly pledged in favour of the B.D.O, Kaniha and in no other form which 
including the amount already deposited as earnest money shall be 2 % of the value of the tendered amount 
and sign the agreement in the P. W. D. form No. F-2 (now name as P-1) (Schedule XLV No. 61) for the 
fulfillment of the contract in the office of the B.D.O, Kaniha or as directed. the security deposit together with 
the earnest money and the amount withheld according to the provision of F-2 agreement, shall be retained as 
security for the due fulfillment of this contract. Failure to enter in to the required agreement and to make the 
security deposit as above shall entail forfeiture of the earnest money .No tender shall be finally accepted until 
the required amount of security money is deposited .The written agreement to be entered in to between the 
contractor and the Govt. and the contract shall be deemed to be incomplete until the agreement has first been 
signed by the contractor and then by the proper officer authorized to enter in to the contract on behalf of the 

Govt. The security deposit will be refunded after twelve months of completion of the work and payment of 

the final bill and will not carry any interest .In case of tenderers who have fixed deposit; necessary action will 
be taken to degrade them if they decline to sign the agreement within the period as in the above case. 
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35. As concurred in by Law Department & Finance Department In their U.S.R. No 848 dtd.21.05.97 J.O.R.No.202 

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer 

before acceptance of tender by the competent authority.  

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 

been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa . 

37. The contractor should be liable to fully indemnify the department for payment of compensation under 

workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full 

amount of compensation paid will be recovered from the contractor. 

38. Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa , Works 

Department Letter No.- VIII  R 8 / 5225 , Dtd. –26.02.55 and No. -IIM   56 / 628842 (5) Dtd.-27.09.61 as 

amended from time to time. 

39. In case of any complaint by the laborers working about the non payment or less payment of his wages as per 

latest minimum Wages Act, the Project Director will have the right to investigate and if the contractor is found 

to be in fault, he may recover such amount due from the contractor and pay such amount to the laborer 

directly under intimation to the local labour office of the Govt. The contractor shall not employ child labour. 

The decision of the Project Director is final and binding on the contractor.  

40. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 

within the following or similar category. 

   

a)  Rent, royalties and other charges of materials, Octopi duty, all other taxes including sales tax, ferry, 

tolls conveyance charge and other cost on account of land and building including temporary building 

and temporary electric connection to work site as well as construction of service road and diversion 

road and its maintenance till completion of work as required by the tenderer for Collection of materials, 

storage, housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. 

for temporary occupation of land owned by Govt. at the site of the work. 

b)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 

therein to the satisfaction of the local health authorities. 

c)  Suitable water supply including pipe water supply wherever available for the staff and labour as well as 

for the work. 

d)  Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply authorities. 

e)  Suitable equipments and wearing apparatus for the labour engaged in risky operations. 

f)  Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents.  

g)  Compensation including the cost of any suit for injury to persons or property due to neglect of any 

major precaution also becomes payable due to operation of the workmen compensation act. 

h)  The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his 

own cost. 



                                                                                      12 

 

   

 

 

CONTRACTOR  B.D.O,KANIHA 

 

 

41. After the work is finalized, all surplus materials, all rubbish, debris should be removed from the site of work. 

Preliminary work such as vats, mixing platforms. etc. should be dismantled and all materials removed from the 

site and premises left neat and clean, this should be inclusive of the rates. 

42. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 

required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials 

and incidental item of works. 

43. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity 

of any item besides estimated amount unless written order is obtained from the Engineer-in-charge and rate 

settled before the extra items of work or extra quantity of any items of work is taken up. 

44. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

45. If any further necessary information is required, B.D.O,Kaniha will furnish such but it must be clearly 

understood that the tenders must be received in order and according to the instructions. 

 

46. No Relation certificate. 

  The contractor shall furnish the following certificate along with the tender to the effect that he is not 

related to any officer in the rank of an Assistant Engineer & above in the state P.R.Deptt. or Assistant 

Secretary & above in the said Department. If the fact subsequently proved to be false, the contract is liable to 

be rescinded. The earnest money & the total security will be forfeited & he shall be liable to make good to the 

loss or damages resulting for such cancellations. The proforma for no relationship certificate is contained in a 

separate sheet vide Schedule-A 

47. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 

The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 

tender documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non 

furnishing of the information in Schedule - E and required affidavit in Schedule-F, the bid document will be 

summararily rejected. 

48. (i) The Contractors are required to furnish evidence of ownership/ leased deed of principal 
machineries/equipments in Schedule-C as per Annexure-I.  
 (ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 
equipment/machinery from one site to work site when work is to be executed in Annexure-IV of    Schedule-
C. 
(iii) The contractor shall furnish ownership/ leased deed documents for those machineries which he is 
planning to deploy for the tendered work if these are not engaged or produce certificate from the Executive 
Engineer as per Annexure – III of Schedule-C under whom these are deployed at the time of tendering as to 
the period by which these machines are likely to be released from the present contract. Certificate from the 
Executive Engineer of DRDA, Angul under whose jurisdiction the work is going on, shall not be more than 90 
days old on the last date of receipt of tender  
(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender 
document, owned or hired but deployed out side the State, he/she is required to furnish additional 1% EMD 
/Bid Security. The entire bid security including the additional bid security shall stand forfeited in case the 
contractor fails to mobilize the machineries within a week time from the date of execution of Agreement.  
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(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership 

from the company/person providing equipments/machineries on hire/lease along with contracts/ 

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should cover the 

entire period of work. 

49. Tenderers are required to go through each clause of P.W.D. Form F-2 (now name as P1) carefully in 

addition to the clause mentioned herein before tendering.  

50. Steel shuttering & centering or seasonal sal wood planks / bullahas shall be used which shall be lined with 

suitable sheeting and made leak proof and water tight. 

51. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and 

can reject partly or fully such structures if found defective in their opinion. 

52. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer,DRDA. The 

contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost. 

53. Cement shall be used by bags and weight of one bag of cement being taken as fifty  (50) Kg. Cost of empty 

cement bag @Rs.2.38 (Rupees two and thirty-eight paisa ) only per each should be deducted from the bill. 

54. The contractor will be responsible for the loss or damage of any departmental materials during transit and in 

the execution of the work due to reasons what – so-ever and the cost of such materials will be recovered from 

the bills at stock issue rates or market rates whichever is higher. 

55. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of 

the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be 

liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or 

market rate whichever is higher.  The penalty so imposed shall be recovered at any time from any sum that 

may then or at any time thereafter become due to the contractor or from his security deposit or from the 

proceeds of sale thereof. 

56. The selected contractor may take delivery of departmental supply according to his need for the work issued by 

the Addl.P.D. (Tech) in-charge subject to the availability of the materials. The tenderer shall make all 

arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. 

will not be borne by the Department.  The Department is not responsible for considering the theft of materials 

at site.  It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the 

full penalty as per clause of F-2 agreement. 

57. The Department will have the right to supply at any time in the interest of work any departmental materials to 

be used in the work and the contractor shall use such materials without any controversy or dispute on that 

account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 

rates fixed by the Department or current market rate whichever is higher. 

58. All the materials which are to be supplied from block store will be as per availability of stock and the contractor 

will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. 

Rods or Tor steel/ M.S Angles, Tees and Joists etc. After the issue from the store the materials may be under 

the custody of the contractor and the contractor will be responsible for its safety and storage.  
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59. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution 

of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

60. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 

quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The 

Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest 

tender amount (Where their tender is not the lowest) provided they express willingness to execute the work 

after reduction of rates by negotiation. 

61. 1.03 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will 

be deducted from the contractor’s bill. 

62. 2% of the gross amount of the bill will be deducted from the contractor’s bill towards GST, where Agreement 

Value is Two Lakhs Fifty Thousand   and above. 

63. 1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building 

& Other construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess 

Act.1996. 

64. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 

support of their payment to the concerned Addl.P.D. (Tech) with their bills, failing which the amount towards 

royalties of different materials as utilised by them in the work will be recovered from their bills and deposited in 

the revenue of concerned department. 

65. No part of the contract shall be sublet without written permission of the Addl.P.D.(Tech) or transfer be made 

by power of Attorney authorising others to receive payment on the contractor’s behalf. 

66. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department 

will not be any way responsible for the same and will not pay any cost towards the repair done by the 

contractor. 

67. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 

Royalties. Arrangement of borrow areas; land, approach road to the work site etc. are the responsibility of the 

contractor. 

68. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering 

shall mean the execution or operation of the items due to standing water as well as due to percolation of 

water. The quoted rates will be inclusive of this. 

69. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 

future complaint on this account shall be entertained. 

70. The contractor shall not interfere with the execution of water supply or Electric fitting arrangements and any 

other work entrusted to any other agency by the department at any time during the progress of the work. 

71. The contractor will have to arrange for water supply for all works and make sanitary arrangements at own cost 

for his labour campus. Contractor has to arrange adequate lighting arrangements for night work whenever 

necessary at his own cost. 
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72. Balling out water from the foundation either rain water or sub soil water if necessary should borne by the 

contractor. No payment will be made for bench marks, level pillars, profiles and benching and leveling ground 

where required. The rates quoted should be the items of work inclusive this incidental items of work. 

73. All the quantities mentioned in the schedule are combine for ground floor land multi floors in case multi storied 

buildings the rates should be through for the same unless otherwise mentioned in the schedule of quantities 

for individual items. 

74. All fittings for doors and windows if supplied by the contractor should be best quality and should got approved 

by the Executive Engineer before their use on the work. 

75. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986 and No-

21369 dt. 25.09.91) 

a) “If during the progress of the work the price of any material incorporated in the work increases or decreases 

as a result of increase or decrease in the average wholesale price Index (all commodities), and the 

contractor there upon necessarily and properly pays in respect of that materials (incorporated in the work) 

such increased or decreased price, then he shall be entitled to reimburse or liable to refund quarterly as 

the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in 

between the Average wholesale Price Index (all commodities) which is operating for the quarter under 

consideration and that operated for the quarter in which the tender was opened, as per the formula 

indicated below:- 

Formula to calculate the increase or decrease in the price of materials. 

Vm=0.75  x  Pm x R  x  (i - io) 

                     100             io 

Vm =  Increase or decrease in the cost of work during the quarter under consideration due to change in 

the price of the materials. 

R = The value of work done in Rupees during the quarter under consideration. 

io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened 

(as published in R.B.I. bulletin from time to time.) 

i = The Average Wholesale Price Index (all commodities) for the quarter under consideration. 

PM= Percentage of materials component as per sub-clause of this clause. 

 (b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of 

increase or decrease in minimum wages for labour prescribed by Government and the contractor 

thereupon necessarily and properly pays in respect of labour engaged on execution of the work such 

increased or decreased wages then he shall be entitled to reimburse or liable to refund quarterly, as 

the   case may be such an amount as shall be equivalent to the 75%  plus or minus difference in 

between the minimum wages for labour  which  is operating for the quarter under consideration and 

that operated for the quarter in which the tender was opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 

VI = 0.75  x  Pl x R  x  (i - io) 
                    100             io 
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VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in 

the minimum wages rate of labour. 

R = The value of work done in Rupees during the quarter under consideration. 

io =The minimum wages for labour as prevailed during the quarter under consideration in which the 

tender was opened. 

i= The minimum wages for labour prevailed during the quarter under consideration. 

PL= Percentage of labour component (as per sub-clause). 

c)  Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the 

representative item for the price adjustment) increases or decreases as a result of the price fixed 

there for by the Government of India and the Contractor there upon necessarily and properly pays, 

such increased or decreased price towards Petrol, Oil and Lubricants used on execution of the work, 

then he shall be entitled to reimburse or liable to refund, quarterly as the case may be, such an 

amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. 

which is operating for the quarter under consideration and that operated for the quarter in which the 

tender was opened as per the formula indicated below : 

          0.75 × K2       R (D2 – D1)  
Kl = ---------------- x ---------------- 
            100               D1 
Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes 

in the price of P. O. L.  

R = the value of work done in Rupees during the quarter under consideration. 

 

D1= Average Price per liter of diesel oil which was fixed by the Government of India  

 during the quarter in which the tender was opened.   

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 

K2= Percentage of P. O. L. component as per sub-clause. 

 

d)  The following shall be the percentage of materials, labour and P. O. L. component for reimbursement / 

refund on variation in price of material, labour and P. O. L. as per  

 Sub- classes (a), (b) and (c) of this Clause. 
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            (* where brick is supplied by the Department, it should be 20 % instead of 30%) 

e) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement / refund on variation in price 

of materials, labour and P. O. L. as per sub-clauses (a), (b) and (c) of this clause shall be applicable in the 

following manner. 

 “in term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement 

is les than one year, no escalation admissible at all, in case of work where the stipulated period of completion is 

one year and more escalation on account of price variations is admissible only for the remaining period after 

excluding the one year period thereof, provided that the work has been carried out by the contractor in terms of 

the relevant provisions of the agreement. In the situation, where the period of completion initially stipulated in the 

agreement was less than one year and subsequently the completion period has been validly extended on the 

ground that the delay in completion of the work is not attributable to the contractor and in the result the total period 

including the extended period stands at one year or more, escalation is admissible only for the remaining period 

after excluding the first one year period there from “ 

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and 

other documents as are necessary to show that the amount of increase claimed or reduction available and shall 

allow inspection of the same by a duly authorized representatives of Govt. and further, shall at the request of the 

Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any document kept 

and such other information as the Engineer-in-Charge may require . The contractor shall within a reasonable time 

of his becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give 

notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together with an 

information relating there to which he may be in a position to supply. 

76. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing 

building if found necessary and bear the entire cost of such test. 

Category of 

Works. 

Contractor’ Supply Departmental 

Supply of materials. % 

Materials. 

% Labour % of P.O.L. 

Irrigation works     

a) Structural works. 
20% 30% 5% 45% 

b) Earthwork, Canal work, 
Embankment work etc,. 20% 60% 5% 15% 

(R&B) Works 
    

a) Bridge works 
20% 30% 5% 45% 

b) Road work 45% 40% 5% 10% 

c) Building works 
*30% 30% 5% 35% 
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77. Department will not supply any materials what so ever for the work. The tenderers shall be financially solvent 

and stable for advance procurement of all materials required for the work vide Govt. of Orissa, Finance 

Department Memo No.48443/F Code-46/95 dt.11.12.1995. 

78. All reinforcement cement concrete works like lintels, column, beam, chajja, roof slab, grid slab and other such 

works should be finished smooth and no extra charges for plastering if required shall be paid by the 

department. 

79. No claim for carriage of water what-so-ever will be entertained. 

 

80. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds Rs.2,50,000/-.  The apprentices will be selected by the Chief 

Engineer. The period of employment will commence within one month after the date of work order and would 

last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not 

be less than the emolument of personnel of equivalent qualification employed under Government.  The 

number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 

expenditure does not exceed one percent of the tendered cost of the work. 

81. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 

82. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour Department. 

83. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the 

work for testing and acceptance as may be requiring by the concerned Executive Engineer. Charges for 

testing will be borne by the contractor. 

84. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 

possible changes and payments is to be made as per clause II of the P-1 Contract. 

85. Over and above these conditions, the terms and conditions and rules and regulations and specifications as 

laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, National Building code and 

CPWD specifications are also binding on the part of the contractor. 

86. The machineries, if available, with the department may be supplied on hire as per charges noted in the 

enclosed statement subject to the condition that the contractor will execute in advance an agreement with the 

Engineer-in-Charge  

87. In the event of any delay in the supply of Department machineries for unavoidable reasons, no extension of 

time will be granted to the contractor under any circumstances. 

88. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience 

to the Department. The Sanction of the Addl P.D (Tech) shall be necessary in each case. The contractor shall 

arrange his programme of work according to the availability of the plant & machinery & no claim will be 

entertained for any delay in supply by the Department.  An agreement shall be entered in to by the contractor 
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to the effect that these   hire charges are recoverable from the bills of the contractor regularly and the final 

payment for the work including refund of security deposit will not be made until the total amount due to the 

Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from 

the contractor at any contract at any time shall be recovered from his next subsequent bill .All transit and 

incidental charges in connection with the dispatch of tools and plants and machineries from workshop shed/ 

deposit return there to, will be borne by the contractor .The hire charge shall be recovered at the prescribed 

rates from and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of 

its return, even though the same day it may not have been utilized for any reason except for a major break  

down which may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to 

the Engineer –in-charge when any plant or machinery goes out of order requiring major repairs .The hire 

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar 

preparation the working hour will include the time required to make up the boiler temperature and bring plant 

to the operating conditions before the actual start of work .The machine will work in shifts of 8 hours each. 

Extra charges towards overtime wages of any of the operating and maintenance staff will be livable. These 

charges will be fixed by the Engineer-in-charge from time of time. In no case the tools and plants shall be 

operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge .The 

contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 

Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper 

cleaned and the drums etc. washed at the close of work each day .The plant and machinery once issued to a 

contractor shall not be returned by him on account of lack of arrangement of labour and material etc. on his 

part. The same will be returned only when they do not require or when in the option of Engineer-in-charge the 

work or a portion of work for which issued is completed .The tools and plants shall while in transit and in the 

custody of contractor be at his sole risk and responsibility for damages and / or loss except fair wear and tear. 

The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the event of 

a disagreement as to the extent of damage or the value of article lost, the decision of superintending Engineer 

shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in 

indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for 
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any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-

ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. If the 

articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition 

to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the 

machinery is not returned. such period will be treated as working time In the event of the non-return of the 

machinery, the full value of the articles at the current market price will be recovered from the contractor’s 

outstanding bills or any bills that may become due in respect of his other work under the state public works 

Department. The decision of the superintending Engineer shall be final in case of dispute. 

  

 

 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an 

agreement with the Engineer-in-charge or his nominees in the form attached. 

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the 

contractor will be maintained by the Department will be attested by the contractor or his authorised agent 

daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the 

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according 

to the entries in the logbook and will be binding on the contractor. 

 
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS . 

This agreement made the       Two Thousand      

   between (here-in-after referred to as “the hirer” which expression shall unless excluded by or 

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of 

Orissa (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the 

context include his successors in office as assigns) of the other part. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department  of the Orissa Govt. and more 

particularly specified in the schedule here under between here in after referred to as “the tools and plants”. 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here 

in after mentioned. 

Now it is here by and between the parties here to as follows:- 

(a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department 
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or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 

computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 

Angul. 

(b)   The rate of higher charges will be as mentioned in the schedule attached. 

(c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge  

(d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & workshop /store at Angul in the same good condition in which they were received by him. 

(e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 

shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 

specified for the working period and an increase of ten percent . 

(f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

(g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per 

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-

in-charge from time to time. 

(h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the 

schedule will be levied except in case of major repairs. 

(i)  Normally the tools and plants will be supplied with operating staff. 

(j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 

(k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for 

the period of hire shall be defrayed by the hirer. 

(l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools 

and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 

determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer 

to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss 

or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an 

amount as shall be necessary to make good the loss or damage failing which the same will be recovered from 

his dues as in case of hire charges. 

(m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be 

entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours 

from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such 

order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the 

tools and plant are detained provided that the maximum penalty shall not exceed the cost replacement of the 

tools and plants . 
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(n)  In case of any disputes between the hirer and the Government the decision of the Superintending Engineer 

shall be final. 

(o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 

Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 

THE SCHEDULE 

Serial No. Description 
and Name of 
The articles. 

No. Amount of 
hire per 

hour. 

Remarks. 

     
 

           In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State 

have set their respective hand, the day and the year here in above written. 

Signed by: 

1.      2. 
Signed sealed and delivered in the presence of 
1.      2. 
89. Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor who undertakes 

execution of work through labour should be produced valid license from licensing authority of labour 

Department. 

90. The K.B. brick should be well burnt and good quality. The bricks should be approved by the Engineer-in-

charge before use in the work and should confirm the minimum strength as per National Building Code. 

91. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 

to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holder belonging to the state of Orissa . Like wise ‘A’ class contractor shall employ under him one 

Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 

Engineering personnel monthly emoluments, which shall not be less than the emoluments of the personnel of 

equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may 

however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 

such help is sought for by the contractor .The names of such Engineering personnel appointed by the 

Contractors should be intimated to the tender receiving authority along with the tender as to who would be 

supervising the work.  Each bill of the Super Class, Special Class or ‘A’ class  Contractor shall be 

accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate 

Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill 

has been supervised by him (vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required 

certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 

92. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

93. If further necessary information is required the Executive Engineer, (R&B) Division, Angul will furnish such, it 

must be clear understood that the tender must be received in order and according to the instruction. 
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94. The contractor should arrange the materials like Steel, Cement etc. of approved quality and specification at 

his own cost for completion of the work with the time schedule. No extension of time will be granted on the 

application of the contractor due to delay in procurement of materials. 

95. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 

must have to arrange by themselves cement, steel bitumen and every sorts of materials from approved 

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 

extension of time or escalation of price on such account shall be entertained in future. 

96. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 

For payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, 

size and specification as actually used (including hooks and cranks )in the work correct to an inch or cm. And 

their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed 

by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 

measurement and payment). 

97. Amendment of existing Clauses  :- By admission of a tender for the work , a tenderer will be deemed to 

have satisfied himself by actual inspection of the site and locality of the work, about the quality and availability 

of the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food 

stuff etc., and that rates by him in the tender will be adequate to complete the work according  to the 

specifications attached there to and that he had taken in to account all conditions and difficulties that may be 

encountered during its progress and to have quoted rates and materials with taxes , octroi ,other duties, lead, 

lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the 

work, to the entire satisfaction of the Engineer-in –Charge of the work and his authorised subordinates. After 

acceptance of the contract rate Government will not pay any extra charges for any reason in case the 

contractor claims later on to have misjudged as regard availability of materials, labour and other factors. 

98. From the commencement of the works to the completion of the same, they are to be under the contractors 

charge. The contractor is to be held responsible to make good all injuries, damaged and repairs occasioned or 

rendered necessary to the same by fire or other clauses and they hold the Govt. of Orissa harmless for any 

claims for injuries to person or structural damages to properly happening from any neglect, default, want of 

proper care or misconduct on the part of the contractor or any one in his employment during the execution of 

the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 

other calamity whether natural or incidental and damages so caused will have to be made good by the 

contractor at his own cost. 

99. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 

book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 

work whenever necessary are to be entered in this book by the DRDA. Officer-in-Charge with their dated 

signatures and duly noted by the contractor or his authorized agents with their dated signature. Orders 

entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the 

contractor for following the instructions of the Department. The order Book shall be the property of the DRDA. 
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and shall not be removed from the site of work without written permission of the Engineer (Addl.PDTech) and 

to be submitted to the Engineer-in-charge every month. 

100. The contractor shall make requisition of claim book from the date of commencement of the work from the 

Department and shall maintain in proper block form with pages serially numbered in order to record items of 

works are  not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 

under the dated signature of the contractor or his duly authorised agents at the end of each month. A 

certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim 

up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the 

contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the 

quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly 

by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 

made in this manner or the claim books not maintained from the commencement of the work are liable to be 

summararily rejected. The claim book is the property of the block and shall be surrendered by the contractor 

to the Engineer-in-charge after completion of the work or before recession of the contract by the Department 

which ever is earlier for record. 

101. Number of tests as specified in I.R.C./ MORT&H / I.S.I specification required for the construction of roads 

/bridges /buildings or any other structural works will be conducted in any Govt. Test House / Departmental 

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. 

The collection of samples and testing are to be conducted for both prior to execution and during execution as 

may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the 

contractor. 

102. Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests 

as per IRC requirements at his own cost for providing sufficient opportunity for checking from time to time. 

Engineering personnel of the executing agency should be present at work site at the time of visit of high level 

inspecting officers in the rank of super tending Engineer and above. After completion of the road in all 

respects the road furniture should be affixed by the executing agency indicating locations like school, hospital, 

No-horn etc. 

103. The tenderer should furnish information regarding current litigation, debarring / expelling of the applicant or 

abandonment of work by the applicant in schedule “E” and affidavit in schedule “F”. 

104. The information furnished must be sufficient to show that the applicant is capable in all respects to 

successfully complete the envisaged work. 

105. The contractors / Firms shall be responsible for the defect liability period for three years from the date of 

completion of the project. 

106. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
listing the tenderers shall also be taken apart from disincentivising the tenderer. 
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107. Special conditions. 

(a) The tenderers while submitting their documents along with the rates of items of Tender will submit an 

affidavit that all the documents and papers submitted by him are genuine and authentic including the 

Bank Guarantee submitted by him. 

(b) After completion of the road in all respects road furniture should be affixed by the executing agency 

indicating locations like School, Hospital, No-horn etc. 

(c) In case the contractor proposed to engage machineries/equipments as asked for this work own or 

hired but deployed outside the state he/she is required to furnish additional 1% E.M.D./Bid security. 

The entire Bid security including the additional Bid security shall be stand forfeited in case the 

contractor failed to mobilize the machineries with the stipulated time as per the Bid documents. 

(c) The tenderer intending to hire/lease equipments/ machineries are required to furnish proof of ownership 

from the company/person providing equipments/machineries on hire/lease alongwith the 

contracts/agreements/lease deed and duration of such contract. 

 

108. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2(a) of P1 Contract:-TIME CONTROL:- 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 

approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and 

timing for all the activities in the Works along with monthly cash flow forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 

contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has 

elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform 

to the programme to which consent has been given the Contractor shall produce, at the request of the 

Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure 

completion of the works within the time for completion. If the contractor does not submit an updated 

Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value 

from the next payment certificate and continue to withhold this amount until the next payment after the date on 

which the over due Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work including any changes to the 

sequence of the activities. 
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2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 

Programme is to show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in 

letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or 

from the date of handing over of the site whichever is later. If the Contractor commits default in commencing 

the execution of the work as aforesaid, Government shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 

absolutely. 

2.2.2. As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart 

for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the 

dates of commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time 

imposed in the contract documents, and further to ensure good progress during the execution of the work, the 

contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 

for which a separate programme has been agreed upon) complete the work as per milestone given in contract 

data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

i) Force major, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 

shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 
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receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a 

fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear 

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 

or remedy available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose 

decision in writing shall be final and binding) may decide on the amount of tendered value of the work for 

every completed day / month (as applicable) that the progress remains below that specified in Clause 2 or that 

the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 

specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work 

for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the Government. In case, the contractor does not achieve a particular 

milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount 

shown against that milestone shall be  

Withheld, to be adjusted against the compensation levied at the final grant of extension of time. 

Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), 

the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However 

no interest whatsoever shall be payable on such withheld amount. 

 

2.4. Management Meetings. 

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be 

decided by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter 

No.10639 dt 27.05.2005 of Works Department, Orissa ):- 
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To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive 

Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor 

as penalty. 

2.5  Amendment as per letter No.8310 dt.17.5.2006 of Works department, Orissa 

No incentive should be paid for this work. 

2.6 Clause-31(a)(ii) of percentage Rate P1 Agreement:- Codal/contractual provisions for payment of 
differential cost of Steel, Cement & bitumen. (Amendment as per letter No.5608 dt 3.4.07 of Works 
Department, Orissa):- 

Where original contract period is one year and above, increase/decrease of cost of Steel, Cement & Bitumen are to be 
paid/recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is 
more than Rs.50, 000/- and with prior approval of the EIC/ Chief Engineer (as the case may be) when the claim is upto 
Rs.50, 000/-. Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor 
immediately. 

The cost shall be determined as follows:- 

  Steel …… Rate as fixed by Steel Authority of India Ltd. (SAIL) 
  Cement …… Average factory price of three manufacturer of cement inside the state. 
  
 Bitumen  …… Rate as fixed by Indian Oil Corporation (IOC). 

Clause – 31(a)(iii) of P1 Contract:- 

Where original period of contract is more than six months & below one year increase/decrease of cost of Steel, Cement & 
Bitumen are to be paid/ recovered. Payments in case of increase are to be made with prior approval of Government when 
the total claim is more than Rs.50,000/- and with prior approval of the EIC/Chief Engineer (as the case may be) when the 
claim is upto Rs.50,000/- subject to the fulfilment of the conditions mentioned below:- 

(i) Cost shall be determined as follows:- 

  Steel ……  Rate as fixed by Steel Authority of India Ltd. (SAIL) 

  Cement ……  Average factory price of three manufacturer of cement inside the state. 

  Bitumen ……  Rate as fixed by Indian Oil Corporation (IOC). 

(i) Cost of the project should be more than Rs.50.00Lakhs. However, the differential cost on such materials 
may be paid to the contractors after deducting the hike percentage amount in the tender for those materials 
from the calculated amount of differential cost. 

(ii) Contractors have to submit the vouchers showing procurement from an authorised dealer for the said work 
within 28days before utilisation of Steel, Cement & Bitumen. 

(iii) Differential cost will be allowed only for the original agreement period; but not for the extended period even 
though it might have been validly extended. 

(iv) Differential cost will be allowed only after successful completion of the work as per the approved work 
programme. 

(v) Stipulations contained in existing Clause 31(f). 

Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor immediately. 

Clause-31(e) of P1 Contract:- 

Vide Works Department letter No.21369 Dt.25.9.91, the reimbursement/refund on variation in price of materials (except 

steel, cement & bitumen which will be governed as per Clause-31a-ii & a-iii), labour and P.O.L. as per sub clauses (a-i), 

(b) and (c) respectively of this Clause-31 shall be applicable in the following manner: 

“In terms of the aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is 

less than one year, no escalation is admissible. In case of work where the stipulated period of completion is one year and 

more, escalation on account of price variation would be admissible only for the remaining period after excluding the first 

one-year period thereof provided the work has been carried out by the contractor in terms of the relevant provision of the 
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agreement. In the situation, where the period of completion is initially stipulated in the agreement is less than one year and 

subsequently the completion period has been validly extended on the ground that the delay in completion of the work is 

not attributable to the contractor and in the result the total period including the extended period stands at one year or more 

escalation is admissible only for the remaining period after excluding the first one year period there from. 

109. SPECIAL CONDITIONS: - The contractors/Firms shall be responsible for the defect liability period for 12 

months from the date of completion of the project. 

110. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 

A) Required E.M.D as per the clause No. 13. 

B)  Copy of valid Registration Certificate, Valid VAT clearance certificate, Valid Service Tax registration 

certificate / Service Tax clearance certificate, certificates, PAN card along with the tender documents is 

mandatory and furnish the Original Registration certificate, VAT clearance certificate, Valid Service Tax 

registration certificate / Service Tax clearance certificate, certificates and Pan card, for verification within 2 

(two) days of opening of  the tender before B.D.O,Kaniha as per Clause No.08. 

C)  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by 

the applicant in schedule “E” and affidavit to that effect including authentication of tender documents and 

Bank guarantee in schedule “F” as per clause 47 failing, which the tender will be rejected. 

D)   Engineer contractor desirous to avail the facility of exemption of EMD is required to submit an affidavit to 

the effect that he/she has not yet availed the facility for more than two works during the current financial year. 

The name of work for which and the authority to whom the tender have been submitted, must be mentioned 

in the affidavit failing, which the tender will be rejected. 

             E) Bidder can submit one tender paper for a particular work. Submission of more than one tender paper by a 

bidder for a particular tender will be liable for rejection of all such tender papers. 

              F) If the contractor has omitted to quote the rate both in figures and words the Tender will be sumurarrily 

rejected. 

Total: - 110 (One Hundred ten) clauses only.    



                                                                                      30 

 

   

 

 

CONTRACTOR  B.D.O,KANIHA 

 

 

SCHEDULE-A 
CERTIFICATE OF NO RELATIONSHIP 

I / We hereby certify that  I / We  am / are not related to any officer of DRDA of the rank of Junior Engineer & above 

and any officer of the rank of Assistant Secretary and above of the Works Department, Govt. of Orissa . I / We  am / 

are aware that, if the facts subsequently proved to be false, my / our contract will be rescinded with forfeiture of E.M.D 

and security deposit and I / We shall be liable to make good the loss or damage resulting from such cancellation. 

I / We also note that, nom-submission of this certificate will render my / our tender liable for rejection. 

         

        Signature of the Tenderer 

        Date:- 

 

SCHEDULE-B 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 

(For special class / A class contractors only) 
I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and their 

bio-data are furnished below. 

Sl. 

No. 

Name of 

Engineering 

personnel 

appointed for 

supervising 

contractor’s work 

with address. 

Qualification Date of 

Appointment 

Monthly 

emolument 

Whether full 

time 

engagement and 

continuous  

If they are superannuated / 

retired / dismissed or 

removed personnel from 

state Govt./ Central Govt./ 

Public Sector Undertaking / 

private Companies and s or 

any one ineligible for 

Government service. 

1 2 3 4 5 6 7 

       

 

 

 

 

 

 

 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 

 

          

        Signature of the tenderer. 

        Date:- 
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ANNEXURE – I OF SCHEDULE-C 
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK  

(MINIMUM REQUIREMENT) 

Sl. 
No. 

List of plants and equipments Requirement Marks 

01 Concrete mixer   

02 Niddle vibrator   

03 Plate vibrator   

04 Steel Shuttering plate with staging materials   

05 Water tanker 2000 ltr. capacity   

06 5 HP water pump   

07 Electric Generator   

08 All other machineries required for the work such Truck & Tipper will be utilized in the 
work as per the requirement in relevant clauses and as per the direction of the Engineer-
in-charge. 

 

 

NOTE:- 

1.  Capacity of each plant and equipment should be as per specification of Mo RTHs for Road & Bridge. 

2.  The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the 

authority of which in either case is to be substantiated before award of the work. 

3.  The equipment mentioned above (except Sl. 8) must be included in Schedule “C” and clearly indicated as “Owned/leased.”  

4.  The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of the work 

shall have to be deployed by the agency. 

5.  For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained. 

ANNEXURE – III OF SCHEDULE-C 
CERTIFICATE TO BE ISSUED BY THE Addl.PD(Tech) 

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 
(Not issued prior to 90 days of receipt of tender) 

Sl. 
No 

Name of the 
machineries/ 
equipments 

Identification No. / 
Engine / Chassis 

No. 

Capacity Year of 
purchase 

Condition 
(Working / 

breakdown) 

Since 
when 

deployed 
under him 

When it is likely 
to be released 
from current 
assignment 

1 2 3 4 5 6 7 8 

        

        

        

        

        

        

Certified that, 
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1. I have verified the ownership documents with the identification no. of the Machineries / Equipments. 

2. Machines are currently utilized exclusively for the work under the Division. 

3. The facts provided are true as on the date of issue of this document to the best of my knowledge. 

 
 

Addl.PD (Tech) 
 

ANNEXURE – IV OF SCHEDULE-C 
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER 

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS   
Sl. 
No 

Name of 
Equipment & 
Machineries 

Required 
No. 

Name of the 
work for which  
Equipment & 
Machineries 

deployed  

Name of the 
Division under 

whose 
jurisdiction 

Equipment & 
Machineries 

deployed 

Name of the 
place where 
equipments 

and 
machineries 

deployed. 

Time schedule 
for movement of 

equipment/ 
machineries to 

work site for use 
in tendered work 

       

       

       

       

       

 

Certified that, the above machineries shall be available solely for this work from the date mentioned against them.   

                                                                                                         

 

 Signature 
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SCHEDULE “C” 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK 

Sl. 

No. 

Name of 

equipment 

Total requirement Equipment in hand Equipment to be procured 

W
h
e

th
e
r 

d
o
c
u
m

e
n
ta

ry
 

e
v
id

e
n
c
e
 

fu
rn

is
h
e

d
 

R
e
fe

re
n
c
e
 t
o
 

d
o
c
u
m

e
n
ta

ry
 

e
v
id

e
n
c
e

 

Remarks 

N
o
. 
o
f 

u
n
it
s
  

K
in

d
 a

n
d
 

m
a
k
e

 

C
a
p
a
c
it
y
 

N
o
. 
o
f 

e
a
c
h

 

Y
e
a
r 

o
f 

m
a
n
u

fa
c
t

u
re

 a
n

d
 

p
re

s
e
n
t 

c
o
n
n
n
p

p
p

P
re

s
e
n
t 

lo
c
a
ti
o
n

 

N
o
. 
o
f 

e
a
c
h

 

C
a
p
a
c
it
y
 

T
h
ro

u
g
h

  
le

a
s
e

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

        

 

 

 

 

 

 

 

 

 

 

 

      

 

 

A. Construction Equipments 

B. Vehicle Trucks etc. 

  Reference Annexure I for list of essential equipments for contracts 

1.If leased indicate the date when the current lease expires 

                 

    Signature 
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SCHEDULE “E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 

1. a) Is the tenderer currently involved    Yes / No  

  in any litigation relating to the  

  works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its     Yes / No  

  constituent partners been debarred/ 

  expelled by any agency in India  

  during the last 5 years. 

3. a) Has the tenderer or any of its     Yes / No 

  constituent  partners failed to 

  perform on any contract work in  

  India during the last 5 years. 

 b) If yes, give details: 

 Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

be summaranily   be rejected. 

Signature 

SCHEDULE -F 

AFFIDAVIT 

  I Sri_______________________________ aged ________years, S/O 

__________________________, Vill-__________________, PO:_________________, 

Dist.____________________ do hereby solemnly affirm and state as follows.  

 1. The undersigned do hereby certify that all the statements made in the required attachments are 
true and correct for the work 
“____________________________________________________________________________ “. 

  
2.The undersigned also hereby certifies that neither our firm 
M/s__________________________________nor any of its constituent partners have abandoned any 
road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such 
works have been rescinded during the last five years prior to the date of this bid. 
3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

 4.The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

              (Signed by an Authorized Officer of the firm) 

        Title of Officer 
       Name of Firm 

         Date: 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderers are expected to possess and be well 

conversant with the following I.S. standard and code of practice. 

 

1. Cement : will be as per I.S. 269/455/8112 (However the grade of cement to be selected by the 

Engineer-in-Charge of work and sample cube test before commencement of work in 

each batch). 

2. Steel : I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator : I.S.7246 

4. Aggregate : I.S. 383, I.S. 515  

5. Water for mixing and curing : shall be clean, free from injurious amount of oil, salt, acid, 

vegetable & organic materials and other substances harmful to 

concrete to conformity to I.S.456 and I.S.3025. 

6. Sand/ Fine aggregate  : I.S.2116, 383 

7. Binding wire    : I.S. 280 (Galvanized minimum 1mm) 

8. Rain water pipe   : I.S. 2527 

9. Construction joints  : I.S. 3414 

10. Steel window frame  : I.S. 1038/83 

11. Steel Door frame   : I.S. 4351/75 

12. Fitting and Fixtures for joinery works: Conforming to I.S. 7452/82 strictly conform to I.S. 

specification and as per direction of Engineer-in-charge. 

 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S. 456. 

2. Foundation shall be with conformity to I.S. 1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S. 1597 (Part-I) 

4. C.R. masonry shall be with conformity to I.S. 1597 (a) 

5. Brick masonry shall be with conformity to I.S. 2212. 

6. Cement plastering shall be with conformity to I.S. 9103 and 6925. 

7. Mortar shall be with conformity to I.S. 2250. 

8. White washing and color washing shall be with conformity to I.S. 6278. 

9. C.C. in foundation shall be with conformity to I.S. 2571. 

10. Antitermite treatment shall be with conformity to I.S. 6313 (Part-I and II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part-I and II) 

12. D.P.C. shall be with conformity to I.S. 3067. 

13. Water proofing shall be with conformity to I.S. 702 & I.S.1322. 

14. Mosaic flooring shall be with conformity to I.S. 2114. 

15. Steel painting shall be with conformity to I.S. 1477 (Part-I and II) I.S. 1661. 
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TENDER SCHEDULE  
Name of work:-     Construction of Black topping Road on Sardhapur Jamujodi Road 

in  Badatribida GP, of  Kaniha, Block. 

1 Clearing and grubbing road land including 

uprooting trees rank vegetation, grass, 

bushes, shrubs, saplings and girth up to 300 
mm, removal of stumps of trees cut earlier 

and disposal of unserviceable materials and 
stacking of serviceable material to be used 

or auctioned, up to a lead of 1000 metres 

etc as per direction of Engineer - in - Charge 

0.16 
 

Ha 
 

Ha 
 

51246.39 
 

`           

`                

8199.00 
 
 

 

2 Providing laying and compacting graded 

stone agregate to Water Bound Macadum  

specification including  premixing the 

material with water at OMC in mechanical 

mix plant,carriage of mixed material by 
tipper to site, laying in uniform layer with 

paver in sub-base and base course on well 
prepared surface and compacting with 

vibratory roller to achive desired density etc 

complete as per the direction of Engineer-in-

charge . 

     

 WBM - II 225.00 Cum Cum 2033.34 457502.00 

 WBM - III 225.00 Cum Cum 2112.31 475270.00 

3 Providing and applying primer coat with 
bitumen Emulsion [SS-1] on prepared 
surface of Granular base including cleaning 
of road surface & spraying primer @ 0.60kg/ 
1.0 kg/sqm using mechanical means as per  
clause 502 of MORD Specification for Rural 
roads including cost,conveyance,royalty, 
taxes, labour and T&P required for the work 
and as per direction of Engineer-in charge. 

3000.00 
 

Sqm 
 

Sqm 
 

20.72 
 

`             

`              

62160.00 
 
 

 

4 Providing and applying tack coat with 

bitumen emulsion( RS- I) using emulsion 

distributor @ 0.20kg/sqm on the prepared 

surface cleaned with Manual brooms 
including cost , conveyance , royalities & 

taxes of all labour , materials etc complete 
as per direction of Engineer - In - Charge . 

3000.00 
 

Sqm 
 

Sqm 
 

`     

10.89 
 

 

`          

`             

32670.00 
 
 

 

5 Providing, laying and rolling of Open 

Graded Pre-Mix Carpet of 20mm 
thickness composed of 13.2mm to 5.6mm 

aggregates either using penetration grade 

bitumen or emulsion to required line, grade 
and level to serve as wearing coarse on a 

previously prepared base, including mixing 
in a suitable plant, laying and rolling with 

three wheel 80-10kN static Roller capacity, 

finished to required level and grades to be 
followed by seal coat of either Type A or 

Type B or Type C as per Technical 

Specification Clause 508 as per direction of 

Engineer - In - Charge . 

3000.00 
 

Sqm 
 

Sqm 
 

`     

146.04 
 

 

`          

`          

438120.00 
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6 Providing and laying 6mm thick precoated 

seal coat Type-B using 0.06cum of 6.7mm 
size chips as per sieve analysis and 6.8kg of 

bitumen per 10sqm including hire and 

running charges of PRR, hot mix plant tar 
and all labours and T &P etc  as per 

direction of Engineer - In - Charge . 

3000.00 
 

Sqm 
 

Sqm 
 

60.21 
 

180630.00 
 

7 Construction of Shoulder with approaved 
materials like Moorum obtained from locality 

with all lift and leads transporting to site, 
spreading, grading to required slope and 

compacting  with PRR including cost , 

conveyance , royalities & tax of all labour , 

material etc complete as per direction of 

Engineer - in - Charge . 

180.00 
 

Cum 
 

Cum 
 

`         

603.28 
 

 

`              

`              

108590.00 
 
 

 

 
     

      

1763141.00 

 
Add for GST @ 12 %       

            

211577.00 

 
G.Total     

         

1974718.00 

                                                                  

                                               Rupees nineteen lakhs seventy-four thousand seven hundred eighteen only. 
 

 

Special condition: - All materials, labour, machineries and equipments required to complete the 

work in all respect shall be arranged by the tenderer at his own cost. The employer will bear no 

responsibility in this aspect. 

 

My /Our quoted rate is  __________________________________% Excess over / 

                  _________________________________% Less than /    

                                     ___     Equal to the corresponding estimate rate. 

 

 

Signature of the Contractor. 

 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal 

to the estimated cost. 

Approved for 7(Seven) items only 

 
 

 

 

 
 
 
 
 
 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 
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official use only 
 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
    
    (b)   Amount plsdged/unpledged:- 
  
5.  Valid   I.T.C.C 
 
6.   Valid S.T.C.C 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  

 

Sold to -___________________________________________________________________ class contractor 

 

Vide M.R No____________dated________________ 

 

 

 

 

B.D.O, Kaniha  

with office Seal 


