BID IDENTIFICATION NO: - ANGL-02/2018-19

GOVERNMENT OF ODISHA

PANCHAYATI RAJ DEPARTMENT

PANCHAYAT SAMIT, ANGUL

DETAILED TENDER CALL NOTICE
NAME OF THE WORK: - Installation of External Electrification Work at

Tikarapada High School.

ESTIMATED COST: - Rs. 4, 66,147.00

CONTRACTOR Block Development Officer



GOVERNMENT OF ODISHA
PANCHAYATI RAJ & D.W DEPARTMENT
INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - ANGL- 02 /2018-19
E-mail address: - ori-bangul@pnic.in
1. The Block Development Officer, Angul on behalf of the Governor of Orissa invites Percentage rate bid in single
cover system for the works as detailed in the table below, from the class of eligible contractors as mentioned in Col.4
(four), registered with the State Government and contractors of equivalent grade / Class registered with Central
Government/ MES / Railway, to be eventually drawn up in PWD P-I form, for execution of Building. The proof of
registration from the appropriate authority shall be enclosed along with the bid. If successful, the bidder who has not
registered under State Government has to register under the State PWD in appropriate class of eligibility before
signing the agreement. Bidders may submit bids for any or all the following works.

Approx. Class of Bid Cost of .
Sl . Tender Period Of
No Name of works Valug of the | contracto | Security Paper (Non- Completion.
work(in lakh) r (InRs.) P P
refundable )
1 2 3 4 5 6 7
INSTALLATION OF EXTERNAL
ELECTRIFICATION  WORK AT 3 Calendar
1 | PURUNAKOTE UPSCHOOL, 4.74 HT 4700.00 Rs. 4000.00 Months
PURUNAKOTE .
INSTALLATION OF EXTERNAL 3 Calendar
2 | ELECTRIFICATION WORK AT MAJHIPADA 4.31 HT 4300.00 Rs. 4000.00 Months
SEVA SHRAM SCHOOL, TIKARPADA.
INSTALLATION OF EXTERNAL
ELECTRIFICATION WORK AT 3 Calendar
3 TIKARPADA HIGH SCHOOL, TIKARPADA 5.66 H.T 5600.00 Rs. 4000.00 Months
INSTALLATION OF EXTERNAL
ELECTRIFICATION WORK AT 3 Calendar
4 | BAGHAMUNDA ~ ASHRAM  SCHOOL, 535 HT 1530000 | Rs.4000.00 Months
KOTHABHUIN.
2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of

contract and other necessary documents can be seen in the office of the Panchayat Samit, Angul during office hours every
day except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain
further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5
above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid
minimum one year from the date of receipt) duly pledged in favour of Block Development Officer, Angul. Bids without
E.M.D. or in other shape will not be considered and liable for rejection.

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

4  The sale of the bid document shall start from dt.01. 03. 2019 in the office of the Block Development Officer, Angul
during office hour. The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand
draft drawn in favour of Block Development Officer, Angul from any nationalized bank. Sale of bid document will be closed
at 1.00 P.M on dt. 06.03.2019. Bid document will be received on dated 07.03.2019 from 10.00A.M to 1.00P.M. in the
office of Block Development Officer, Angul. The bid document may also be download from website www.angul.nic.in
during this period. The intending tenderers down loading the tender document has to pay the cost of tender paper for each
set Rs.10,000/-in shape of bank draft payable at SBI, Angul in favour of Block Development Officer, Angul.

5. Bids must be delivered in the Tender box having identification No. BPLA- 02 / 2018-19 kept in Angul Block, for the
purpose.

6. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) E.M.D. along
with their bids. Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and PAN card,
otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the
lowest bidder are to be produced before Block Development Officer, Angul for verification.

7. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a
particular work will be liable for rejection.

8. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect
that he/she has not yet availed the facility for more than two works during the current financial year, failing which his/her
tender will be rejected.

9. The bid will be opened at 3. 00 P.M. on dt. 07.03.2019 in the office of the undersigned, in the presence of the bidders
or their authorized representatives, who wish to attend. If the office happens to be closed on the last date of sale and
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receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working day at the same
time and venue.

10. If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two numbers
will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his
authorized representative and Accounts Officer of Block will remain present.

11. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost
put to tender. In such an event, the only the successful bidder who has quoted less bid price/ rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to tender minus the quoted
amount as Additional Performance Security in shape of Demand Draft/Term deposit Receipt pledged in favour of Block
Development Officer within 7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited.
Further proceeding for blacklisting shall be imitated against the bidder.

12. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall
be deducted from bills.

13. Other details can be seen in the bidding documents.

14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any reasons thereof.

Block Development Officer
Angul
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10.

11.

12.

13.

14.

DETAILED TENDER CALL NOTICE FOR WORK

Sealed percentage rate bids are invited in single cover system from “MV” class contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of civil works on production of definite proof from the appropriate authority. But successful
bidder other than State / MES / Railways / CPWD in equivalent rank has to register under the State PWD before
signing the agreement in prescribed from to be eventually drawn in PW.D. FORM P1 for the work
“INSTALLATION OF EXTERNAL ELECTRIFICATION WORK AT TIKARPADA HIGH SCHOOL, TIKARPADA

The sale of the Bid document shall start from dt. 01.03.2019 and close on dt 06.03.2019 at 1.00 PM. Bids must
be deliver in the tender box having identification No-ANG L-02/2018-19 kept in Angul Block for the purpose. The
bid documents will be received on dated 07.03.2019 from 10.00 A.M to 1.00 P.M in the office of Block
Development Officer, Angul .

The tender will be opened by Block Development Officer, Angul. in the office of the Panchayat Samit, Angul at
03.00 AM.on dt. 07.03.2019 in the presence of the bidders or their authorised representatives who wish to attend.

Bidding documents requested by mail will be dispatched by registered / speed post on payment of an extra
amount of Rs.500.00 (Rupees five hundred) only over the cost of the document. The Block Development Officer
will not be held responsible for the postal delay if any, in the delivery of the documents or non-receipt of the
same.

The tender is to be submitted in single cover. Cover is to contain EMD, signed DTCN, and attested copy of
registration certificate, PAN card, GSTIN, P.E & ESI certificate, labour license, duly filled-in and documents
required as per the relevant clauses of this DTCN, Bills of quantities and special conditions if any. The cover is to
be sealed and super scribed the name of work. in order to ensure that the envelopes are properly sealed, the
contractor can seal them with superglue and also add tamperproof tapes as additional precaution. The tenderers
are not required to write their name on the outer cover containing the bid documents. They are only required to
write the name of the work and authority who had issued the tenders. The tender submitted in the wrong box
shall not be taken in to consideration.

The bid must be accompanied by security of the amount @ 1 % (One percent) of the estimated cost put to tender
along with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the
Block Development Officer, Angul and payable at Angul as per the terms and conditions laid down in OGFR and
in no other form. Bidders desirous to hire machineries or equipments from out side the State are required to
furnish 2% (Two percent) of the amount put to tender, i.e Rs. 1358.62 (Rupees thirteen hundred fifty eight and six
two) only in form of above shape and as per the above terms and conditions. Tenders not accompanied with
EMD as specified above shall be liable for rejection.

N.B.:- Bank draft! Pay orders or Banker's cheque from any schedule bank in favour of Executive

Engineer shall not be considered as E.M.D.

The original certificates are to be produced only by the successful L1 bidder subsequently before Block
Development Officer, Angul within 5 days of opening of price bid. The Engineer contractor (in case of lowest
successful bidder) must produce original affidavit towards exemption for entering the exemption of E.M.D. before
drawal of agreement otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
Tenderer represented through Power of Attorney holder should ensure that the Power of Attorney is duly
registered containing the photographs of both the license holder and the person to whom the Power of Attorney
is given otherwise the tender will be rejected.

Deleted.

The work is to be completed in all respects within 3(Three) calendar month. Tenderers whose tender is
accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and
validity of tenders can also be extended if agreed to by the tenderer and the Department.

If an individual makes the application, the individual should sign above his full type written name and current
address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name
and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full
type written names and current address, or alternatively by a partner holding power of attorney for the firm in
which case certified copy of the power or attorney shall accompany the application. A certified copy of the
partnership deed and current address of all partners of the firm shall also accompany the application.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change
in the wordings will not be accepted.
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18.

19.

20.

21.

22.

23.

24.
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The work is to be completed in all respects within 3 (Three) calendar months including rainy season from the
date of issue of work order. Tenderers whose tender is accepted must submit a work programme at the time of
execution of Agreement.

Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender
papers.

17. In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted

by the Contractor shall be accurately filled in figures and words, so that there is no discrepancy.

Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol-ll by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and
the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals
up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalise the tender through a transparent lottery system, where all bidders / their authorized
representatives, the concerned Block Development Officer. Angul and DAO will remain present.

That if any discrepancy is found in percentage quoted in words and figures or the total rate quoted by the
Contractor, the following procedure shall be followed:-

(i) If any discrepancy is found in percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct.

(i) If any discrepancy is found in the percentage quoted in percentage excess / less and total rate quoted by the
Contractor, then percentage will be taken as correct.

(i)  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount
does not tally with either to percentage excess or less then it will be treated as percentage excess.

(iv) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections,
over writings & interpolations where unavoidable should made by making out, initialing, dating and rewriting.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi)  The period of completion is fixed and can not be altered except in case of exceptional circumstances with
due approval of next higher authority.

(vii) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress
specify in the contract.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather
road, service road, Foot Bridge, pylon base, which stand and derrick stand etc. as required for the work.
It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial boring shown in the Cross section.
Additional performance Security :
Amendment to Para 3.5.5 (v) Note — Il of OPWD Code Vol. | by modification
Note (ll)-Additional performance security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, the only the successful bidder who has quoted less bid price/rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost
put to tender minus the quoted amount as Additional Performance Security in shape of Demand Draft/ Term
deposit Receipt pledged in favour of the Divisional Officer within 7 (seven) days otherwise the bid shall be
cancelled & the security deposit be forfeited. Further proceeding for blacklisting shall be initiated against bidder.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.
The %ontractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared, and recorded first. The rebate so offered shall
be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to
tender for two or more works shall submit separate tender for each. Each tender shall have the name and
number of the works to which they refer, written on the envelope.
Schedule of quantities are accompanied in bills of quantity. It shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is
liable for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.
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28.
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The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority
is mandatory before making any payment.

The authority reserve to right to reject any or all the tenders received without assigning any reason thereof what
SO ever.

The earnest money will be retained in the case of successful tenderer and will be dealt with as per the terms and
conditions of the O.P.W.D. code and will not carry any interest. The earnest money will be refunded to the
unsuccessful tenderers on application.

Amendment to Para 3.5.14 Note - | of OPWD Code Vol.-l by inclusion

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. In that case, the L2
bidder, if fulfils, other required criteria would be called for drawing agreement for execution of work subject to the
condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be
cancelled. In case a contractor is black listed, it will be widely publicized and intimated to all departments of
Government and also to Govt. of India agencies working in the State.

As per Works Deptt. O.M. No. 16 dt.1.1.2015.

Notes- (iii) of Para-3.5.18 — The single tender received in the first call shall be cancelled without opening of the
bid. The acceptance of a single tender received, even after re-tendering should have prior approval of
the next higher authority.

Rule — 29 of Appendix-IX — When in response to a notice calling for tenders, only a single tender is
received in the first time, the tender shall be cancelled without opening of the bid and fresh tender be
invited publicity. If single tender is received, even after re-tendering then the approval of the next higher
authority should be obtained, if the tender is otherwise in order and acceptable.

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior
to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion, and maintenance of the
Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract
Price").

The notification of award will constitute the formation of the contract, Subject only to the furnishing of a
performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash
Patra / Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account duly
pledged in favour of the Block Development Officer. Angul and in no other form which including the amount
already deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding

1 % deposited towards hiring of equipments/machineries from out side the State if any) and sign the
agreement in the PW.D. form No. F-2 (Schedule XLV No. 61) for the fulfilment of the contract in the office of
the Block Development Officer. Angul as directed. The security deposit together with the earnest money and
the amount withheld according to the provision of P-1 agreement shall be retained as security for the due
fulfillment of this contract and additional performance security in accordance with the provisions of the
agreement.

The agreement will incorporate all agreements between the officer inviting the Bid and the successful bidder.
Within 15 days following the notification of award along with the Letter of Acceptance, the successful bidder will
sign the agreement and deliver it to the Block Development Officer. Angul. Following documents shall form part
of the agreement.

Amendment to Para 3.5.18 Note — viii of OPWD Code Vol-l

Before acceptance of tender, the successful bidder will be required to submit a work programme and
mile stone basing on the financial achievement so as to complete the work within the stipulated time
and in case of failure on the part of the agency to achieve the mile stone liquidated damage will be
imposed.

The notice inviting bid all the documents including additional conditions, specifications, and drawings. if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money). No contract (tender) shall be finally accepted until the required amount of
initial security money is deposited. The security will be refunded after Twelve months of completion of the work
and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.
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That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Odisha. Works Department
Letter No.-VIII-R 8/5225 Old. 26.02.55 and NO.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act. the Block Development Officer. Angul will have the right to investigate and if the
contractor is found to be in default. he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer. Angul is final and binding on the
contractor.

The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, all other taxes, ferry, tolls conveyance charge and other cost on
account of land and building including temporary building and temporary electric connection to work site as well
as construction of service road and diversion road and its maintenance till completion of work as required by
the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein
to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authorities.
Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost.

After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such
as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left
neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and
incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of
any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in all the offices issuing the documents and office of the
under signed during office hours everyday expect on Sundays and Public Holidays till last date of sale and receipt
of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly
understood that the tenders must be received in order and according to the instructions.

Tenderers are required to go through each clause of P.WD. Form F-2 (now name as P1) carefully in addition to
the clause mentioned herein before tendering.
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Deleted
Deleted
Deleted
Deleted
Deleted
Deleted

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of
the test.
Deleted
Deleted
Deleted

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat! rice referred to above, medical aid, labour and food stuff etc.,
and that rates quoted by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted rates including labour and materials with taxes,other duties, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the completion of the work, to
the entire satisfaction of the Engineer-in -Charge of the work and his authorised subordinates. After acceptance
of the contract rate Government will not pay any extra charges for any reason in case the contractor claims later
on to have misjudged as regard availability of materials, labour and other factors.

1% 1 2 % or as amended from time to time of the gross amount of the bill towards income tax will be deducted
from the contractor's bill.

GST at the rate prescribed by the Government will be deducted on the instructions of the Government.

1 % of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building &
Other construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Block Development Officer with their bills, falling which the amount
towards royalties of different materials as utilized by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material-- The contractor shall supply sample of all materials fully before procurement for the work
for testing and acceptance as may be requiring by the concerned Block Development Officer. Angul.
Deleted

Deleted

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book
to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work
whenever necessary are to be entered in this book by the Officer-in-Charge with their dated signatures and duly
noted by the contractor or his authorized agents with their dated signature. Orders entered in this book and noted
by the contractor's agent shall be considered to have been duly given to the contractor for following the
instructions of the Department. The order Book shall be the property of the block. and shall not be removed from
the site of work without written permission of the Engineer —in —Charge.) .

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge code and MoRT&H specifications
with latest revision / amendment are also binding on the part of the contractor.

Any damages caused by natural calamities should be done by the contractor his own cost. The Department will
not be any way responsible for the same and will not pay any cost "towards the repair done by the contractor.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.OL and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the
contractor.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.
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The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A certificate
should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in
any month there are no claims to record, a certificate to that effect should be furnished by the contractor in the
claim book. Each claim must be defined and should be given as for as possible regarding the quantities as well
as the total amount claimed. The claim book must be submitted by the contractor regularly by 10" and 16" days
of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or
the claim books not maintained from the commencement of the work are liable to be summararily rejected. The
claim book is the property of the P.W.D. and shall be surrendered by the contractor '. to the Engineer-in-charge
after completion of the work or before recession of the contract by the Department which ever is earlier for
record.

Number of tests as specified in 1.R.C.I MORT&H specification required for the construction of roads /bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.
The collection of samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as
per IRC / MoRT&H /151 requirements at his own cost for providing sufficient opportunity for checking from time to
time.

Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture should be affixed by the executing agency indicating
locations like school, hospital, No-horn etc.

Deleted
Deleted

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the
department.

Making a false statement or declaration

Past record of poor performance

Past record of abandoning the work half way / recession of contract

Past record of in-ordinate delay in completion of the work

Past history of litigation

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

In case the 1% lowest tenderer or even the next lowest tenders withdraw in series one by one, thereby facilitating
a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD
unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers
shall also be taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause- 2(a) of P1 Contract: TIME CONTROL.:

i) Progress of work and Re-scheduling programme.

ii) The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of
the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

iii) With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements,
and timing for all the activities in the Works along with monthly cash flow forecast.

iv) To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4"™ of the whole time allowed under
the contract has elapsed, ¥z of the whole of the work before % of the whole time allowed under the contract
has elapsed, 3/4" of the whole of the work before 3/4™ of the whole time allowed under the contract has
elapsed.

v) If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request of
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the over due Programme has been submitted.
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An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

) The Engineer-in-Charges approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

i) As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to
the time stated in the Contract documents for completion of items of the works. It shall indicate the forecast
of the dates of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Block Development Officer and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete the work as
per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Block Development Officer but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of Block Development Officer to proceed with the works.

a. Force majeure, or

b. Abnormally bad weather, or

c. Serious loss or damage by fire, or

d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on
the work, or.

e. Delay on the part of other contractors or tradesmen engaged by Block Development Officer in executing
work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond
the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Block Development Officer in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of time shall
not be a bar for giving a fair and reasonable extension by the Block Development Officer and this shall be
binding on the contractor.

Deleted

SPECIAL CONDITIONS: - The contractors / Firms shall be responsible for the defect liability period for 12months
from the date of completion of the project.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for
black listing of Contractors vide letter nO.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted
Misbehavior / threatening of Departmental & supervisory officers during execution of work! tendering process.

Involvement in any sort of tender fixing

Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality

specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.

Security consideration of the Steel i.e. any action that jeopardizes the security of the State.

Submission of false/fabricated/forged documents for consideration of a tender.

CONTRACTOR Block Development Officer
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76. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a Required E.M.D as per the clause No. 06.

b  Copy of valid Registration Certificate, PAN card along GSTIN with the tender documents is mandatory furnish the
original Registration certificate, GSTIN and Pan card, for verification before Block Development Officer, Angul as
per Clause No.05 & 7.

¢ Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents in
schedule “F” failing, which the tender will be rejected.

d Engineer contractor desirous to avail the facility of exemption of EMD is required to submit an affidavit to the
effect that he/she has not yet availed the facility for more than two works during the current financial year. The
name of work for which and the authority to whom the tender have been submitted, must be mentioned in the
affidavit failing which the tender will be rejected.

e Bidder can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder
for a particular tender will be liable for rejection of all such tender papers.

f  If the contractor has omitted to quote the rate both in figures and words the Tender will be sumurarrily rejected

77. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in
the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money
& the total security will be forfeited & he shall be liable to make good the loss or damages resulting for such
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

78. The tenderer should furnish information regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule "E" and affidavit in original in schedule "F".

Total: - 78 (Seventy eight) clauses only.
TECHNICAL SPECIFICATION OF ELECTRIFICATION INSTALLATION WORKS

The details of internal wiring, the position of fittings, fans, switches, and plug sockets etc. are indicated in the
layout drawings. The position of light fittings, fans, switchboards etc. indicated n these drawings are only for the guidance
of the supplier and the actual position of these shall be mutually decided between the supplier and the purchaser. The
supplier shall submit the purchaser of his consideration and approval all runs of wiring and the exact position of all the
points and the switch boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, code of practice adopted by
CPWD and other standard practices prevalent in the part of the country. For the purpose of the specification the
terminology used shall be as defined in 1S:732 and 1S:1356 of the definition of points wiring. The installation shall be
carried out in conformity to all requirements of IE Act, 1910 and IE Rules 1956.

a) Ceiling rose in (in case of ceiling and exhaust fan).

b) Ceiling rose or connector (in case of pendants except stiff pendant points)

c) Bank plate (in case of stiff pendant).

d) Socket outlet (in case of socket outlet points)

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other fittings)

f) Call bell / buzzer (in case words ‘via' the switch shall be read ‘via’ the ceiling rose / socket outlet for bell push,
where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

a) Switch and ceiling rose are required

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

c) Bushed conduit for porcelain tubing where cables pass through walls.

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those required for fan
regulator but excluding those under the distribution board and main control switch.

e) Earth wire from 3 pin socket point to the common earth including connection to the earth dolley.

f) Earth wire of 18SWG/H.D.B.C. wire for loop earthing of the fixture

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. as required

h) Joint for junction boxes and connecting the same as required

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc

The point wiring in case of fan and light points shall mean the distance between the control switch and ceiling rose,

connect or back plate, socket outlet or lamp holder depending upon the fittings measured along the runs of wiring
irrespective of the number of wires in run. In the case of socket outlet points, the length shall mean the distance
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between the socket outlet and the tapping point of live wire on the nearest switchboard or junction box, as the case
may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction provided for
extending the wiring beyond the point referred to, shall be treated as the nearest tapping point. In case of call bell /
buzzer points the length shall mean the distance between the call bell and the ceiling rose / socket outlet or the bell
push (when the ceiling rose / socket outlet is not used).

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution board B.B.
such wiring has been classified on the basis of length. For the internal lighting, either surface conduct wiring system
or recessed conduit or batten wiring system shall be provided as specific in the bill of quantities and working
drawings.

Conduit wiring
For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. before the casting of the
slab or column. The conduit pipes shall be properly positioned and fixed so that it will not be displaced at the time of
concreting. The junction boxes provided shall be so arranged that its cover will be flushed with the finished surface
of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the conduit in a desired
manner. The conduit pipe shall be fixed by means of staple or saddles not more than 600mm apart. Fixing of
standard bends or elbows shall be avoided and all curves maintained by bending the conduit itself with a long
radius will permit easy drawing of the conductors. Suitable inspection boxes shall be provided to permit periodical
inspection and removal or replacement of wires if necessary. There shall be mounted flush with the wall with holes
in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front where backlight sheet or
Perspex cover painted to match the colours of the wall shall be used | case of surface wiring system. For recessed
wiring system, these boxes shall be made flush with the conduit of each conduit or section shall be completed
before conductors are drawn in. The entire system of conduit after installation shall be tested or mechanical
strength and electrical continuity throughout the earthing of the entire installation shall be carried out in accordance
with |.E. Rules and standards.

The number of wires drawn in the conduits shall not exceed the numbers those specified in Indian standard
specification No.732.

Main and Sub distribution Boards:
The position of main boards for lighting and sub distribution board for different buildings are approximate and the
exact location shall be given to the successful tenderer at the time of installation.

The scope of this specification includes installation of the panel boards and distribution boards and making
necessary connections. The installation of the boards shall be done strictly in accordance with the details supplied
with the specifications; the instructions supplied by the switchgear manufacturer, Indian standard specifications and
H.E. rules.

The supplier shall submit the details of installations to the purchaser for his consideration and approval, prior to
installation.

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle iron framework.
All the metal supports etc. shall be protected against corrosion. The mounting height for such switchboards shall be
such that it can be conveniently operated.

Earthing
Earthing shall generally be carried out in accordance with the requirements of Indian Electricity Rules and the
relevant rules and regulations of electrical supply authorities. The complete earthing work for the installation
covered by this specifications shall also be provided taking into account Indian Standard Specification No.1S:732
and 1S:3043. The earthing system adopted shall also have adequate mechanical strength.

The work shall include earthing o non current carrying metallic parts of all the equipment, light fittings, conduit
pipes, cable and cable supports and earth strips ( the design to be approved by the purchaser) and all the inter
connection between the earthing system to a value mutually agreed upon between the purchasers and the supplier.

Installation, testing and commissioning:
The supplier shall be responsible for the installation testing the commissioning of all the equipment and materials
supplied by him against this specification. This shall also include the provision of miscellaneous wiring and supports
and earthing in compliance with Indian Electricity rules and to his full satisfaction of the Government Electrical
Inspector. All small items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required to make
the installation complete, shall constitute the part of major items specified in the bill of quantities and the tenderer
should quote for each item taking these into consideration.
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The responsibility of the supplier shall include receiving all the equipment and materials at site, storage for required
period, handling the same at the site of erection, final execution , erections, revisions of equipment, if any, testing
and commissioning and handing over the installation complete in all respect to the entire satisfaction of the
purchaser’s authorized representative. The supplier shall make good of all the damaged equipment and materials
during this period at his own expense.

The supplier shall submit sample of each and every equipment and materials for the final approval of the
purchaser’s representatives immediately after the acceptance of offer. All the equipments and materials shall be
supplied exactly as per to the approved samples. If at any stage the purchaser brings to the notice of the supplier
any discrepancy or defect the supplier shall replace the same at his own expense.

The supplier shall render all reasonable assistance to the purchaser in getting the installation approved by the
Government Electrical Inspector prior to the energisation and supply necessary drawings, test certificates and both
for tests carried out at the factory and site as well as the tests which the inspector may demand. In case any
addition of alternations are required, to be made in the installation or in the equipment as per he directive of the
Government Electrical Inspector / Local Authorities, he same will have to be carried out by the supplier, at his own
expense.

The position of light fittings, main board, switches, sockets and routes of pipes and cables shown in the drawings
are only indicative. The actual position of these shall be decided at site at the time of execution joints by the
supplier and the purchaser’s authorized representative. The position of light fittings, pipes and board if required, to
be changed / shifted due to the change in the building design etc by the purchaser’s authorized representative, the
same shall be carried out at no extra cost.

All the materials supplied to the contractor according to the Contract condition will be subject to inspection and
approval of the officer or his representative from time to time. The contractor will provide all facilities of such
inspections free of cost. At the time of inspection, the owner of his representative will have full liberty to reject any
such materials, which does not conform to the specification / requirement. No claim fo any rejected materials will be
entertained by the owner. The contractor will remove all rejected materials from site at his own cost.

No surplus materials procured by the contractor will be accepted by the owner.
The contractor will be responsible to get the Electric installations cleared by the Electrical Inspector of Odisha

Government.
Only the inspection fee will be reimbursed by Department on production of challan copy.

Installation and Maintenance Tools:

The supplier along with the tender shall furnish a complete list of tools, appliances and accessories required for the
installations of switch grass, light fittings, pipes cables and wires.

Drawings:

Test:

All drawings, test certificates, instructions manuals etc. shall be in English Language and all dimensions and
weights shall be in metric units.

The tenderer shall submit with the tender general arrangement drawings for the installations work, typical methods
and cabling and cables supports pipe work and pipe supports, typical methods of earthing and fixing of light fittings
earthing etc. as offered by him in the tender.

The contractor shall submit for he purchaser’s approval all layout, the general arrangement drawings as well as the
typical details of all types of installation work in three sets before commencing the manufacture and the site
installations work well in advance so that the site work shall not sufer.

After obtaining approval of the above drawings the contractor shall supply three sets of the following drawings:
The arrangement and support of conduit pipe
The position of light fittings, switches / plug socket and switch boards
Earthing installations
Layout plan showing the entire cable network

On completion of work, the successful tenderer shall supply one set of tracing in transparent linen and five sets of
prints of all drawings incorporating all the changes / modifications affected during the execution of the contact. All
wiring diagrams shall indicate clearly, the switch board, the runs of main and sub main wiring and the position of
all the points with their controls. All the circuits shall be clearly indicated and numbered in a accordance with
1S:375.

The technical literatures and operating instructions and the maintenance manuals shall also be supplied in
triplicate to the purchasers after the completion of the installations work.

Manufactures standard tests in accordance with Indian Standard and other standards, adopted shall be carried
out on all the equipment and accessories covered by this specification so as to ensure efficient and satisfactory
performances of all the components and also the equipment as a whole under working conditions at site. The
tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for special tests, to be carried
out, under certain conditions the same shall be made by the successful tenderer at his own expenses.
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All equipment shall be tested at site before the commissioning in accordance with the adopted standard and
Indian Electricity Rules. Voltage test shall be carried out on each circuit on completion of wiring and cabling.

Technical Data:

a)
b)
c)
d)
e)

The tederers shall submit with their tender all such technical data, which are required for complete evaluation of
the equipment offered. The suppliers shall give complete technical information of the equipment as detailed in
Annexure and relevant Indian standards. The tenderer should supply such details of all equipment and materials
offered specially with regard to the following.

Fuse switch board and distribution boards

Light fittings

Conduits and the accessories for them

Switches / plug sockets

Cable and wires

The tender shall give along with his tender the following details:

a)
b)
c)

Complete details of earthing electrodes, earthing station and earthing conductors
Details of conduit supports
Details of all the equipment and accessories to be supplied

Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent materials and workmanship. It is,
however, understood the certain manufacturers may not be able to offer as specified in every case, where the
tenderer may find it necessary to deviate from the exact letter and not the intent of the specification, he must
specifically state what these deviations may be at the time he submits the tender. All deviations must be grouped
in one statement.

No deviations other than those includes in the tender will be permitted. These deviations should be listed as per
Annexure.

PVC insulated Cables and Wires:

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These cables shall be
heavy-duty class, PVC insulated and PVC sheathed with aluminium conductors. The wires used in the lighting
installation shall be PVC insulated n sheathed in case of conduits wiring and of 660V grade. Wires of different
colours shall be made use of for quick identification of phase wire / neutral wire etc. All cable of wires shall
comply with the requirements regarding the manufacture and testing etc as specified in India Standard
Specification 1S:1554 and 1S:694.

The length of cables indicated in the bill of quantities and drawings are only indicative and the successful
tenderer will be paid for the exact length of cables laid at site. No joint shall be allowed in a run of cables, which
can be covered by a possible drum length of cables.

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under climatic conditions
prevailing at site. Switch fuse / fuse switch units shall comply in general to 1S:1567/4064 with regard to design
and constructional / features.

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks shall be provided to
ensure that the switch cover cannot be opened unless the switch is in the ‘OFF’ position. Means shall, however,
be provided for releasing the interlock to permit closing of switch with cover open for testing purposes. Designs
with normal conventional position of switch handles, i.e. with switch handle up in the ‘ON’ position and down | the
‘OFF’ position shall be preferred. All live parts inside the switch shall be properly surrounded and inter phase
barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame work so that they
can be mounted on wall / columns structure etc. as desired. The panel boards, shall be wall mounted type or floor
mounted type as specified in the bill of quantities or drawings. Necessary supporting metal frame of approved
design shall be provided for all panel boards.

The arrangements of work boards shall be such that the operational handle of the top mounted switches are
within the convenient of operators (about 1.2 M from the finished floor level) and proper space shall be provided
for the termination of the cable in the switches provided below the bus-bars.

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser connection. The bus bars
with aluminium conductors shall be provided and PVC sleeves of different colour shall be mounted on them for
easy identification, Clamped joints for taking the riser connections, instead of bolted type shall be preferred.

Two bolted type earthing terminals shall be provided on the switch boards. All individual switches shall be
connected with suitable size earth wire to the main earthing terminals of the switchboard.

Hanger Board and shock treatment / charts shall be supplied wherever required.

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at the main board.
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Switches and Plug Sockets
Switches provided for control of light points shall conform to 1S:1087 and shall be rated for 5A/15A 250V

Ceiling Fans and Exhaust Fans:
Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be supplied with all
standard accessories like regulator and capacitors etc.

The performances rating of the propeller fans shall in accordance with stipulations of 1S:2312. All fans shall be
robust in design and construction and shall be supplied complete with wall brackets / clamps etc.

Fluorescent Fittings:
All fluorescent fittings supplied shall confirm in general to 1S:1913 and shall be complete with all standard
accessories like choke, starter and capacitor etc

The type of enclosure provided for the fittings shall be of that specified in the bill of quantities and the working
drawings. The materials of construction for fittings used for outdoor installations and for use in the work anodes
shall be such that they shall withstand the atmospheric condition in that area.

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive lamp locking. It should
also be not possible to touch live parts of the lamp holder both after the lamp has been taken out and during the
insertion or removal of the lamp. The starters shall be designed to give designed starting characteristics that shall
promote full lamp life. Starter shall have high mechanical strength and topic proof construction. It should be
incorporated with radio suppression capacitor o adequate rating and capacity. Power factor improvement
capacitors are provided with hermetically sealed housing to ensure long and trouble fee service. Terminal
soldering tango shall be provided for easy electrical connections. The capacitors in general shall confirm to
1S:1569-1963 and P.F improvement up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent light
fittings is to be maintained.

The ballast provided in the fluorescent fittings shall generally be in accordance to 1S:1534.

The ballast should incorporate the following design features.

i) Low working temperature

i) Correct pre heating current for the electrodes

iii) Proper wave foam

iv) Small in dimensions

V) Correct power supply to the lamp

Vi) No hum.

vii) Easy connection leads.
All the metal construction of the fittings shall be such that they shall:

1) Withstand the atmospheric condition prevailing in the area

2) Provide maximum mechanical protection to the tubes and fittings accessories. Assists in maximum and uniform
light distribution.

All fittings shall be provided complete with florescent lamps. All lamps shall confirm to I1S: 2418.

Incandescent Fittings:
The incandescent fittings shall be supplied strictly as per the details given in the enclosed annexure and bill of
quantities, deviation if any regarding designs; construction of materials should be specified clearly.

All the metal parts used in construction of the fittings shall have no effect due to dust / fumes / gases likely to
exist in the atmosphere. All the bolts, clamps, nuts and guard wire etc shall be galvanized.

The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing the light fittings on wall /
ceiling etc as detailed in the bill of quantities and the working drawings.

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If fittings are to be
connected through PVC cables, glands of adequate size and capacity shall be provided.

The lamp holders provided in the fittings shall confirm to 1S:1528.

CODES
Codes shall mean the following including the latest ascendants and / or replacement if any.
a) Indian Boiler Act, 1923 and Rules and Regulations made their under
b) Indian Electricity Act, 1923 and Rules and Regulations made there under
c) Indian Factories Act, 1948 and Rules and Regulations made there under
d) The minimum wages Act
e) The Women’s Compensation Act
f) The Payment of Wages Act
g) The Fatal Accident Act
h) The Industrial Employment Act
i) The Employment provident Fund Act
j) Indian Explosive Act 1984 the Rules and Regulations made there under
k) Indian Petroleum Act 1934, and Rules and Regulations made there under
) A.S.M.E. Test Codes
m) AIRE Test, Codes
n) American Society of Materials Testing Codes
0) Standards of the Indian Standards Institution
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Low Tension Circuit Breakers :

IS 2516-1955 Part | Sec.1

2) Switchgear Bus Bars IS 375-1963
3) HRC fuse links IS 2208-1962
4) Distribution fuse boards 1S2675-1966
5) Enclosure for Low Voltage switchgear 1S214701962
6) PVC Cables 1S1554-1975
7) Tabular fluorescent lamps for Cameral lighting service 1S2418-1963
8) Tungsten Filament Lamps for cameral service 1S415-1963
9) Ceiling Fans 1S274-1966
10)  Flood lights 1S1947-1961
11)  Wall Glass flame-proof electric light fittings 1S2206-1962 (Part 1)
12)  Water Tight Electric Light Fittings 1S3553-1956
13)  Steel Boxes for Enclosure of Electrical Accessories 1S5133-1969
14)  Fittings for Rigid Steel conduit 1S2667-1979
15)  Rigid steel circuits for electrical wiring 1S3837-1966
16)  Accessories for Rigid Steel Conduits for Electrical Wiring 1S3837-1966
17)  Switch Socket Outlets 1S3837-1966
18) PVC Wiring 1S694-1977
19)  Switches for domestic and similar purpose 1S3854-1966
20) PVC wiring 1S694-1977
21)  Call Bell and Buzzers 1S2268-1966
22)  Straight through joint boxes and leads sleeves or
paper insulated cables- EID-0032-1964
23) Earthing 1S3043-1966
24)  Electrical Wirng installations 1IS732-1963
25)  Switchgear 1S3072-1965(Part I)
26) Lighting protection 1S2309 —-1969
27)  Public Address system 1S1882-1962
28) Low Tension switch use units 1S4064-1978
29) Code of Practice for Automatic FIRE ALAM system 1S2189-1970
30) Specification for Heat Sensitive Fire Detectors 1S2175-1977
31)  Guide for Safety procedure in Electric work 1S5216-1969
32) Rubber Mats for Electric works 1S5424-1969
p) Other internationally approved standards and / or Rules and Regulations touching the subject matter of the
contract

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of Junior Engineer &
above and any officer of the rank of Assistant Secretary and above of the Works Department, Govt. of Odisha I/We*
am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D
and security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation.

I/ We also note that, nom-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved in any litigation relating to the Yes / No
works.
b) If yes: give details:
2. a) Has the tenderer or any of its constituent partners been debarred / Yes / No
expelled by any a agency in India during the last 5 years.
3. a) Has the tenderer or any of its constituent partners failed to Yes / No
perform on any contract work in India during the last 5 years.
b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will be

summarily be rejected.

Signature of the Tenderer

CONTRACTOR Block Development Officer
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SCHEDULE -F
AFFIDAVIT
I Sri/fSmt/Kumari aged years, S/O / D/O / W/O
, Vill. - P.O. , Dist. do hereby solemnly affirm and state as
follows :
1. The undersigned, do hereby certify that all the statements made in the required attachments are true and correct for
the work
2. The undersigned also hereby certifies that neither our firm M/s nor any of its

constituent partners have abandoned any road/ bridge/lIrrigation /Buildings or other project work in India nor any
contract awarded to us for such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to furnish

any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm

Date

CONTRACTOR Block Development Officer
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TENDER SCHEDULE

Tender Inviting Auhority:-

BLOCK DEVELOPMENT OFFICER,ANGUL

Name of the Work:-

Installation of External Electrification Work at
Tikarapada High School

Amount Put To Tender:-

Rs. 5,66,146.00

Tender Call No:- 02/2018-19
I;f:l Item work Quantity Unit Rate Amount
1 (For 25KVA S/S -01No.) 9 mtr long 300 Kg. PSC Pole 2 No. 5100.00 10,200.00
2 Ege;;?gezcgagn;y?ftr") ig I’QSZ““ MS channel each 2.8 mtr. 51.52 K.g. 102.00 5,255.04
| Dot ot i 00 s S g St | i | ke | e | sassos
4 ﬁlﬁlsoﬁgh 4&;'1?5 6}? gf(eg Nll)‘é‘r”:n“;g) Channel 75x40x6 -2.8 76.16 K.g. 102.00 7,768.32
5 ri?;“ﬂffgr Czhﬁ;‘(’gfgrﬁ‘g.’g‘gﬁﬁf)ﬂg Switch arm, 75x40x6-1 13.6 K. 102.00 1,387.20
o | Gt b g iR o rsomn |y [k [ oo
1 e Sl e i atoRse | [ [ e | oo
| s e | s | ke | e | o
o | g T i ey | s | ke | e | s
10 11KV AB Switch 3 Pole (200 Amp) 1 Set 15300.00 15,300.00
11 11KV HG Fuse 3 Pole (400 Amp) 1 No. 11900.00 11,900.00
12 11 KV L.A. 12KV-10KA 3 No. 2550.00 7,650.00
13 H.T.stay set ( Complete ) 2 Set 1190.00 2,380.00
14 H.T. Stay Insulator 2 No. 68.00 136.00
15 H.T. Stay clamp (1.95 K.g./ Pair ) 2 Pair 248.63 497.25
16 7/10 SWG Stay Wire 20 K.g. 127.50 2,550.00
17 GI Pipe Earthing 40 Dia Medium gage 3 mtrs. Long 5 No. 2550.00 12,750.00
18 25x6mm GI Flat for nutral 80 K.g. 102.00 8,160.00
19 40x6mm GI Flat for nutral 20 K.g. 102.00 2,040.00
Fixing and congreating of stay set with 0.5Cum cement
20 ?%%%rgfriigﬁgﬁ;iéozririfismg 40mm BHG metal with all 2 No. 2981.63 3,963.26
labour and material except stay set , stay wire , stay insulator .
Concreting of support C.C - 1:4:8 using 40mm BHG metal size
21 i’ilfclzlzgz'9j)g)?6c()12)115:()glrsrzgc()u()i 0.651Cum @ 3071.25= 2 NO 3398.95 6,797.89
1999.38each
CONTRACTOR Block Development Officer
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Couping of support section 15"x15" ( 3.9Cft) height 2'-6' (1' -
22 6" above G.L & 1'- 0' below G.L ) in C.C 1:2:4 using 12mm 2 Nos 871.08 1,742.16
BHG metal & curing for 5 days
Materials for Massionary work for Earth Pit,Charcoal, Salt etc
23 including construction of earthing chamber (Size: 2"x2") and 5 No. 2923.83 14,619.15
RCC slab cover
24 55mm?2 Insulated conductor 0.04 Km 66977.96 2,679.12
25 Red Oxide paint 2 Ltr 144.50 289.00
26 All Paint 2 Ltr 161.50 323.00
27 Ms Nut , Bolt & Washer 36 K.g. 127.50 4,590.00
28 25 KVA, 11/0.4KV 3 star rated TFR AL 1 No 88400.00 88,400.00
L.T. Distribution box including Kit Kat fuse with MCCB for
29 25KVA S/S ( As pre CESU specification) ! No. 21080.00 21,080.00
30 3 1/2x35mm2 PVC Cable for 25 KVA TFR. 15 Mtr. 297.50 4,462.50
Boundary wall (15'x10") with brick,sand & metal spreading
31 with grilll Gate (10" width) 1 No. 119000.00 1,19,000.00
3 gl:)(l);' 11 KV line 3Ph 3W - 0.5Km ) 9 mtr long 300 Kg. PSC 1 No. 5100.00 5.100.00
33 Top Bracket 75x40mm MS Channel (1.3Kg each) 1 No. 165.75 165.75
34 11 KV V Cross Arm (10.2 Kg each) 1 No. 1300.50 1,300.50
35 Back Clamp for V Cross Arm (1.70 Kg each ) 1 pair 217.60 217.60
36 11 K.V.GI Pin 8 No. 110.50 884.00
37 11 K.V. Pin Insulator 8 No. 119.00 952.00
38 11 K.V.HW. Fitting B & S) 6 No. 595.00 3,570.00
39 11 K.V. DISC Insulator (B & S) Double Disc 70KN 12 No. 595.00 7,140.00
40 55 Insulated conducor 1.55 K.M. 66977.96 1,03,815.84
41 H.T.stay set ( Complete ) 1 Set 1190.00 1,190.00
42 H.T. Stay Insulator 1 No. 68.00 68.00
43 H.T. Stay clamp (1.95 K.g./ Pair ) 1 Pair 248.63 248.63
44 7/10 SWG Stay Wire 10 K.g. 127.50 1,275.00
Concreting of support C.C - 1:4:8 using 40mm BHG metal size
- 5'x2'x2' =20CFT =0.570Cum
4 Padding 900x600x150mm = 0.081 ! NO 3398.95 3,398.95
0.651Cum @ 3071.25=1999.38each
46 100 x 50 x 6 mm MS channel 30 K.g. 102.00 3,060.00
47 Ms Nut , Bolt & Washer of different sizes 2 K.g. 127.50 255.00
(For 3P 4W LT line - 0.15 Km )
48 200 Kg 8 Mir long PSC pole 4 No. 3400.00 13,600.00
CONTRACTOR Block Development Officer
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Couping of support section 15"x15" ( 3.9Cft) height 2'-6' (1' -
49 6" above G.L & 1'- 0' below G.L ) in C.C 1:2:4 using 12mm 4 Nos 871.08 3,484.32
BHG metal & curing for 5 days

50 3x35+1x25mm2 XLPE AB Cable 0.155 Km 136000.00 21,080.00
51 L.T. Stay Set 1 Set 867.00 867.00
52 L.T Stay Wire (7/12) 10 Kg. 127.50 1,275.00
53 LT stay clamp (1.4 kg/Pair) x Rs 75 per kg 1 Pair 178.50 178.50
54 LT Stay Insulator (110x75) MM 1 No. 42.50 42.50

Fixing of stay set with 0.5Cum cement concret foundation
1:3:6 size ( 900mmx600mmx900mm) using 40mm BHG metal

>3 with all labour and material except stay set , stay wire , stay ! No. 2981.63 2,981.63
insulator .
56 Dead-end Clamp with 'I' Hook. 2 No. 595.00 1,190.00
57 Suspension clamp with I-Hook 3 No. 680.00 2,040.00
58 M.S Nut & Bolt 5/8" 3 Kg. 127.50 382.50
Sundries for survey tree cutting, small size nut bolt, Allm.
39 Binding wire / tape & Danger Board 4 Nos. etc. ! LS 14948.10 14,948.10
TOTAL 5,66,147.00

(Fifty Nine items)

(Rupees Five Lakh Sixty Six thousand One hundred Forty Seven) only

Special condition: - All materials, labour, machineries, and equipments required to complete the work in all respect
shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

My /Our quoted rate is % Excess over

% Less than

Equal to the corresponding estimate rate.

Signature of the Contractor.
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated
cost.

No. of corrections.............
No. of overwriting.............
No. of interpolations...........

B.D.O, Angul No. of omission................
Date:-

CONTRACTOR Block Development Officer
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Official use only

1. Name of the WOrki-......coi
2. Approximate estimated cost put to tender:-Rs-
3. Value of E.M.D as per tender call notice:-
4. (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/unpledged:-
5. Valid L.T.C.C
6. Valid GSTIN
7. Stipulated period of completion:-
8. Cost of tender paper:-
9. Date & time of opening of the tender paper:-

10. Tender paper in / sheets

11. No of items tendered:-

12. Total overwriting and correction:-

Sold to -

class contractor

Vide M.R No dated

B.D.O, Angul
(Office Seal)

CONTRACTOR Block Development Officer



