BID IDENTIFICATION NO: -CHHB- 01/2023-24

GOVERNMENT OF ODISHA
PANCHAYATI RAJ DEPARTMENT

COVER - VI

DETAILED TENDER CALL NOTICE FOR THE WORK

“Const. of Science Labrotary, Art/Craft room & Library at
Bahalasahi High School”

OFFICE OF PANCHAYAT SAMITI, CHHENDIPADA
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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - CHHB- 01 / 2023-24

E-mail address: - ori-chendipada@nic.in
i The Block Development OfTicer, Chhendipada on behalf of the Governor of Orissa inviles Percentage rate bid in single cover system

for he works as detailed in the table, from the class of cligible contractors as mentioned in Col.4(four), registered with the State Government
and contractors of equivalent prade / Class registered with Central Government/ MES / Railway, to be eventually drawn up in PWD P-]
form, for execution of Building. The proot of registration from the appropriate authority shall be enclosed along with the bid. If successful,
the bidder wha has not registered under State Government has to rcgister under the State PWD in appropriate class of eligibility before
signing the agreement, Bidders may submit bids for any or all the following works.

Approx. Cost of
Sl Value of Class of Bid documen . )
No Name of works work. contractor | Security ts (Non- Period of completion
(Rs. In (Rs.). refundab
Iakhs) le)
% - 2 3 4 5 6 7
Constn. of CC Drain at Ramadiha s o
! Village 8.00 D7 &*C 8000 4,000.00 | One Calendar months
“onstn. of CC Road at Ramadihs
2 . of(‘({{iil?.lc;;c o ramadha 2.25 ‘D& C” 3000 2,000.00 | One Calendar months
Constn. of CC Drain with Cover at R
3 s ko bt 8.30 D" & “C 9000 4,000.00 One Calendar months
g | °rcf,§;§;‘i atRamadiha | oo | D&vc" | 6000 | 400000 | One Calendar months
Constn. of CC Road from Gobardhan wpyn g, o
5 Mohakuda House to Sani Temple 4.00 sl il 2,000.00 e Calendanmondie
Const. of Science Labrotary,
6 An/Crafi room & Library at 34.16 “B” & “C” 34000 6,000.00 Six Calendar months
Gadamandal High School
Const. of Science Labrotary,
7 Art/Craft room & Library at 34.16 “B* & “C” 34000 6,000.00 Six Calendar months
Bahalasahi High School
2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of contract and other

necessary documents can be seen in the office of the Panchayat Samiti, Chhendipada during office hours every day except on Sunday &
Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 above in shape of
N.S.C/K.V.P./P.0.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the date
of receipt) duly pledged in favour of Block Development Officer, Chhendipada. Bids without E.M.D. or in other shape will not be
considered and liable for rejection.

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankeg; Cheques / Bank Draft is not acceptable.

4 The sale of the bid document shall start from dt.18.08:2023 in the office of the Block Development Officer, Chhendipada during office
hour. The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand draft drawn in favour of
Block Development Officer, Chhendipada from any nationalized bank, Sale of bid document will be closed at 5.00 P.M on dt.
04.09.2023. Bid document must be received only through Speed Post by dated 05.09.2023 at 5.00P.M. in the office of Block
Development Officer, Chhendipada. The bid document may also be downloaded from website www.angul.nic.in during this period. The
intending tenderers down loading the tender document has to pay the cost of tender paper for each set Rs.10,000/-in shape of bank draft
payable at SBI, Chhendipada in favour of Block Development Officer, Chhendipada

5. Bidders shall submit original affidavit regarding authenticity of their documents and 1 % (One Percent) E.M.D. along with their bids.
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and

PAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the lowest
bidder are 10 be produced before Block Development Officer, Chhendipada for verification.

6. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular work
will be liable for rejection,

7. Engincering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect that he/she has
not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected.

8. The bid will be opened at 11. 00 A.M. on dt.07:092023 in the office of the undersigned, in tief] ce of the bidders or their
authorized representatives, who wish to attend. If the office happens to be closed on the last date of eceipt / opening of the bids

as specified, the bid will be sold and received / opened on the next working day at the sanfe-time and-v€nue. +™
Block Development .-
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1ol unennt, then such  bid shall he rejectizd and the tender shall be finalized basing
(Decimal up 1o twao numbers will be 1aken for all practical purposes) less

[l
(hin the estimated cost, the teader nccepting authority wiy finnlize the tender through s transparent lotcry system, where all bidders/ their

anthortzed representntiven, the tender inviting MHOriy/ Wis muthen §zed representative and Accounts Officer of Hlock will remain present.
bldder when the bid amonnt 1 less than the estimated cost put o tender, In

el price/ rates than the estimated cost put 16 tender shall have to furnish the
minus the quoted amount sy Additional Performanee Security in shape of
k- Development Officer within 2seven) days otherwise the bid shall be
for blacklisting shall be initiated against the bidder,

1 thee et qquaeted by BRISCr 0 Tens (i 5% of funde

0
gttt of gent Dids Bat b more than one bid is quoted g 14 99

10 Additdonal pecforminee security shisll be oltalned fron, the
anich an event, only the successtul bldder who has quoted Jev, |
exnct ainount of differentinl cost b e estimated cost part 1o fegpde
pemnnd Dot/ Term deposdt Recelpt pledped In favour of §3jo,
cancelled and the secarity deposit be Torleited. Poagtle proceeding
1 The nbove Approx.value of work i including CGST 9% & () 9%

12, Vor building and other Constraction Workers Welfare Cess g5 1% (One Percentage) of the cost of construction shall be deducted from

bills
14 Other detnils enn be seen in the ndding documenis,
14 The undersigned reserves the right to cancel/refect In partly/ully or alf tenders without assigning anyrcasons thereof.,

Block Development Officer
Chhendipada
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CHECKLIST TO BE ENSURED BY THE BIDDER

I WHETHER
FURNISHED REFERENCE TO

3‘6 PARTICULARS REFERENCE 70
CLAUSE NO, vas NO PAGE NO.
D.T.C.N

01. | Cost of tender paper Rs.6,000.00 (Xerox copy of

financial instrument shall be fumished) Clause No.04

DTCN

EMD 1% of the Estimated cost Clause No.21
i —_— e = S———
02. Or
E M.D 2% of the estimated cost deploying 0.LCN
machineries outside the State %?”usee%"'oz-‘;&
ause No,
03, i istrati : D.T.CN
Copy of valid Registration Cerlificate Clause No.01,05
04. | Copy of valid VAT clearance cerlificate cl a?j;?\igj 01
05. | Copy of PAN Card cl a’ﬂg;%gl 05
08. | No Relationship Certificate in Schedul D.T.C.N
: e Clause No.35
07. | Information regarding current litigation, debarring / DT.C.N
(A) | expelling of the tender or abandonment of the work Clatise N 49
by the tenderer (Schedule-E) b
®) Affidavit (Schedule-F) D.T.C.N
Clause No.49

Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-|
(Proof of ownership of Tools & Plants and
machineries is to be fuished in shape of copy of
(Aj invoices / required sale deed in case of 2
purchase / required lease deed with owner ship D.T.C.N
documents of the leaser duly attested. In case of | Clause No.7 and
centering & shuttering materials cerificate of the | Clause No,111
Executive Engineer of Works Department within 90
days of last date of receipt of tender is allowed.

09. | Affidavit of Joint Venture in case of Composite D.T.C.N
Building work, Clause No.8

10. | Undertaking non-association with department
Calling tenders. Scheduls - |

i ¥
R.{‘!!‘.k DU"’I-‘F:}I_}”T[‘I:? e
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L
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Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the

State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having
registration for Civil, Flectrical and P.H works for execution of Civil / E | / P H. works on production of definite proof from the

appropriate authority in preseribed firm lo be eventually drawn in PW.D. FORM P-1 for the work "Constn. of Sub-Centre at

Nuagaon® i
(R) This tender is of composite work basis and only tenderers with sound financial background capable of investing =
required amount for advance procurement of all materials required for the work need apply. Department shall not :
supply any material at all for the work.
(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and

agreement,
The Bid documents are available on official website http:/www.angul.nic.in from 17.08:2023 to 04.09.2023 upto 1

5.00PM. The last date and time of submission of Bid is as per coniract data.

3 The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samiti,
Chhendipada, at 11.00 AM on 07.09.2023 in the presence of the bidders or their authorized representatives who
wish to attend.

The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in
the name of the Block Development Officer, Chhendipada and payable at Chhendipada of Rs.6]000.00 towards cost
of tender paper separately for bid respectively. The bid document must be received by dated 051062623 at 5.00 P.M.Only
through Speed Post In the office of Panchayat Samiti, Chhendipada. The bid document can also be downloaded from
website www.anqul.nic.in during this period. The intending tenderers downloading the tender document has to pay the
cost of tender paper for each set Rs.10,000.00 in shape of bank draft payable at SBI, Chhendipada in favour of Block

Development Officer, Chhendipada. The original copy of the Demand Draft shall be submitted near the officer inviting the
bid after last date and time of submission of bid but before the stipulated date and time of opening of bid.
The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration

5
certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the

relevant clauses of this DTCN.
The intending bidders are required to produce documents viz original Registration, valid GISTIN Certificate, PAN card

after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to
ownership and hiring of plants and machineries mentioned at Annexure-l, preferably within three working days from the
date of opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/

6

her bid shall be declared as non responsive and thus liable for rejection.
(i) The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments as per Annexure-l .

() In case the contractor proposes to engage machineries and equipments as asked for in the tender document,
ownedor hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire
bid security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the
machineries within a period as to be able to execute an item of work as per original programme which will be part of the

agreement. .
() The contractor intending to hire/lease equipments/machineries are required g:%‘n}sh proof of ownership

from the company/person providing equipments/machineries dhochiRavalepnoddfwith contracts/

agreements/lease deed and duration of such contract. The contracts/agreemeffsfieaséraeéd should be on long
INTRACTOR BLOCK DEVELOPMENT OFFICER
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6
term basis for a minimum period of 12 (Twalve) months as mentioned in contract data from the last date of receipt of

Bid documents.

The companies of individuals regislered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Givil, Elactrical and P.H. works having both legal
competency and expertise in Civil, Public Health and Flectrical Engineering works need put tenders for this composite
work and the documentary evidence under appropriate Act in support of their legal compatency and expertise to execute
Civil, Electrical and P H. work invariably should accompany their tender papers. If the Civil Contractor is having
registration in Electrical works under the same name and style, the quastion of joint venture does not arise. The tender
papers shall bear signature of authorized person of the tenderer, the letter of autharization should accompany tender
papers. The authorization should clearly indicate the name of legal person to sign and enter in to agreement and receiving
payment and will be responsible for all contractual obligations for execution of work for Civil and Electrical ltems of work to
the Engineer-in- Charge.

(i) The contractor will be drawn in P.W.D. P-1 contract farm and will constitute 1 part as foflows.

a. Part ~ (A) : For Civil items of works
The contract shall be drawn & signed by Block Development Officer, Chhendipada on behalf of the Governor of

Odisha.

(i) Deleted
If an individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the
full name of his firm with its current address. _

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its

existence along with the tenders.
No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the

tender.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.
The work is to be completed in all respects within & (Six) calendar months from the date of issue of work order,
Tenderer whose tender is accepted must submit a programme of work including E.l. & P.H. work (both internal and
external) immediately after issue of work order for approval of Engineer-in-Charge.
All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department,
The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available, Complaint at a future date
that the tenderers have not seen plans and specifications cannot be enteriained.

The drawings fumished with the tender are tentative and subject to revision or modification as tendered during the
€xecution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in

case of such modification of drawings during the time of execution and shall in no way invali 1.he contract and no extra
monetary compensation will be entertained. The work shall however be executed as nal' approved drawing to be
issued by the Engineer-in-Charge as and when required. Block Develonment Offis

Chhendipada

|
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20.

23.

21

22,

NTRACTOR

i 7
By admission of a tender for the work, 5 tenderer will be deemed to have satisfied himself by aciual inspection of the site

i lecalty ot T werk, abiout i quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour ang food stuff etc , and that rates quoted by him in the tender will be adequate to
complete the work according to the Specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including fabour and materials with
laxes, octroi, other duties, lead, lifts, loading ang unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates.
After acceptance of the contract rate Government will not pay any exira charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors,

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along
with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Posta/ Office Time Deposit Account duly pledged in favour of the
concerned Block Development Officer and Payable at Chhendipada as per the terms and conditions laid down in
OGFR and in no other form. Bidder's desirous to higher machineries or equipments from out side the state or owned but
deployed outside the state are required fo furnish additional one (1) percent EMD / Bid Security. Tenders not
accompanied with E.M.D. as specified above will not be considered .No adjustment of E.M.D. from one work to another
will be entertained.

(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concerned Block
Development Officer shall not be considered as E.M.D)

The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN
card which are mandatory and the original certificates are to be produced of opening of the tender before Block
Development Officer, Chhendipada for verification, otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not

be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever. '

The eamest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of
O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent
to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of

the validity period by cable, telex or facsimile confirmed by registered letter. This lefter (hereinafter and in the conditions of

Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in

consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the fumishing of a performance
security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Chhendipada and in no other form, which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No.
P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block Development Officer, Angul or as

directed.
The security deposit together with the earnest money and the amount withheld a

agreement shall be retained as security for the due fulfiliment of this “’W%%kaﬂ‘év% gi,tji?rr;ea{‘ E)%'ffof‘rmance security in
Icer

BROCK PEVEReMENT OFFICER
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accordance with the provisions of the agreement.

The agreement will incorporate ai agreements between the officer inviting the bid and the successful bidder

within 15 days following the notification of award along with the Lelter of Acceptance. The successful bidder will sign the
agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.

a)

b)

27,

28.

29.

a)

b)

c)

d)

)

h)

The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make
the security deposit as above shall entail forfeiture of the Bid Security (earmest money) .No contract (tender) shall
be finally accepted until the required amount of initial security money is deposited. The security will be refunded
after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.0.R.Nc.202

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIl of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Qrissa, Works Department letter
No.VIl (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt 27-9-61.

The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full
within the following or similar category.

Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from

time to time. Ferry tolls, conveyance charges and other cost on account of fand buildings including temporary

building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work

are to be borne by the contractor at his own cost. Na rent will be payable 10 Govt. for temporary occupation of

land owned by govt. at the site of the work for bonafide use of the land for work and all such construction of
temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge
of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time o time unless K Forms are enciosed.
Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being
credited to revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.
Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well
as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will
be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by

the Contractor.
Suitable safety equipments and dresses, gloves, life belis etc. for the labour engaged in risky operations are to

be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches
in order in project the public and employees from accident has to be provided by the Contractor at his own cost.
Compensation including cost of any legal suit for injury to persons or property arisir'g_ o f execution of the work

and also any sum, which may become payable due to operation of the workmen cémpensét?on act, shall have to
Eiock Development Officer

be borne by the contractor.
\wue  Chhendipada
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(2)
b)
c)

(d)
©)

‘
iy ”;-:'.' f,mr!rxtmaf tias 14 P sy it gt h-w, Bty Von W vk whesever necsssary 2t bis onn oost
Wo payment Gl bo made ot loyoud, Dencvnert, tevl saa preftias i bntug ad Yerding the ground required,
whnch hins 1o by Conttias CxA Dy thes ooty meaery BERs omn mt The s 1 e auacten shioifes be for Snished tems of work
ifviinests A canisgs of M iradesisty g W st Masrrs oA wyertly
Pftn thes wiirk s ewshiord ol sl Mslarinle SHunhd b removed trom the site of work prefaminary vion such a5 vats,
ror vy phatlenriis, ehe. shicidd b o SANler] Gy al trastanials rarnepyed i W sie and premises lef neat and his should
b inckusa s the 1ates Ho avits peyment wil e rriavia oy the Cordracion in this soooun
I shvrid b undearsione clesty that re et i ey arver wll ba ertengined W edrs tems o ks Quaniity of any dem
bevdes astnato smourd less witter order 18 Rz B the competent authorty 204 rate settied before the exra
Harma of vy on ayiea quardity of BTy Hens of work by taken u
The tenderers shall have 1o atids by the Cp s saledy i ries introduced by the God.of India, Winistry of Works
wd Hanming & Supply in thew elanding order no 44150, dtd.26.11-57, 28, Wo part of the confract shall be sublet without
wiTitian paresion 10 the conestncd Bloc Desvalognment (st o Wransfer s made by the power of atomey authorizing
ANeTe LG recavs paryrrcnd on Coriracions ksl
Bvg documents consisting of plans, specitictions, the whedide of guartities and the zet of terms 2nd conditions of
wonirac and oiher necessary doouments can be seen in 2 the offices issuing the documents and office of the under
wgned duning offics hewes every day expect on Sundays and Public Holidzys 1ill last date of sale and receipt of tender
papers Inferesiod trdders may obtsin further information 2t the same address, But # must be dearly understood that
lenigers must be receved in order and acsnding to instruckions in complete shape, Incomplete tender is liable for
rejechion
No Relation certificats.
Th&.cxmi:adr;rm.allfurraghawﬂﬁmammmmmmeﬂwﬁmhehmrwwwoﬁwh the rank of
an fasstant Engineer & above in the Block, or Assistant/Under Secretary & above in the P.R & DW Department. If the
facd sutnequertly proved to be falee, the contract is fiabie to be rescinded. The ezmest money & the total security will be
forfeded & he shall be kableo{mmgaaawdaﬂwgesﬁwlo'ssormgez resutting for such cancellations. The proforma
for no relationship cenificate is contained in a separate shest vide Schedule-A.

DELETED
DELETED
DELETED
DELETED
DELETED
DELETED

DELETED

If any advance | Gecured advance is granted by the Depariment the same will bear interest at the rate of 18% P.A.

Al iterna of work as per schedule of quantiies of this tender should confirm to Orissa Detailed Standard Specification.
IR.C. & 1.5.1. Codes & Bridge code section |I,I1IVEVI & latest design criteria for pre-stressed concrete bridge specially
for Foads & Brdges issued by MoRTEH., Government of India, Compacling shall have to be carried out with help of
mechanical vibrators from the range of 1.5.:2505, 1,S.:2008, 1.5.:2514, 1.S.:4658,

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
cormnpounds,

Form work including complete false work shall be designed by the Contractor without any extra cost fo employer and the
Depariment will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives/6r properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensation af{alldaums thereof.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or
his representative shall have the right o test the weight & quality from time to timeCost of empty cement bag@ Rs.3.50/-

INTRACTOR BLOCK DEVELOPMENT OFFICER
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per sach should be deducted from the pii

Ihe tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of
socurity guard elc. will be bome by the Departmen, The department Is not responsible for any theft or loss of materials at
site 1 is contractor's tisk Under any such plea. if the tenderar stops the work he shall have lo pay the full penalty as per
clauses of the contract

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory
traffic restriction in the town area for Transport of construction malerial to site of work is fo be taken in to consideration
betore tendering and no consideration for extra time or compensation thereof shall be considered.

The contiactor should at his own cost arrange necessary lools and plants required for efficient execution of work and the
tates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

Ihe contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of
workers

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement
and may be changed from time to time subject to the condition that the contractor will execute in advance an agreement
with the Engineer-in-Charge. '

No claim whatsoever will be entertained for'supply of machineries. No extension of time will be granted to the contractor
under this ground under any circumsiances

The tenders should fumnish along with their tender a list of works executed during the last three years duly certified by the
concerned Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of

schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and

required affidavit in Schedule ~ F, the bid document will be summaril y rejected.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in
Bridges code section-l!l.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory.
Cost of testing of all specimens and samples will be borne by the Contractor.

The raltes quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for

carriage of water whatsoever will be entertained.

DELETED
List of tool & plants in running condition in possession of contractor is to be furished in a separate sheet of
schedule-C, L:v»/,;,-.,

It is the responsibility of the contractor to procure and store explosive TGCIMPD’&'@{?FH&%%‘?!?%’& Department may
¥ v
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rander necessary possible halp for Procuring licen
? B,

for submission of a tander for the WOrk, the tendarer will ba deemed to have satisfied himself by actual inspection of the
site and locality of the work about fhe Quality ap availability of the required quantity of materials, Medical aid, labour and
Flood stuff etc. and that the rates auoted by him in (he tender will be adequale to complete the work according to the
spocifications attached thereto and that e had taken in to account all conditions and difficulties that may be encountered
during lts progress and to have quoted lahoy, rales and materials with taxes, Octloroi and other duties lead, lifts, loading
and unloading freight for materials apg 4 other chargas nacessary for the cormpletion of the work to the entire satisfaction
of the Engineer-in-charge of the work angd his authorized subordinates, After acceplance of the contract rates Government
will not pay any extra charges for any reason In cage the conlractor finds laler on to have misjudged the conditions as
regards the availability of materials, labour and other factors. The contractor will be responsible for any misuse, loss or
damages due o any reasons whatsoever of any departmental material during the execution of work. In case of loss,
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other
dues

1.00 % or the prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will be deducted
from the conltractor's bill,

18 % GST (9 %OGST + 9 %, CGST) will be added with the value of the tender and 2% of the gross amount of the bill will
be deducted from the contractor's bill towards sales GST, where Agreement Value is twa lakh fifty Thousand and
above,

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any
payable for the work executed and final bill pending disposal due fo any reason whatsoever.

No extra payment will be made for removing Spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Aboalition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

(A) Performance Security: Additional performance security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has

Quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within
7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding
for blacklisting shall be imitated against the bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

DELETED

DELETED

Al reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract
Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted
in accordance with IS 456 and IS 516 .

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil
water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work. It should be understood clearly that no claims whatsoever would be entertained.

Al fittings for doors and windows if supplied by the contractor should be best quality and should get approved

by the Engineer-in -Charge before their use on the work,

No part of the contract shall be sublet without written pemmission of the Officer-in -Charge orch'{nsfér is made by power of
Attorney authorizing others to receive payment on the contractor's behalf. Block Developmert o i
The tenderer shall have 1o abide by the C.P.W.D. safety code rules introduced by the*%‘ﬁ%rﬁfiéﬁ{*bf India, Ministry of

naent O
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The Contractor will have to submit to the concerned Block Development officer, monthly return of labour both skilled

and unskilled employed by him on the work,

work Housing and Supply in their standing orger No-44

All fitings for doors and windows P H, & Electrical works as supplied by the Contraclor should be of best quality and
conform to relevant 1.S. specification angd should be got approved by the Engineer-in-charge of the respective wing before
they are used on the work.

1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building &
Other construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for lesting buildings, if
found necessary and bear the entire cost of such test, Including the inspection of Electrical Inspectorate.

The Tenderer should fumish along with their tender 1.a list of works, which are at present in their hand 2. fist of T&P and
3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C,
structures like roof slab, Columns, Chajjas, fins, Parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should
not be unworkable low and for others too high.

The contractor has to arange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to fime. All such samples will be
tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the
Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in

the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of

work through labour should produce valid license from the licensing authority of fabour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of EM.D is required to submit an affidavit to the effect that

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the

current financial year. The name of work for which participated and the authority to which the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Orissa,

SPECIAL CONDITIONS (PART OF THE CONTRACT)

()] All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and the
said items of works and the cost of all such tests shall have to be bormne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests. b

(m The tesls have to be planned & carried out such that the progress of work is not pefed

(1 The tests are mandatory as per the prescribed frequencies andqgg%mmme{. these are not
exhaustive and the Engineer-in-charge has the right to prescribe other:re ¢ as wilkbe considered

ONTRACTOR BLOCK DEVELOPMENT OFFICER
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from time to ime
In case of ambiguity between clauses of this 1y 1 ¢ N and the P-1 contract form, the relevant Clauses of the P-1 contract

form shall prevail over the D.T C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of

the DTCN
It mus! be definitely understood thal the Government does not accepl any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section
Schedule of quantities is accompanied in Cover-|| (Price Bid). It shall be definitely understood that the Government does
nat accepl any responsibility for the correciness or completeness of this schedule and that this schedule is liable for
alternation o omissions, deductions or altemations set forth in the conditions of the contract and such omissions

deductions, additions or alternations shall

no way invalidate the contracl and no extra monetary compensalion, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the concemed Block Development officer will have the right to investigate and if the contractor is
found to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the Gowvt. The contractor shall not employ child labour. The decision of the
concerned Block Development officer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on the

73]

application of the contractor due to delay in procurement of materials.
The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates

or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty
equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due

to the contractor or from his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of deparimental supply according to his need for the work issued by the Office

B2
in-charge subject to the availability of the materials. The fenderer shall make all arrangement for proper storages of
materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Deparment. The
Department is not responsible for considering the theft of materials at site. It is the contractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.
3. The Department will have the right to supply at any time in the interest of work any departmental materials to be used in

the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue
of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current

market rate whichever is higher.

. DELETED
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have

to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on

such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment

of reinforcement, the steel including plates efc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their wetght calculated as per sectional weight prescribed by the Indian Standard Spfecif ication or as directed by

the Englneer-ln-Charge (Wastage of bars and unnecessary lapping will nat|be! \cmﬂSld\é?E‘&"thgeasuremem and
Chhendipada
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payment).

Sifees Bncllge ? co.nstrucﬁoﬂ Corporatlon Ltd. will be allowed price prefarence up lo 3% over the lowest quotation or
tender as laid down in Works angd Transpon Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price Preference to the extent of up lo 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express Willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royally to Gowt. as fixed from time of time and produce such documents In support of
their payment to the concerned Block Development Officer with their bills, faling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of
concerned department,

Trial Boring - The foundation level as indicated in the body of the departmental drawing Is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain
the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to
account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to
be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the
date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Gowt. of Orissa harmless for any claims for injuries to person or
structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due
to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will
have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant |.S. Code / 1.R.C. code / MORT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are 1o be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the Department. The order Book shalf
be the property of the Block and shall not be removed from the site of work without written permission of the Engineer-in-

Charge and fo be submitted to the Engineer-in charge every month.
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration,

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of :;rater. The quoted rates will

be inclusive of this. 3

The contractor shall make requisition of claim book from the date of oommencemgnctkoggeeurork frém the Department and
velopmen:
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shall maintain in proper block form with pages serially numbered in order lo record items of works are not covered by his

contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the conlractor
or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect
that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that
effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as
possible regarding the quantilies as well as the total amount claimed. The claim book must be submitted by the contractor
regularly by 10th and 16" days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work is liable to be summararily
rejected. The claim book is the property of the black. and shall be surrendered by the contractor to the Engineer-in-charge
after completion of the work or before recession of the contract by the Department whichever is earlier for record

Number of tests as specified in I.R.C. / MoRT&H / 1.S.| specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection
 transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are 1o be
conducted for both prior to execution and d uring execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borne by the conttactor.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of confract.

(d) Past record of in-ordinate delay in completion of the work. '

(e) Past history of iitigation,
In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken

apart from dis-incentivising the tenderer.
The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

Sl. No Particulars

Notice Inviting tender
Instruction to the Bidders
Conditions of Contract.

Contract data
Specifications
Drawings

O ;| Al wln o

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if
is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.
An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of
the contractor regularly and the final payment for the work including refund of security deposit will not be made until the
total amount due to the Government on account of hire of machinery ete. is recoverable in full. Full amount of hire charges
due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and
incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit
return there to, will be borne by the contractor. The hire charge shall be recovered.ai tﬁe_prescnbed rates from and
inclusive of the date, the plant and machinery is made over up to and mcluswe of the daf' of its_return, even though the
same day it may not have been utilized for any reason except for a major break “doWn WHICH 4y take more than 72 hours
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for tepaita. The conttactor shall mmodiatoly timate in wrlling to tt
goes out of order equiting major 1opairs, The hite charges are for clock hours In case of |
any othet machinery tequiing slmilar preparation the working hour will Include the time required
tomporature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8
hours each. Lxtta charges towarda overtime wages of any of the operating and maintenance staff will be leviable, These
charges will be fixed by the Engineer in charge from time of time, In no casa, the tools and plants shall be operated

10 Englneer-in-charge when any plant o
ar boilars, hot mix plant and

o make up the boiler

boyond & hours in any shift without prior wiliten permission of the Engineer-in-charge.

The contractor shall releaso the plant and machinery as and when required for perlodical servicing and maintenance. He
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
gimilat such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums efc. washed at the
close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of
lack of arrangement of labour and material etc, on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. The tools and plants
shall while in transit and in the custody of contractor be al his sole risk and responsibility for damages and / or loss except
fair wear and tear. The damage or loss as assossed by Engineer-in-charge shall be made good by the contractor. In the
event of a disagreement as 1o the extent of damage or the value of article lost, the decision of Collector,Angul shall be
final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.

against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss

i, L T T e e e TR T

of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.
If the articles are not retuned within the date originally specified or extended by the Engineer in charge, in addition to the
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not

returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the

articles at the current market price will be recovered from the contractor’s outsta nding bills or any bills that may become

due in respect of his other work under the state public works Department. The decision of the Chief Engineer shall be final
in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement
with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for
each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign
the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated

according to the entries in the logbook and will be binding on the contractor.

4. ELIGIBILITY CRITERIA FOR QUALIFICATION:

Applicants shall furnish the followings.
Required E.M.D as per the Clause No. 7 and Clause No.21.

Demand draft towards cost of tender paper as per Clause No.4.
Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the

ertificate, and Pan card, for verification of opening of Cover-l of the tender before Block

Original Registration ¢

Development Officer, Chhendipada as per Clause No.22.
Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in

schedule “E" and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule “F” as per Clause No.49.

License criteria as per Clause No.8.for composite tender.

DELETED P
Evidence of ownership of major items of construction equipments, named evidence of arrang&hf processing them on

hireflease/buying as defined therein. (As per Annexure-l) Block Develgp,
DELETED e, Clfianae
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Proposal for subcontracting the COMponents of the works for construction/up-gradation, aggregating to not more than

20 percent of the contract price, if desired.
kol L L security and tender paper cost as prescribed in the relevant clause of DTCN after last date and
time of submission of bid before the stipulated date & time for opening of the bid.

The intending tenderer (s) should have the total financial tumn over of an amount not less than the amount put to
tender(Annexure Column-7) during any 3(three) financiat years taken together of the last proceeding five financial years.

ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL :( Vide Works Department Office Memorandum No0.24716

dtd.24.12.2005 and No.8310 dtd.17.05,2006)

Progress of work and Re-scheduling programme.

The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter of
acceptance shall be treated as closure of the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Concerned Block Development for
approval @ Programme showing the general methods, arrangements, and timing for all the activities in the Works along
with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, %

of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work
before 3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall p‘roduce. at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the warks within the
time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge
may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the

effect of Variations and Compensation Events.

Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money
& performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each
milestons and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all cases mﬁ:c?l the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has beeg,agdeed upon) complete the

work as per milestone given in contract data. Block D "
tk Developm
ent Off;

Cer
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mtieriad below, tha Cantraclor ghall immadiatoly give notice thereof
lonn use conatantly his bast endeavours 1o prevent or make good
harge to proceed with

s Incnte ol dalay acourred e )
2.7 A0y of tha reasons me
in writingg 10 e b ngineesr 1 Charges by shinll
Bl navarthe
fhes desdiay aned sholl do sl 1
nay Lo fonsonnbly soquliad o the satisfaction of the Enginoor-n &
{11 weirk
i) I oree majored, or
Iy Abnormally bid wanther, o
[if) Serious loss o damage by firg, o
i) Civil commaotion, local cor
) nmolion of wotkmen, strike of lockout affecting any of the trades employad on the work, or.

Delay on the part of X
oeN ' other contractors or tradasman sngaged by Fnginser-in-Chargae in ezecuting work not forming part

of the Conlract
be achieved by fthe

vi) In coane a Vardation s (ssued which  makas |t impossible for Completion to

fod Comple 3 .
intended Complation Date withowt the Conlractor taking steps to accolerate the remalning work and which would cause

the Contractor lo incur addillonal cost, or
vil) Any other cause, which, In the absoluta discrotion of the authority mentioned, in Contract data is beyond the

TR T

Conlractors control,

b 24 Request lor reschedule and extonsion of time, to be eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay, The Contractor may also, if practicable, indicate in such

a request the period for which extenslon Is desirod,
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be

communicated 1o the Conltractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable

p25

extension by the Engineer-in-Charge and this shall be binding on the contractor.

p.3. Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law 1o the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tenda;ed value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items
or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for
delay of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay
to be paid under this condition shall not exceed 10% of the Tendered Value of work or fo the Tendered Value of the item
or group of items of work for which a separate period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particufar milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay
in subsequent milestone(s), amount mentioned against each milesione missed subsequently also shall be withheld.

3.

However no interest whatsoever shall be payable on such withheld amount.
The rate quoted by the bidder less than 16% of tendered amount, then such a bid shall be rejected and the tender shall

be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal  up to two numbers will
be taken for all practical purposes) less than the estimated cost, the tender acceptin ority will finalize the tender
through a transparent lottery system, where all bidders/ their authorized rep;qsgp_;atié . ;nger inviting authority/ his
authorized representative and Financial Advisor, of DRDA will remain prese@ock Develo pment Officor

INTRACTOR pEwe BEHPYBMENT OFFICER
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25. Management Meetings 19

25.1 Either the Engineer or the Contractor mq i i i
management meetings shall be (o review 1h;y fequire the ?l.her to attend a manfl.!gement met-‘.‘trrlg“ The business ‘°f
the early warning procedure. Plans for remaining work and to deal with matters raised in accordance with
The Engineer shall r ;

254 the meegting and to ti?;::;:::I:izsr:s;::rs?ment meelings and is l? provide copies of his reccTrd to those atter?ding
either at the management meeting or after the n:aI::i: ot the par!ie.s g to. be t_iken o ::e : et::::dl:; t::l f::;;ier
Clause-2 (b) of Item Rate P-1 Agreement:. R gement meeng and siaied nwriing 2 WP No.10639 dg‘
27.05.2005 of Works Départinent Crsagh - Rescission of Contract {Amf:ndmen-t as per. !ett.er o t. ;
contractor under the hand of the Exe'c;ugi e Ea}--. To rescind the oonfract {.uf which rescission notice in writing to th-e ;
be realized from the contractor as Senai ngineer shall be conclusive evidence), 20% of the value of left over work will

Y.

e g;ﬁ"ﬁ:gﬁ lgf:d;?‘;tgred 1o go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned

117. A ?mffﬂdor may be Fﬂack listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black '
listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Orissa. 1
As per said amendment a Contractor may be blacklisted
a) Misbehavior}_threatening of Departmental & supervisory officers during execution of work/tendering process.

b) Involvement in any sort of tender fixing.

¢) s(;ggﬁf‘té‘géo':‘g”é:ggf;ggsgtp ;}‘nggeosjﬁnes on insufficient and imaginary grounds and non-adherence to quality
d) Persistent-and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender. i

118.  The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

19. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-

The Contractor has o mention percentage excess or less over the estimated cost (In figures as well as words) in the
prescribed format appended to the tender document.
Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per
IFB) to which they refer, written on the envelope.
Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures
and words, so that there is no discrepancy.

a. Ifany discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor
in words shall be taken as correct
If any discrepancy is found in the percentage quoted in percentage excess/less and the total amount quoted by
the Contractor, then percentage will be taken as correct.
The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount
will be treated as excess.
The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess.
The percentage quoted in the tender without mentioning excess / less supported with correéponding amount if tallied with
the percentage then it will be treated as to which side the amount tallies. %\
The Contractor will write percentage excess/ less unto one decimal point only. If he writes percentage excess / less
upto two or more decimal points, the first decimal point shall only be considered yifjeyt B8 Afnt Office:
The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over

NTRACTOR BLOCK DEVELOPMENT OFFICER
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over the estimated cost. If it exceeds the |y o the axlont
making any payment.
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next higher authority.
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Annexure- |
List of Plants & Equ;j l | on contract work
- [
r‘——[ e ————————————e
ﬁ:: Type of Equipments No. of machines Marks
NP required |  ——————
1. Concrete Mixture 1 No 30
Concrete Vibrator Plate
2. type 1 No. 10
Concrete Vibrator Needle
3. type’ 1 No. 10
4. Truck/ Tipper 1No 10
5. Tractor 1 No 10
6. Water Tanker 1 No: 10
10
7. Water Pump 1 No.
Centering and Shuttering
8. | Plate 1 Set 10
100
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CERTIF|C
ATE ofF
IWe hereby certify {4 NO RELATIONSHIP

Wes

ce, Chhe We am/are” related / not related(*) to any officer of
] n i

fiicer of the rank of Assistant dipada of tne rank of Assistant Engineer & above and any

< Nt/ Under Secretary and above of the P.R & D.W Department,

Go\{t_ of Orissa INVe‘ am/are* aware th ‘
; : at, if the fa #
sontract will be rescinded with e cts subsequently proved to be false, my/our

to make good the loss or damage resulting
I//We also note that, NoN-submissio

Panchayat Samiti Off

— n of this certificate will render my / our tender liable
for rejec .

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

- ————— T i e s i
I o o e e e e e e e o i o e e = - ———————

SCHEDULE - B: - DELETED

SCHEDULE-C

CERTIFICATE OF TOOLS AND PLANTS

. IWe hereby certify that the following tools and plants, machineries and vehicles are in my four
| Possession in working orders.

0}

(if)
(i)
)
(v)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

O N Em e e s e S Em e e e e e e R R S e e N W BN e e e e e e e e e e e
e e e e e R = e e -

SCHEUDLE - D: - DELETED
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sCHEDULE ~ £

ENDERER

RONMENT OF WORK BY THET
a) 18 the tenderoer currently lnvolved
In any litlgation relming to the worke ot
b) If yos: give dotalls:
a) Has the tenderer or any of its Yas / No

g constituent partners booen debarred/
expelled by any agency In India
during the last b yoars,
3, a) Has the tenderer or any of Its Yes / No
constituent partners falled to
perform on any contract work in
India during the last 5 years,
b) If yes, give details:
Note:
If any information in this schedule is found 1o be Incorrect or cahcealed, qualification application will summanty
be rejected.
8ignature of Tenderer
SCHEDULE - F
AEFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true and
correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals
nor any of its constifuent pariners
have abandoned any road/ bridge/lrrigation /Buildings or other project work in India nor any confract awarded
to us for such works have been rescinded during the last five years prior to the date of this bid.
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Depariment to verify this statement or regarding my
(our) competency and general reputation.
4. The undersigned understands and agrees that further qualifying information may be requested and agree to

furnish any such information at the request of the Department.
5, The undersigned undertake that in case of any information fumished by me found to be incorrect, the

Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer

Name of Firm
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Dateé:-

SCHEDULE -~ G: - DELETEp

SCHEDULE ~- H
PTODOSed
Sub-contracts ang firms involved. [Refer ITB Clause 3.2 h|

(Admissible in case of composite bids only)
Sanction of

Value of Sub-

the works con Sub-contractor {(Name &
: tract Address) Experience In similar work
3 4

e —

Aftach copies of Certificates on posse

Yo Ssion of valid license for executing water supply/sanitary work/building J
elecinfication works [Reference Claus

e3.2hf i
Signature of the Tenderer.
Date
SCHEDULE — |
SAMPLE FORMATS
UNDER TAKING

This is to certify that
1 My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has

prepared the design, specifications, and other documents for the Project nor has any person associated with
been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Orissa or other gazetted officer retired from Government service
during last two years without prior permission of the Government of Orissa in writing on or before submission of
this tender. | am aware that my contract is liable to be cancelled if either | or any of my employees is found any
time to be such a person who had not obtained the permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-

1. Stri i is not applicable L
g :, ?,t: mc:szu;':;h ;ﬁzﬁriésunderptﬁs employment with due permission from Government, the same may be cited

in a separate letter.

e ]
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. RELATIONSHIP DECLARATION
The Tender Inviting Officer

Subject: { Name of the Work)
Reference : (Bid reference Number)

Sir,
Pursuant to claus 2 g o
€22 of the ”B‘ itis to Iﬁ'ﬂl’fﬂ that | have TEIRH"E(S) emp|0yad as an Officer In the rank of an

GRS b & the_______ Department. His (Their) details are as follows.
s €23 of the ITB, | am to submit herewith the names of persons who are working under my

near relati :
firm having reiatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the
Department.

assistant Engineer/Under Secretary under

Sino | Name of the my
employee and his
designation in the firm

— :
Presently Details of his relatives working in the
working at Department

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

I 'am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any breach of this
condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely
Signature of the Tenderer.
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TENDER scHEDULE
Name of Work: Comf_‘sa?hﬁ—w

e ————————

r— ——

hce Laboratory,
tem Description |

“garth work excavation in foundatie

g " dation trenci
soil including dressing, levelling the bed
of S0 and 1.5m initial lift incliding o) o 0" "0l lead
material required for the work ete tost of labour &

direction of the Engineenin-charge - Complete a5 per the

ench in a) kl?wds_éf—

Cum

| Uait

_Qty

124,20

R N PR T T LRy PO A SRS

Rate

206.77

Filling foundation and plinth wi
rammed including cost,convey
materials, labour & T&p req
complete as per the direction
Cement concrete 1:3:6 with

th sand well watered and
alnce, royalty, taxes of all
uired for the work etc..,
of the Engineer-in-charge

Cum

143,39

342.40

— Art/craft Room & Library at Bahalasahi High School.

Amount

25681.00

; : ) 4cm size cryshe
metal including laying in layers not exeeedin;gﬁgri:n*{aﬁ

depth, ramming, Compacting

. . 0 ro ;
watering, curing for seven days Withpcozf;ont\:cmess
royalty, taxes of all materials, labour &, T&P'requir?dn:f;

the work etc... complete ag per the directi
: e di
Engineer-in-charge rection of the

Cum

39.97

5182.40

207156.00

Brick work with Fly Ash brick 23cmx11cmx8em size in C.M
(1:6) having crushing strength not |ess ffen & I(g,!c’mzl
etc. complete in  Foundation & Plinth including
cost,conveyance, royalty, taxes of all materials & all

labour charges T & P etc. complete as per direction of
Engineer-in-charge.

Cum

61.87

4551.20

281584.00

3
3

\

=
=]
w

;

RCC work of M20 garde with 20mm and down grade black
hard crusher broken granite chips inclding hoisting and
laying in position compacting to specified design section
and curing for proper period including cost, conveyance,
royalty, taxes of all materials & all labour charges T & P
etc. complete as per direction of Engineer-in-
charge.{Colomn base)

(a) Column Base

Cum

19.25

5751.61

110733.00

(b)Plinth band

Cum

8.49

6024.00

51147.00

OLintel

Cum

4.34

9547.90

41429.00

(d)Chhaja & Slab

Cum

29.66

10171.70

301646.00

(e)Column & Beam

Cum

23.53

11885.10

279629.00

Labour charges for cutting, bending, binding and tying the
grills and placing in position including cost of binding wire
18 to0 20 gauge with cost of TATA TIASCON/ SAIL Steel Rod
and as per drawing design and including cost, conveyance,
taxes of all materials & all labour charges T & P etc.
complete as per direction of Engineer-in-charge.

Qtl

72.48

7800.00

565344.00

=
(=]
(= =]

Labour charges for cutting, bending, binding and tying the
grills and placing in position including cost of binding wire
18 to 20 gauge with cost of TATA TIASCON/ SAIL Steel Rod
and as per drawing design and including cost, conveyance,
taxes of all materials & all labour charges T & P etc.
complete as per direction of Engineer-in-charge.

Qtl

72.48

1634.30

118454.00

Brick work with Fly Ash brick 23cmx11cmx8cm size in C.M.
(1:6) having crushing strength not less than 75 Kg/Cm2
etc. complete in  super  structure including
cost,conveyance, royalty, taxes of all materials & all
labour charges T & P etc. complete as per direction of
Engineer-in-charge.

45.47

4584.60

Supplying, fitting & fixing of MS door, windows frame and
shutter in position including cost, conveyance, taxes of all

Materials & all labour charges T & P etc. complete as per

138405 |

95.00

208450.00

e ooz

132435 00

i

e SR
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P i o g o
T girection of Engineer-in-charpe ————__ 27 o
e - —— - ____.[_..__..__-|— /—’,_I

ey ic lles jn flo
_fixing Of ceramic  tiles in flggr
janding on 25mm thick bed of ce’ treads of steps and |

with neat cement slury mixeq with fﬂt Mortar 1:1 jolint
shade of tifes Including polishing co:‘inem to match the | 5qm 235.89 | 1004.10 236853.00

nveyance of tiles. ete Including cost

! g cohveyance OF LIes. .
/",?i;]},g ceramic tiles in dados skirying
jain 1:3 joint with neat cement slur
1o match the shade including polis
cost & conveyance of tiles.
J6mm thick cement plaster in v i ——
:nCIUdmg raking out joints ﬁnishlng&:"!lt-g:hﬁ:i;‘uzzic‘(work
ng cost,

conveyance, royalty, taxes of all mate
charges T & P etc. complete as per gjre ;t'f::' 2} :ﬂ |Iabour Sqm | 151.34 | 225.60 34143.00
Ngineer-

incharge. _______ o b
T12mm thick cement plaster in ¢\ 16
including raking out joints finishing g .y vy

Mmooth inclydi
onveyance, royalty, taxes o ing cost,
oo sT& Pe o’ SR of ail aterials & all labour Sgm 373.35 84.70 68958.00
charges tc. complete as per q ; 184. ;

in-charge. direction of Engineer-

pr—— 3

gmm thick cement gramm
roof including cost, conveyance, royalty, .taxeverfﬂcf
materials & all labour charges T & p ggc. co:n Iets of all i
| direction of Engineer-in-charge. plete as per

Finishing wall surface with Acrylic wall Putty etc

;“?bs 1_2-a'r_\'lﬁ'ihl'c_l'( cut
Made wit}

pigment
hing Complete including w5 a

1107.90 26774.00

209.86 175.50 36831.00

Sqm 373.35 76.00 28375.00

Tiﬁis_hing walls with waterprofﬁngw__é;t_her coat two coats
of approved shade on new work including cost of all
materilas & labour etc. complete and as per the direction
of the Engineer-in-Charge.

Finishing walls with waterproffing Plastic emulsion paint
of approved quality over a coat of primer of approved
quality after preparing the surface by sand paper| Sgm 373.35 92.90 34684.00
including cost of all materilas & labour etc. complete and
as per the direction of the Engineer-in-Charge.

Painting two coat with approved paint over a coat of

Sgm 151.34 81.70 12365.00

No. | primer with any approved primer . Sqm 90.33 209.20 18898.00
1
i Total = Rs. 28,70,666.00
Work Contigency Rs. 28706.00
CGST@ 9% Rs. 2,58,359.94
SGST @ 9% Rs. 2,58,359.94
Grand Total Rs. 34,16,091.88

Special condition: - All materials, labour, machineries, and equipments required to complete the work in all respect shall
be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

% Excess over
% Less than

My ! Our quoted rate is

Equal to the corresponding estimate rate.
Signature of the Contractor.

Notes: 1, The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost.
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pevelopment Officer
Chhendipada

@g‘wﬂm

name of the WOKI=. s cciianen venans

BIOC"

n mpmximate estimated cost put to 1ende|-;_Rs_

« value of E.M.D as per tender ca|| notice..

+ () EM.D deposited by the tenderer in shape of :.
(o) Amount pledged/ un pledged:-

5 GSTIN

- Stipulated period of completion:-

g Cost of tender paper:-

¢ Date & time of opening of the tender paper:-

10. Tender paper in IR
11. No of items tendered:-

Total overwriting and correction:-

Sold to -

class contractor

Vide M.R No dated

No. of corrections

No. of overwriting

.............

No. of interpolations

...........

No. of omission

................

Signature of the Tenderer
with date of submission of tender

Date:-

Block Development 013 .
| O [ !
B%ck Dg\tfélﬁb\llﬁ%‘ﬁqbfﬁcer
(Office Seal)




