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BID IDENTIF|CAT|ON NO; -TAL- 01t2O23_24

GOVERNMENT OF ODISHA
PANCHAYATI RAJ DEPARTMENT

COVER - I

DETAILED TENDER CALL NOTICE FOR THE WORK

RENOVATION OF SIVA MANDIR AT GHANTAPADA VILLAGE
RENOVATION OF JAGANNATH TEMPLE AT KANKILI NUA SAHI VILLAGE
RENOVATION OF JAGANNATH MANDIRA AT GOPALPRASAD VILLAGE

OFFICE OF PANCHAYAT SAMITI, TALCHER
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GOVERNMENT OF ODISHA
DEPARTMENT OF P.R & D.W
TNVTTATION FOR BIDS (lFB)

IDENTIFICATION No: - TAL- 01 I 2023-24
E-mail address: - ori-talcher@nic.in

l. The Block Development Officer, Tatcher on behalf of the Governor of Orissa invites Percentage rate bid in single cover system for the

r.vorks as detailed in the table, from the class of eligible contractors as mentioned in Col.4(four), registered with the State Government and

contractorsofequivalent gradelClassregisteredwithCentralGovernment/MES/Railway,tobeeventuallydrawnupinPWDP-Iform,for
execution of Building. The proof of registration from the appropriate authority shall be enclosed alongwith the bid. If successful, the bidder

who has not registered under State Government has to register under the State PWD in appropriate class of eligibility before signing the

agreement. Bidders may submit bids for any or all the following works.

sl.
No Name of works

Approx.
Value of

work.
(Rs. In
lakhs)

Class of
contractor

Bid
Secur
ity( in
Rs.)

Cost of
documents in

Rs/- (Non-
refundab

le)

Period of completion

I 2 3 4 5 6 'l

1

{enovation of Siva Mandir at Ghantapada
Village

16.82
D&C

16820 6000.00 Six Calendar months

2
lenovation of Jagannath Temple at Kankili
{ua Sahi Village

12 6l
D&C

12610 6000.00 Six Calendar months

3
Lenovation of Jagannath
Mandir at Copalprasad Village

15.72
D&C

r5730 6000.00 Six Calendar months

tiesandthesetofterms&conditionsofcontractandother2. Bid documents consisting of plans, specitication, the schedule ol quantltles ano tne set oI lerm

necessary documents can be seen in the office ofthe Panchayat Samiti, Talcher during office hours every day except on Sunday & Public

holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address.

3. Bids must be accompanied rvith E.M.D. (Bid Security) of the amount specified for the work in the table at Co1.5 above in shape of

N.S.C./K.V.p.,ry.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the date

of receipt) duly pledged in favour of Block Development Officer, Talcher. Bids without E.M.D. or in other shape will not be considered

and liable for re.iection.

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

4 The sale of the bid document shall start from dt. 15.09.2023 in the office of the Block Development Officer, Talcher during office hour.

The cost of bid document as mentioned in col. No-O tr* to Ue paid by each bidder in shape of demand draft drawn in favour of Block

Development officer, Talcher from any nationalized bank. Sale of bid document will be closed at 5.00 P.M on dt. 25.09.2023. Bid

document must be received only throuel Speed Post bv dated 25.09.2023 un to 5.00P.M. in the office of Block Development Officer,

Talcher. The bid do.u...,t *6 ulto b. downl,caded from website www.angul.nic.in during this period. The intending tenderers down

loading the tender document has to pay the cost oftender paper for each set Rs.10,000lin shape ofbank draftpayable at SBI, Talcher in

favour of Block Development Officer, Talcher.
5. Biddersshallsubmitoriginalaffldavitregardingauthenticityoftheirdocuments andl%o(OnePercent)E.M.D.alongwiththeirbids.
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and

pAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the lowest

bidder are to be produced before Block Development Officer, Talcher for verification.

6. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particuiar work

will be liab1e for rejection.

7. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect that he/she has

not yei availeJ the facility for more than two works during the current financial year, failing which his/trer tender will be rejected'

g.The bid will be opened at 11. 00 A.M. on dt.26.0g.2023 in the office of the undersigned, in the presence of the bidders or their authorized

representatives, *to *irtr to utt.nd. If the office hffis to be closed on the last date of saleandreceipt/openingof the bids as

specifred, the bid will be sold and received / opened on the next working day at the same time and venue.

g.lfthe rate quoted by a bidder is less than 15oZ oftendered amount, then such a bid shall be rejected and the tender shall be finalized basing on

merits of rest bids. But if more than one bid is quoted at 14.99o/o(Decimal up to two numbers will be taken for all practical purposes) less

than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders/ their

authorized representatives, the tender inviting authority/ his authorized representative and Accounts officer of Block will remain present'

l0.Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender' In such

an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the

exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of

Demand Drafvrerm deposit Receipt pledged in iavour of Block Development officer within 7(seven) days otherwise the bid shall be

cancelled and the security deposit Ue foifeitea. Further proceeding for blacklisting shall be initiated against the bidder'

I l.The above Approx. Value of work is excluding CGST 9% & OGST 9%

12For building and other Construction Workers welfare Cess @ l% (one Percentage) of the cost of construction shall be deducted from

bills.
l3.Other details can be seen in the bidding documents.

l4.The undersigned reserves the right to caircel/reject in partly/fully or all tenders without assigning anyreasons thereof'
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GHECKLIST TO BE ENSURED BY THE BIDDER

SL.
NO PARTICULARS REFERENCE TO

CLAUSE NO.

WHETHER
FURNISHED REFERENCE TO

PAGE NO.YES NO

01. Cost of tender paper Rs.6,O0O.OO (Xerox copy of
financial instrument shall be furnis'hed)

D.T.C.N
Clause No.04

02.

E.M.D 1% of the Estimated cost
D.T.C.N

Clause No.21

Or

E.M.D 2% of the estimated cost deploying
machineries outside the State

D.T.C.N
Clause No.07&
CIause No.21

03. Copy of valid Registration Certificate D.T.C.N
Clause No.01,05

04. Copy of valid VAT clearance certificate D.T.C,N
Clause No.01

05. Copy of PAN Card D.T.C.N
Clause No.05

06. No Relationship Certificate in Schedule _ A D.T.C.N
Clause No.35

07.
(A)

lnformation- regarding current litigation, debarring /
expelling of the tender or abandonment of the work
by the tenderer (Schedule-E)

D.T.C.N
Clause No.49

(B) Affidavit (Schedute-F) U. I.U.N
Clause No.49

Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-l
(Proof of ownership of Tools & plants and
machineries is to be furnished in shape of copy of
invoices / required sale deed in case of 2nd
purchase / required lease deed with owner ship
documents of the leaser duly attested. ln case of
centering & shuttering materials certificate of the
Executive Engineer of Works Depdrtment within g0
days of last date of receipt of tender is allowed.

D.T.C.N
Clause No.7 and
Clause No.111

Affidavit of Joint Venture in case of Composite
Building work.

D.T.C.N
Clause No.8

Undertaking non-association with department
Calling tenders.

CONTRACTOR BLOCK DEVELOPMENT OFFICER
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(A)

09.

10.
Schedule - |



Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having
registration for Civil, Electrical and P.H. works for execution of Civil I E.l. I P.H. works on production of definite proof from the

appropriate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work "

'1. RENovATToN oF srvA MANDTR AT cHANTApADA vTLLAGE

2. RENOVATION OF JAGANNATH TEMPLE AT KANKILI NUA SAHIVILLAGE

3. RENOVATION oF JAGANNATH TEMPLE AT GoPALPRASAD VILLAGE

This tender is of only Civil work basis and only tenderers with sound financial background capable of investing required

amount for advance procurement of all materials required for the work need apply. Department shall notsupply any material at all

for the work.

a. This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the

contract and agreement.

2. The Bid documents are available on official website http://iaruvr,v.angul.nic.in from'15.09.2023 to 25.09.2023 upto

5.00PM. The last date and time of submission of Bid is as per contract data.

3. The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samiti,

Talcher, at 11.00 A.M on 26.09.2023 in the presence of the bidders or their authorized representatives who wish to

attend.

4. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in

the name of the Block Development Officer, Talcher and payable at Talcher of Rs.6000.00 towards cost of tender

paper separately for bid respectively. The bid document must be received by dated 25.09"2023 up to 5.00 P.M.Only

through Speed Post ln the office of Panchayat Samiti, Talcher. The bid document can also be downloaded from website

www.angul.nic.in during this period. The intending tenderers downloading the tender document has to pay the cost of

tender paper for each set Rs.10,000.00 in shape of bank draft payable at SBl, Talcher in favour of Block Development

Officer, Talcher. The original copy of the Demand Draft shall be submitted near the officer inviting the bid after last date

and time of submission of bid but before the stipulated date and time of opening of bid.

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration

certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the

relevant clauses of this DTCN.

The intending bidders are required to produce documents viz original Registration, valid GISTIN Certificate, PAN card

after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to

ownership and hiring of plants and machineries mentioned at Annexure-|, preferably within three working days from the

date of opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/

her bid shall be declared as non-responsive and thus liable for rejection.

(i) The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipment as per Annexure-l .

(ll) ln case the contractor proposes to engage machineries and equipment as asked for in the tender document, owned

or hired but deployed outside the State, he/she is required to furnish additional '1% EMD /Bid Security. The entire bid

security including the additional bid security shall stand forfeited in case the contractor fails to mobillze the

machineries within a period as to be able to execute an item of work as per original programme which will be part of

the agreement.

(lll) The contractor intending to hire/lease equipmenUmachineries are required to furnish proof of ownership

from the company/person providing equipmenUmachineries on hire/lease along with contracts/

7.
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8.

(lV) Agreements/lease deed and duration of such gontract. The contracts/agreements/lease deed should be on
long term basis for a minimum period of 12 (Twelve) months as mentioned in contract data from the last date of
receipt ofBid documents.

The companies or individuals registered with State Government and contractors of equivalent Grade / class registered

with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having both legal

competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for this composite

work and the documentary evidence under appropriate Act in support of their legal competency and expertise to execute

Civil, Electrical and P.H. work invariably should accompany their tender papers. lf the Civil Contractor is having

registration in Electrical works under the same name and style, the question of joint venture does not arise. The tender
papers shall bear signature of authorized person of the tenderer, the letter of authorization should accompany tender
papers. The authorization should clearly indicate the name of legal person to sign and enter in to agreement and receiving

payment and will be responsible for all contractual obligations for execution of work for Civil and Electrical ltems of work to

the Engineer-in- Charge.

(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 part as follows.

a. Part - (A) I For Civil items of works

The contract shall be drawn & signed by Block Development Officer, Talcher on behalf of the Governor ofOdisha.

(ii) Deleted

lf an individual makes the application, the individual should sign above his full type written name and current address.

lf the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the

full name of his firm with its current address.

lf the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a

certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and

current address of all partners of the firm shall also accompany the application.

lf the appllcation is made by a limited company or a corporation, it shall be signed by duly authorized person

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the tenders.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the

tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

The work is to be completed in all respects within 6 (six) calendar months from the date of issue of work order.

Tenderer whose tender is accepted must submit a programme of work including E.l. & P.H. work (both internal and

external) immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of g0 days from the last date prescribed for receipt of tenders and

validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed

specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future date

that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the

execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in

case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no extra

monetary compensation will be entertained. The work shall however be executed as per final approved drawing to be

issued by the Engineer-in-Charge as and when required.

9.

10

11

12

13

14

15

to.

17

18

19.
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20. By admission of a tender for the work, a tenderer will bf, deemed to have satisfied himself by actual inspection of the site
and locality of the work, about the quality and availability of the required quantity of material including the wheay 1ce
referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to
complete the work according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and hls authorised subordinates.
After acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors.
The bid must be accompanied by security of the amounl@ 1% (One percent) of the estimated cost put to tender along
with tender in the form of Deposit receipt of Schedu/e Bank / Krssan Vikash Patra / post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the
concerned Block Development Officer and payable at Talcher as per the terms and conditions laid down in OGFR and
in no other form. Bidder's desirous to higher machineries or equipments from out side the state or owned but deployed
outside the state are required to furnish additional one (1) percent EMD / Bid Security. Tenders not accompanied with
E.M'D. as specified above will not be considered .No adjustment of E.M.D. from one work to another will be entertained.
(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationatised banks in favour of concerned Block
Development Officer shall not be considered as E.M.D)

The tender should be accompanied with lhe xerox copies of the valid Registration certificate, valid GSTTN and pAN

card which are mandatory and the original certificates are to be produced of opening of the tender before Block
Development Officer, Talcher for verification, otherwise his/her bid shall be declared as non-responsive and thus liable
for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not
be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of
O.P.W'D. Code' The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent
to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of
the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of
Contract called the "Letter of Acceptance") will state the sum that the Engineer-in-charge will pay the contractor in

consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the "Contract price',).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance

security (lnitial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra lpost Office Savings
Bank AccounUNational Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Talcher and in no other form, which including the amount already

deposited as bid security (earnest money) shall be 2o/o of lhe value of the tendered amount (excluding 1% deposited
towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the p.W.D. form No.

P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block Development Officer, Angul or as

directed.

The security deposit together with the earnest money and the amount withheld according to the provision of p-1

agreement shall be retained as security for the due fulfillment of this contract and additional performance security in

accordance with the provisrons of the agreement.

21.

22

23

Z1

25.

26.
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The agreement will incorporate all agreemefls between the officer inviting the bid and the successful bidder
within 15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign the
agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any,

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any

correspondence leading thereto & required amount of performance security including additional performance

security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make

the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall

be finally accepted until the required amount of initial security money is deposited. The security will be refunded

after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department ln their U.O.R. No 848, dtd.21.05.97 J.O.R.No.202

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer

before acceptance of tender by the competent authority.

27. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen

compensation act. Vlll of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter

No.Vll (R&B) 5225, dt.26-2-55 and No.il, M-56/61-2BB4z (S), dt.27-9-61.

29. The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full

within the following or similar category.

a) Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from

time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary

building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work

are to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of

land owned by govt. at the site of the work for bonafide use of the land for work and all such construction of

temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge

of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground

made good and cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.

Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being

credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to

the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well

as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will

be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by

the Contractor.

D Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to

be supplied by the contractor at his own cost.

S) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches

in order in project the public and employees from accident has to be provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work

and also any sum, which may become payable due to operation of the workmen compensation act, shall have to

be borne by the contractor.
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30.

Jt.

i) The contractor has to arrange adequate lightin$ arrangements for the work wherever necessary at his own cost.
No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required,

which has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work

inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats,

mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should

be inclusive in the rates. No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item

besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra

items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of lndia, Ministry of Worksand

Housing & Supply in their standing order no.44150, dtd.25-1 1-57. 38. No part of the contract shall be sublet without written

permission to the concerned Block Development Officer or transfer is made by the power of attorney authorizing others to

receive payment on contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of

contract and other necessary documents can be seen in all the offices issuing the documents and offlce of the under

signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender

papers. lnterested bidders may obtain further information at the same address. But it must be clearly understood that

tenders must be received in order and according to instructions in complete shape. lncomplete tender is liable for

rejection.

No Relation certificate.

The contractor shall furnish a certlficate along wlth the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the Block. or AssistanUUnder Secretary & above in the P.R & DW Department. lf the

fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be

forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma

for no relationship certificate is contained in a separate sheet vide Schedule-A.

33.

36, DELETED

(a) DELETED

b) DELETED

c) DELETED

(d) DELETED

e) DELETED

O DELETED

39.

J/

38

lf any advance / Secured advance is granted by the Department the same will bear interest at the rate of '18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification.

l.R.C. & l.S.l. Codes & Bridge code section l,ll,lll,lV&Vll & latest design criteria for pre-stressed concrete bridge specially

for Roads & Bridges issued by MoRT&H., Government of lndia, Compacting shall have to be carried out with help of

mechanicalvibrators from the range of l.S.:2505, l.S.:2006, LS.:2514. l.S.:4656'

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made

leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &

compounds.

40. Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the

Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly

of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of

centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof.

41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or
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42. his representative shall have the right to test the weight$ quality from time to time. Cost of empty cement bag@ Rs.3.501

per each should be deducted from the bill.

43. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of

security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at

site. lt is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per

clauses of the contract.

44. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory

traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration

before tendering and no consideration for extra time or compensation thereof shall be considered.

45. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the

rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

46. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of

workers.

47 . The machinerles if available, with the department may be supplied on hire as per charges noted in the enclosed statement

and may be changed from time to time subject to the condition that the contractor will execute in advance an agreement

with the Engineer-in-Charge.

48. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor

under this ground under any circumstances

49. The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the

concerned Engineer-in-charge indicating the satisfactory completion as per the pro forma enclosed in a separate sheet of

schedule-H.

50. An applicant or any of its constituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and

requlred affidavit in Schedule - F, the bid document will be summarily rejected.

51. lt should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed

by the Englneer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced

concrete) for the testing shall be taken for each structural member by a representative of the contractor in the

presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer'

The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the

Departmental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in

Bridges code section-l ll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no

plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result

of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory.

Cost of testing of all specimens and samples will be borne by the Contractor.

52. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for

carrlage of water whatsoever will be entertained.

53. DELETED

54. List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of

schedule-C.
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55. lt is the responsibility of the contractor to procure andl$ore explosive required for blasting operation. Department may

render necessary possible help for procuring license.

56. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the

site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and

Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the

specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered

during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading

and unloading freight for materials and all other charges necessary for the completion of the work to the entire satisfaction

of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates Government

will not pay any extra charges for any reason in case the contractor finds later on to have misjudged the conditions as

regards the availability of materials, labour and other factors. The contractor will be responsible for any mlsuse, loss or

damages due to any reasons whatsoever of any departmental material during the execution of work. ln case of loss,

damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

57 . LOO % or the prevailing percentage of l.T. Depa(ment of the gross amount of the bill towards income tax will be deducted

from the contractor's bill.

58, 18 % GST (9 %OGST + I % CGST) will be added with the value of the tender and2ok of the gross amount of the billwill

be deducted from the contractor's bill towards sales GST, where Agreement Value is two lakh fifty Thousand and above.

59. lt must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any

payable for the work executed and final bill pending disposal due to any reason whatsoever.

60. No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

61 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who unde(akes execution of

work through labour should produce valid license from licensing authorities of labour Department.

62. (A) Performance Security: Additional performance security shall be obtained from the bidder when the bid

amount is less than the estimated cost put to tender. ln such an event, the only the successful bidderwho has

quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of

differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security

in shape of Demand DrafUTerm deposit Receipt pledged in favour of Block Development Oflicer within

7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding

for blacklisting shall be imitated against the bidder.

63. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

64. DELETED

65. DELETED

66. All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract

Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted

in accordance with lS 456 and lS 516 .

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil

water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and

benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of

these incidental items of work. lt should be understood clearly that no claims whatsoever would be ente(ained.

68. All fittings for doors and windows if supplied by the contractor should be best quality and should get approved

by the Engineer-in -Charge before their use on the work.

69. No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by power of

Attorney authorizing others to receive payment on the contractor's behalf.

70. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of lndia, Ministry of

work Housing and Supply in their standing order No-44'150 dtd.25.'11.57.
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71' The Contractorwill have to submit to the concerned Qlpck Development officer, monthly return of labour both skilled
and unskilled employed by him on the work.

72' All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and
conform to relevant l.S. specification and should be got approved by the Engineer-in-charge of the respective wing before
they are used on the work.

73' 1% of the gross amount of the bill will be deducted from the contractor's bill towards Cess as per the Building &
other construction Workers (RE & cS) Act.1996 & Building & other Construction worker Welfare Cess Act.1996.

74' After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if
found necessary and bear the entire cost of such test, including the inspection of Electrical lnspectorate.

75' The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&p and
3'list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

76' All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.c.c.
structures like roof slab, Columns, Chaljas, fins, parapets, shelves etc. shall not be paid.

77 ' The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should
not be unworkable low and for others too high.

78" The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples will be
tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the
Department.

79' lf there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

80 The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in
the work and should conform to the minimum strength as per National Building Code.

Sl Under Section 1 of contract labour Regulation and Abolition Act 'l 970 the contractor who undertakes execution of
work through labour should produce valid license from the licensing authority of labour Department.

32 Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any
eventuality of difference for co-efficient for linear measurements.

83 Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that
he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the
current financial year' The name of work for which participated and the authority to which the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejected.

84' That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to
bring a suit in regard to the matter by this contract at any place outside the State of Orissa,

85. SPEC|AL CONDTTTONS (PART OF THE CONTRACT)

(l) All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant LS. specifications of the materials and the
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

(ll) The tests have to be planned & carried out such that the progress of work is not hampered
(lll) The tests are mandatory as per the prescribed frequencies and l.S. specifications. However, these are not

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered
from time to time.
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86. ln case of ambiguity between clauses of this D.T.C.N. 42f the P-1 contract form, the relevant Clauses of the P-1 contract

form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of

the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-ll (Price Bld). lt shall be definitely understood that the Government does

not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,

deductions, additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

ln case of any complaint by the labour working about the non- payment or less payment of his wages as per latest

minimum Wages Act, the concerned Block Development officer will have the right to investigate and if the contractor is

found to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly

under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

concerned Block Development officer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and

specificatlon at his own cost for completion of the work with the time schedule. No extenslon of time will be granted on the

application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates

or market rates whichever is higher.

lf the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same

dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty

equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.

The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due

to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office

in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of

materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The

Department is not responsible for considering the theft of materials at site. lt is the contractor's risk. Under any such plea if

the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used in

the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue

of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current

market rate whichever is higher.

DELETED

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have

to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in

the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on

such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment

of reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or

cm. And their weight calculated as per sectional weight prescribed by the lndian Standard Specification or as directed by

the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and

payment).
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98.

99

Orissa Bridge & Construction Corporation Ltd. will fl$allowed price preference up to 3% over the lowest quotation or

tenderas laid down in Works and Transport Department Resolution No-285 date-17.04.1g74.The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (\ffhere their

tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of
their payment to the concerned Block Development Officer with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The

contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain

the S.B.C. and credibllity of the strata at founding level while quoting his rates for tender the contractor shall take in to
account ofthe above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work

arising out of defective or improper materials or workmanship timing are upon the dlrection of the Engineer-in-Charge to

be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing

shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost

of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the

date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to

the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or

structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the

contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due

to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or Incidental damages so caused will

have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of

relevant l.S. Code / l.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary

are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his

authorized agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be

considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall

be the property of the Block and shall not be removed from the site of work without written permission of the Engineer-ln-

Charge and to be submitted to the Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recentcircular

of the Government relating to his registration.

ln case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved

document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.

Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean

the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will

be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department and

shall maintain in proper block form with pages serially numbered in order to record items of works are not covered by his

1 00.

10'1

102.

1 03.

104.

107.

1 08"

1 09.

1 05.

1 06.

CONTRACTOR BLOCK DEVELOPMENT OFFICER



110. contract and claimable as extra. claims shall be entere({egularly in this book under the dated signature of the contractor

or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect

that he has no other claim beyond this claim up-to-date. lf in any month there are no claims to record, a certificate to that

effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as

possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor

regularly by 1Oth and 16th days of each month for orders of the Engineer-in-Charge or competent authority Claims not

made in this manner or the claim book not maintained from the commencement of the work is liable to be summararlly

rejected. The claim book is the property of the block. and shall be surrendered by the contractor to the Engineer-in-charge

after completion of the work or before recession of the contract by the Department whichever is earlier for record'

111. Number of tests as specified in l.R.c. / MoRT&H / LS.l specification required for the construction of roads / bridges /

buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed

material testing laboratory as to be decided by the Engineer-in-charge.Testing charges including expenditure for collection

/ transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be

conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the

accounts the cost shall be borne by the contractor'

112 Even qualifled criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration'

(b) Past record of poor performance'

(c) Past record of abandoning the work half way/ recession of contract'

(d) Past record of in-ordinate delay in completion of the work'

(e) Past history of litigation.

113. ln case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

particular tender for award, then they shail be penalized with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken

apart from dis-incentivising the tenderer'

114. The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

SI, NO Pa(iculars

1 Notice lnviting tender

2
-lnstrrrction to the Bidders

Conditions of Contract

4 Contract data

Specifications

b Drawings

1 15. condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only ifit

is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department' The

sanction of the chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work

according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the

Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of

the contractor regularly and the final payment for the work including refund of security deposit will not be made until the

total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges

due from the contractor at any contract at any time shall be recovered from his next subsequent bill All transit and

incidental charges in connection with the dispatch of tools and plants and machineries from workshop shed/ deposit

return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and

inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the

same day it may not have been utilized for any reason except for a major break down which may take more than 72 hours
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for repairs. The contractor shall immediately intimate ifrJ,vriting to the Engineer-in-charge when any plant or machinery
goes out of order requiring major repairs. The hire charges are for clock hours. ln case of tar boilers, hot mix plant and
any other machinery requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of g

hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These
charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated
beyond 8 hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He
shall also provide for any labour and water source for washing the plants. ln the case of Concrete mixtures, pavers and
similar such type of equipment, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. The tools and plants
shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss except
fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. ln the
event of a disagreement as to the extent of damage or the value of article lost, the decision of Collector,Angul shall be
final' The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.
against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss

of life, injury or damages to property etc. arising from any cause whalso-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

lf the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the
normal hire charge, a surcharge equal to 1Oo/o of the hire charges will be levied for the period that the machinery is not
returned' Such period will be treated as working time. ln the event of the non-return of the machinery, the full value of the
articles at the current market price will be recovered from the contractor's outstanding bills or any bills that may become
due in respect of his other work under the state public works Department. The decision of the chief Engineer shall be final
in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement
with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for
each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. ln case of contractor contests the correctness of the entries and I or fails to sign
the logbook' the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

ELIGIBILITY CRITERIA FOR QUALIFICATION :

Applicants shall furnish the followings.

Required E.M.D as per the Clause No. 7 and Clause No.21.

Demand draft towards cost of tender paper as per Clause No.4.

Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the
Original Registration certificate, and Pan card, for verification of opening of Cover-l of the tender before Block
Development Officer, Talcher as per Clause No.22.

lnformation regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in
schedule "E" and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule "F" as per Clause No.49.

License criteria as per Clause No.8.for composite tender.

DELETED

Evidence of ownership of major items of construction equipment , named evidence of arrangement of processing them on

hire/lease/buying as defined therein. (As per Annexure-l)

116.
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CONTRACTOR BLOCK DEVELOPMENT OFFICER



h.

i.

DELETED t6
proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not more than

20 percent of the contract price, if desired.

j. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and

time of submission of bid before the stipulated date & time for opening of the bid.

k. The intending tenderer (s) should have the total financial turn over of an amount not less than the amount put to

tender(Annexure column-7) during any 3(three) financial years taken together of the last proceeding five financial years'

117. ADDENDUM TO THE CONDITION OF P.l CONTRACT

clause-2(a) of p-1 Contract:-TIME CONTROL :-( Vide works Department office Memorandum No'24716

d1d.24.1 2.2005 and No'831 0 dtd. 1 7.05'2006)

2.1 . Progress of work and Re-scheduling programme'

2.1 .1 The Block Development officer shall lssue the letter of acceptance to the successful contractor' The issue of the letter of

acceptance shall be treated as closure of the Bid process and commencement of the contract'

2.1 .2 within 15 days of issue of the letter of acceptance, the contractor shall submit to the concerned Block Development for

approval a programme showing the general methods, arrangements, and timing for all the activities in the Works along

with monthlY cash flow forecast.

2.1 .3^ To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time

allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, %

of the whole of the work be,fore lrof the whole time allowed under the contract has elapsed, 3/4th of the whole of the work

before 3/4th of the whole time allowed under the contract has elapsed'

2.1 .4. lf at any time it should appear to the Engineer-in-charge that the actual process of the work does not conform to the

programme to which consent has been given the contractor shall produce, at the request of the Engineer-in-charge, a

revised programme showing the modifications to such programme necessary to ensure completion of the works within the

time for completion, lf the contractor does not submit an updated Programme within this period, the Engineer-in-charge

may withhold the amount ol io/o o'f the contract value from the next payment certificate and continue to withhold this

amount until the next payment after the date on whlch the overdue Programme has been submitted'

2.1 .b. An update of the programme shall be a programme showing the actual progress achieved on each activity and the effect

of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities'

2.1 .6. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations The Contractor may

revise the programme and submit it to the Engineer-in-charge again at any time. A revised Programme is to show the

effect of Variations and Compensation Events'

2.2. Extension of the Completion Date'

2.2.1. The time allowed for execution of the works as specified in the contract data shall be the essence of the contract The

execution of the works shall commence from the 1Sth day or such time period as mentioned in letter of Award after the

date on which the Engineer-in-charge issues written orders to commence the work or from the date of handing over of the

site whichever is later. lf the contractor commits default in commencing the execution of the work as aforesaid'

Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money

& performance guarantee / Security deposit absolutely'

2.2,2. As soon as possible after the Agreement is executed, the contractor shall submit the Time & Progress chart for each

milestone and get it approved by the Department. The chart shall be prepared in direct relation to the time stated in the

contract documents for completion of items of the works. lt shall indicate the forecast of the dates of commencement and

completion of various trades of sections of the work and may be amended as necessary by agreement between the

Engineer-in- charge and the contractor within the limitations of time imposed in the contract documents, and further to

ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any

work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the

work as per milestone given in contract data'

CONTRACTOR BLOCK DEVELOPMENT OFFICER



2.2.3 In case of delay occurred due to any of the reasons mefrfloned below, the Contractor shall immediately give notice thereof

in writing to the Engineer-in-Charge but shall nevertheless use constantly hls best endeavor to prevent or make good the

delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed withthe

works.

i) Force majored, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part

of the Contract.

vi) ln case a Variation is issued which makes it impossible for Completion to be achieved by the

lntended Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause

the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing

within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such

a request the period for which extension is desired.

2.2.5. ln any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be

communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such

request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable

extension by the Engineer-in-Charge and this shall be binding on the contractor.

2"3. Compensation for Delay.

2.3.1. lf the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or

remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount

calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may

decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress

remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items

or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for

delay of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay

to be paid under this condition shall not exceed 10% ol the Tendered Value of work or to the Tendered Value of the item

or group of items of work for which a separate period of completion is originally given. The amount of compensation may

be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. ln

case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)

in terms of Clause-2.S, the amount shown against that milestone shall be withheld, to be adjusted against the

compensation levied at the final grant of extension of time. Withholdlng of this amount on failure to achieve a milestone

shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on

the subsequent milestone(s), the withheld amount shall be released. ln case the contractor fails to make up for the delay

in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.

However no interest whatsoever shall be payable on such withheld amount.

2.4. The rate quoted by the bidder less than 15o/o of tendered amount, then such a bid shall be rejected and the tender shall

be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two numbers will

be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender

through a transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his

authorized representative and Financial Advisor, of DRDA will remaln present.

CONTRACTOR BLOCK DEVELOPMENT OFFICER



2.5. Management Meetings 18

2.5.1 . Either the Engineer or the Contractor may require the other to attend a management meeting' The business of

management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance with

the early warning Procedure.

2.5.2, The Engineer shail record the business of management meetings and is to provide coples of his record to those attending

the meeting and to the Employer. The responsibllity of the pa(ies for actions to be taken to be decided by the Engineer

either at the management meeting or after the management meeting and stated in writing to all who attended the meeting'

Clause-2 (b) of ltem Rate p-1 Agreement:- Rescission of Contract (Amendment as per letter No'10639 dt'

27.05.2005 of works Department, orissa):- To rescind the contract (of which rescission notice in writing to the

contractor under the hand of the Executive Engineer shall be conclusive evidence), 20o/o of the value of left over work will

be realized from the contractor as penalty'

1.1g. The tenderers are required to go through each clause of P.w.D. Form P-1 carefully in addition to the clauses mentioned

here in before tendering.

1ig. A contractor may be black listed as per amendment made to Appendix xxxlv to oPWD code Vol'-ll on rules for black

listing of contractors vide letter no.3365 d1.01.03.2007 of works Department, orissa'

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process'

b) lnvolvement in any sort of tender fixing'

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality

specifications despite being pointed out'

d) persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e, any action that jeopardizes the security of the State'

f1 Submission of false/ fabricated / forged documents for consideration of a tender'

120. The safety certificate of the E.l. *or[ iirL be furnished by the agencies after getting necessary verification from the

electrical inspector / equally competent authority responsible for the work prior to Energization of the building'

121 . percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) ln case of percentage rate tender:-

i The contractor has to mention percentage excess or less over the estimated cost (ln figures as well as words) in the

prescribed format appended to the tender document'

ii. contractors participated in the tender for more than one work may offer conditional rebate' Rebate offer submitted in

separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after

opening of all packages called in the same Tender Notice. The contractors who wish to tender for two or more works shall

submit separate tender for each, Each tender shall have the Bid ldentification No.' Name & Sl' No of the work (as per

IFB) to which they refer, written on the envelope'

iii. only percentage quoted shall be consldered. percentage quoted by the contractor should be accurately filled-in figures

and words, so that there is no discrepancy'

a. lf any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the contractor

in words shall be taken as correct

b. lf any dlscrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct'

c. The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount

will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally

with either to percentage excess or less then it will be treated as percentage excess'

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with

the percentage then it will be treated as to which side the amount tallies'

f. The contractor will write percentage excess/ less unto one decimal point only..lf he writes the percentage excess / less

up to two or more decimal points, tne tiisl Gcimal point shall only be considered without rounding off'

g. The tender snatt oe written legibly and free from erasures, over writings or corrections of figures' corrections' over

CONTRACTOR BLOCK DEVELOPMENT OFFICER



h. writings & interpolations where unavoidable should be n|$de by making out, initialing, dating and rewriting'

iv. ln the contract p1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the

contract.

v. The quantity mentioned can be increased or reduced to the extent ol 10% for individual items subject to a maximum of 5%

over the estimated cost. lf it exceeds the limit stated above prior approval of competent authority is mandatory before

making any PaYment.

vi. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due approval of

next higher authoritY.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage

excess or less shall be added or subtracted from the gross amount of the bill.

(Total119 Clausesl

CONTRACTOR BLOCK DEVELOPMENT OFFICER



Annexure- |

sl.
No

Type of Equipment's No. of machines
required

Marks

1. Concrete Mixture
1No

30

2.
Concrete Vibrator Plate
type 1 No. 10

3.
3oncrete Vibrator Needle
lype' 1 No. 10

4. Truck/ Tipper
1No

10

5. f ractor 1No 10

6. /Vater Tanker
1 No. 10

7. UVater Pump 1 No.
10

8.
Centering and Shuttering

Plate 1 Set 10

100
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Schedule-A

lANe hereby certify that lA/Ve* am/are* related / not related(.) to any officer of

Panchayat Samiti Office, Talcher of the rank of Assistant Engineer & above and any officer of

the rank of Assistant / Under Secretary and above of the P.R & D.W Department, Govt. of

Orissa lAlVe* am/are* aware that, if the facts subsequently proved to be false, my/our* contract

will be rescinded with forfeiture of E.M.D and security deposit and l/We* shall be liableto make

good the loss or damage resulting from such cancellation.

l/Affe also note that, non-submission of this certificate will render my I our tender liable

for rejection.

(.) - Strike out which is not applicable
Signature of the Tenderer

Date:-

SCHEDULE-B:.DELETED

SCHEDULE - C
CERTIFICATE OF TOOLS AND PLANTS

lrye hereby certify that the following tools and plants, machineries and vehicles are in my /our

Possession in working orders.

(i)

(ii)

(iii)

(iv)

(v)
lrye also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEUDLE-D:.DELETED
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SCHEDULE _ E

INFORMAT!ON REGARDING CURRENT LITIGATION. DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) ls the tenderer currently involved

in any litigation relating to the works.

b) lf yes: give details:

2. a) Has the tenderer or any of its

constituent partners been debarred/

expelled by any agency in lndia

during the last 5 years.

3, a) Has the tenderer or any of its

constituent partners failed to

perform on any contract work in

lndia during the last 5 years.

b) lf yes, give details:

Note:

lf any information in this schedule is found to be incorrect or concealed, qualification application will summarily

be rejected.

Signature of Tenderer

Yes / No

Yes / No

Yes / No
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SCHEDULE - F

AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and

correct.

2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent partners

have abandoned any road/ bridge/lrrigation /Buildings or other project work in lndia nor any contract awarded

to us for such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent

information as deemed necessary and as requested by the Department to verify this statement or regarding my

(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to

furnish any such information at the request of the Department.

5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the

Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer
Name of Firm

Date:-

SCHEDULE-G:.DELETED

SCHEDULE - H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]

(Admissible in case of composite bids only)

Sanction of
the works

Value of Sub-
contract

Sub-contractor (Name &
Address) Experience in similar work

I 2 3 4

Attach copies of ceftificates on possession of valid license for executing water supply/sanitary worUbuilding

electrification works [Reference Clause 3.2 h]

Signature of the Tenderer
Date

SAMPLE FORMATS
UNDER TAKING

This is to certify that

SCHEDULE - I
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1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has

prepared the design, specifications, and other documents for the Project nor has any person associated with

been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide

consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an

Engineering Department of the Government of Orissa or other gazetted officer retired from Government service

during last two years without prior permission of the Government of Orissa in writing on or before submission of

this tender. I am aware that my contract is liable to be cancelled if either I or any of my employees is found any

time to be such a person who had not obtained the permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable
ii. ln case any person is under his employment with due permission from Government, the same may be cited

in a separate letter.
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To,

SCHEDULE - J

RELATIONSHI P DECLARATION

The Tender lnviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)

Sir,
Pursuant to clause 2.2 of the lTB, it is to inform that I have relative(s) employed as an Officer in the rank of an

Assistant Engineer/Under Secretary under the_ Department. His (Their) details are as follows.

Pursuant to clause 2.3 of the lTB, I am to submit herewith the names of persons who are working under my

firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

Department.

Sl no Name of the my
employee and his
desiqnation in the firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the

rankofanAssistantEngineer/UnderSecretaryinthe-Department.]amawarethatanybreachofthis
condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely
Signature of the Tenderer.
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TENDER SCHEDULE
Name of the work;- Renovation of Shiva Mandir at village Ghantapada

Estimated Cost :- 20.00 takh

Tender Value :- 16,82,536.00

sl

No Item of Work
Qtv unit Rate Amount

1

Earth work in excavation of foundation in all kinds of soil

including rough dressing and levelling the bed etc.

complete.

90.91 cum 206.77 18797.46

2
Filling foundation and plinth with sand well watered and

rammed.
42.46 cum 728.54 30934.00

3
Cement concrete (1:3:6) using 4cm size black hard granite

metal.
28.83 cum 5787.18 166844.00

4

Fly Ash brick work using fly ash brick of size

25cmx12cmx8cm having crushing strength 75 to 99 kg/cmz

in c.m. (1:6) in F & P

l-L.20 cum s029.07 56326.00

5 Fly Ash brickwork in super structure 22.73 cum 5079.36 115454.00

6(a)
R.C.C. M20 using 20mm and down graded size black hard

granite chips for column base
17.34 cum 6549.23 113563.65

(b) R.C.C. M20 using 20 mm and down graded size black hard
granite chips for Plinth Band.

8.22 cum 7367.94 16578.00

(c) R.C.C. M20 using 20 mm and down graded size black hard

granite chips for Lintel Band
3.s9 cum 13572.80 48726.35

(d) R.C.C. M20 using 20 mm and down graded size black hard

granite chips for Column & Beam
73.42 cum 74288.92 191757.3L

(e) R.C.C. M20 using 20 mm and down graded size black hard

granite chips for Roof Slab
13.06 cum 12917.89 31520.00

7
Labour for cutting, bending, binding and tying the grill and

placing in position including cost of M.S. rod or Tor steel
28.14 qtl 8473.70 238433.54

8
16mm thick cement plaster (1,:6) over brick masonary for
Ground floor.

55.75 sqmt 217.44 12123.15

9
Fixing /tiles in floors treads steps and landing on

25mmthick bed
93.79 sqmt 1.129.62 287793.29

10 12mm thick cemnt plaster (1:6) for b/w 54.84 sqmt L52.49 8363.00

L1 Providing ,fitting and fixing of steel handrailing 16.5 rmt 3483.73 57481.54

12 Supplying ,fitting and fixing pavour blocks 68.1 sqmt 816.03 5557t.64

L3 Construction of project pillor with writing charges LS 20000.00

Total

Rs.
L682536.20

Or Say Rs. 1682536.00

(Rupees Sixteen lakh eighty two thousand five hundred

thirty six only)
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Special condition: - All materials, labour, machineries, and equipments required to complete the work in all
respect shallbe arranged by the tenderer at his own cost. The employer wili bear no responsibility in this aspect

My / Our quoted rate is ,% Excess over

% Less than

,Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost.

No. of corrections.

No. of overwriting.

No. of interpolations.

No. of omission.

Block Development Officer Signature of the Tenderer Talcher with date of
submission of tender

Date:-

Official use onlv

1. Name of the work:-

2. Approximate estimated cost put to tender:-Rs-

3. Value of E.M.D as per tender call notice:-

4. (a) E.M.D deposited by the tenderer in shape of :-

(b) Amount pledged/ un pledged:-

5. GSTIN

7. Stipulated period of completion:-

B. Cost of tender paper:-

9. Date & time of opening of the tender paper:-

10. Tender paper in ----------- I

sheets

11. No of items tendered:-

12. Totaloverwritingand
correction:-

Sold to -

class contractor

Block Development Offi cer
(Office Seel)

Vide M.RNo .dated--
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TENDER SCHEDULE
Name of the Work- Renovation of Jagannath Tempte at Kankili Nuasahi village

Estimated Cost- Rs . 15 Lakhs

Tender Value- Rs.12,60,910.00

sl
No

Item of Work Qtv Unit Rate
Amount in

Rupees

t
Earth work in excavation of foundation in
all kinds of soil including rough dressing

and levelling the bed etc. complete.

a) Ground Floor 26.87 cum 206.77 5556

2
Filling foundation and plinth with sand well

watered and rammed.

a) Ground Floor 32.56 cum 890.20 28985

3
Cement concrete (1:3:6) using 4cm size

black hard granite metal.

a) Ground Floor 9.82 cum 5790.80 s6866

4
K.B brick work using K.B brick of size

2lcmxL2cmx8cm havi ng crushing strength
75 to 99 kg/cm2 in c.m. (1:6) in F & P.

10.35 cum s540.30 57342

5

R.C.C. M20 using L2mm size black hard

granite chips for Raft foundation and

column base

a) Column Base 5.04 cum 6296.25 3L733

b)
R.C.C.M20 using L2mm size black hard
granite chips for Plinth Bend.

2.64 cum 6884.20 18L74

c)

R.C.C.M20 using 12mm size black hard
granite chips for Column AND Wall

Beam(Ground Floor)

4.2L cum 12063.s0 50787

d)
R.C,C. M20 using L2mm size black hard
granite chips for Lintel Bend. (Ground floor)

1.85 cum 9802.90 18135

e)
R.C.C. M20 using 12mm size black hard

granite chips for Roof Slab. (Ground Floor)
6.95 cum 10866.40 7552t

6

Labour for cutting, bending, binding and

tying the grill and placing in position

including cost of M.S. rod or Tor steel

a) Ground floor 20.68 qntl 8s93.20 L77707

7

K.B brick work using K.B brick of size

Zlcmx!2cmx8cm having crushing strength
75 to 99 kg/cm2 in c.m. (1:6) in S & S.

a) Ground floor 37.98 cum 5132.10 t949t7

8
16mm (5/8") thick cement plaster (1:6)

over brick masonary for Ground floor.



a) lnside Ground floor '-\to.gz sqmt 220.50 37688

9
12mm (%") thick cement plaster (1:6) over
brick masonary.

a) Ground floor 138.82 sqmt 155.00 2L517

10
6mm thick cement plaster (1:4) over Rcc

surface or Ground floor.
70.24 sqmt 1_69.60 11913

10

Supplying, fitting and fixing of glazed tiles
in dadoos, skirtings and steps on L2mm
thick cement plaster (1:3)jointed with neat
cement slurry.

a) lnside Ground floor 9L.73 sqmt 813.60 74632

13

Supplying, fitting and fixing of Vitrified tiles
in floors and landing on 20mm thick bed of
cement mortar (1:4)jointed with neat slury
mixed with pigment.

a) Ground floor 6L.57 sqmt 976.70 60135

1,L

Supplying fitting fixing of G.l.Panneled door
frame including cost,conveyenance, taxes,
& labour etc.

a) Ground floor 597.63 Kg 120.00 717L6

L2

Painting two coat with enamel paint of
approved quality(AR-2006 pg -93 , item no
-3)

a) Ground floor 103.69 sqmt 188.92 19589

13
Finishing wall surface of wall with Acrylic
wall putty (Water based)

a) Ground Floor 241.t8 sqmt 76.00 18330

L4
Finishing wall with one coat of wall primer
water bound on new work

a) Ground Floor 340.00 sqmt 29.30 9962

15
Finishing wall with one coat of plastic

emulsion paint

a) Ground floor 241,.18 Sqmt 92.90 22406

16

Finishing wall with water proofing Weather
coat of approved shed 2 costs to give an

even shed with cost of paint with burger
long lasting weather coat

a) Ground floor 138.82 sqmt 16s.30 22947

L7 Cost of Ornamental work for temple

a) Ground Floor 1s0000

L8 24500

Total = 1261058

Limited to t2609LO



special condition: - All materials, labour, machineries, ato equipments required to complete the work in all

respect shallbe arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect'

My / Our quoted rate is % Excess over

% Less than

-Equal 

to the corresponding estimate rate'

Signature of the Contractor'

Notes: 1. The contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost'

No. of corrections.

No. of overwriting.

No. of interpolations.

No. of omission.

Block Development Officer Signature of the Tenderer Talcher with date of
submission of tender

Date:-

Official use onlv

6. Approximate estimated cost put to tender:-Rs-

7. Value of E.M.D as per tender call notice:-

8. (a) E.M.D deposited by the tenderer in shape of :-

(b) Amount Pledged/ un Pledged:-

9. GSTIN

10. Stipulated period of completion:-

11. Cost of tender Paper:-

12. ----------- -----Date

& time of opening of the tender paper:- 10'

Tender paper in ---------------- I

sheets

13. No of items tendered:-

14. Totaloverwritingand
correction:-

Sold to -

Block DeveloPment Officer

(Office Seal)

Vide M.RNo dated

class contractor
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TENDER SCHEDULE
Name of the work- Renovation of Jagannath Mandira at Gopalprasda village

Estimated Cost- Rs 20 Lakhs

Tender Value- Rs. I 5,72,034.00

Item

no

Description of items
Quantity Unit

Estimated Rate Estimated

amountln fiqure ln word
1 2 J 4 5 b 7

1 Earth work in excavation of foundation and
trenches in hard soil including moorum stoney
earth and earth mixed with boulder except
sheet rock and boulders requireing blasting
including rough dressing & breaking colds to
maxlmum 5cm to 7cm & depositing the
excavated materials with all leads and lifts T&p
shoring and shuttering if required including cost
of all labour, T&P. as required for the work etc.
complete as directed by the Engineer-in-charge

58.95 Cum 206.77

Rupees two
hundred six and
seventy seven

pais eonly

12189.09

2 Supplying and filling foundation and ptinth with
sand well watered and rammed with cost,
conveyance, royalities of all materials complete
(Measurement to be taken on compacted
section only)

23.51 Cum 728.54

Rupees seven
hundred twenty

eight and fifty four
paise only

17127.98

3 Providing plain cement concrete (1:3:6) for
concrete pavement by using 4cm size black
hard crusher broken granite metal of approved
quality and from approved quarry, including
lowering, laying concrete, vibrating, watering
curing, centering & shuttering etc. complete to
required level Iaid in layers not exceeding
150mm thick including cost, conveyance,
royalities of all materials and cost of all labour
required for the work etc. complete as per
direction of the Engineer-in-charge

8.21 Cum 5927.17

Rupees five
thousand nine
hundred twenty

seven and
seventeen paise

only

48662.05

4 Fly ash brick masonry in cement mortar (1.6)
using 25x12xB cm size bricks after immersing
the bricks for six hours in water before use in
Foundation and Plinth including, splays cutting,
circular moulding and carbelling, champhering
and similar such type of works watering, curing
etc. all complete including cost, conveyance,
royalties of all materials and cost of all labour,
and T&P required for the work etc. complete
(Crushing strength of bricks should not be less
than 75kg/cm2 with dimensional tolerance +
2Yo)

8.98 Cum 4981.52

Rupees four
thousand nine
hundred eighty

one and fifty two
paise only

44734.03



5 RCC M20 in having compres-ive-Gngth of
?9Tpr, target mean strength of 30mpa, for
150mm cubes at 28 days curing as per iS_aSO_
2000 & l.R.C-21-2000 test conducted in
accordance with LS. 516 using 20mm & down
graded size crusher broken hard granite coarse
aggregate of approved quality and from
approved quarry & other materials as per
section 302 of t.R.C.21-2000 & tS-456-2000 of
approved quality including centering, shuttering
& form works for providing smooth & water tighl
surface, hoisting, lowering & Iaying concrete in
layers not exceeding 30 cm. compacted
thickness, compacting with mechanical
vibrators true to lines, grades as per drawing &
technical specifications, watering & curing for
28 days including cost, conveyance, royalties of
all materials with all leads & lift, cost of all
labour T&P, & equipment required for mixing,
transporting & placing in position vibrating,
compacting, finishing & curing including att
incidental expenses complete in all respebt as
per direction of the E.l,C. but excluding the cost
of M.S. roads or Tor steel and binding wire &
labour charges for bending binding & [ying the
grills
COLUMN BASE
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17.23 Cum 6688.44

Rupees six
thousand six

hundred eighty
eight and forty
four paise only

115241.80

5.1 PLINTH BAND

4.78 Cum 7507.14

Rupees seven
thousand five

hundred sevena
nd fourteen paise

onlY

35884.1 5

5,2 LINTEL BAND

1.12 Cum 13712.01

Rupees thirteen
thousand seven
hundred twelve
and one paise

only

15357.45

5.3 COLUMN & BEAM

6.78 Cum 14428.13

Rupees fourteen
thousand four

hundred twenty
eight and thirteen

paise only

97822.73

5.4 ROOF SLAB

5.36 Cum 13057.09

Rupees thirteen
thousand fifty

seven and nine
paise only

69986.03

o p_uqnlVinO, cutting, straightening the bent up
M.S. Rods or Tor steel, using SAIL/TATA/R|NL
(gra_de Fe 500D) etc. inctuding bending,
binding, welding joining if necessary and tying
the grills and placing in position as required for
R.C.C. works and for providing required no of
fan hooks hoisting, lowering, laying including,
cost, conveyance, taxes of all M.S. rods or Tor
steel and binding wires of 18 to 20 gauge
required for the work bending, binding and tying
the grills in all floors (payment will be made on
weight of M.S. Rods or Tor steel only and no
separate payment will be made towards the
weight of binding wires) etc. complete as per
specification & direction of Engineer-in-Charge

43.52 Qntl 8479.40

Rupees eight
thousand four

hundred seventy
nine and forty

paise only

369023.68



7 Fly ash brick
using 25x12x8 cm size bricks after immersing
the bricks for six hours in water before use in
Superstructure including, splays 

-"rtting,

circular 
.moulding and caibeiling, cnamfnering

and similar such type of works iratering, curing
etc. .all complete including cost, conieyin"",
royalties of all materials and cosi of all llbour,
91d T&P required for the work etc. complete
(Crushing strength of bricks should not be'less
Inan /CKg/cm2 with dimensional tolerance +
2%)

aa
JJ

32.84 Cum 5031.33
Rupees five

thousand thirty
one and thirty

three paise only

165228.98

6 l9ryr (5/B
brick, masonary finished smooth, after racking

?yj 
the joints inctuding watering and curing etc.

wrth cost, conveyance, royalities of all matErials
and cost of all labour anO' tap required C tf,"work etc. complete as per direction of the
Engineer-in-charoe

131.94 sqm 217.69

Rupees two
hundred

seventeen and
sixty nine paise

only

28722.58

0 I 1,/^n1)
mason ry rin ished',.,H;:'3i,5J lJ.?[':Liffi5
joints including watering and curing lt.. *itf,
cost, conveyance, royalties of all miterials and
cost of all labour and T&p required for the work
etc.. complete as per direction of the Engineer_
in-charge

-

Ammfhi^1.^^--

131.94 sqm 152.70

Rupees one
hundred fifty two

and seventy paise
only

20147.35

10

masona ry ri n is h ed'r35.;'h"t; ;:l-lr";:r?lf5joints watering, curing etc. witi cost,
conveyance, royality of all materials, labour,lar required for the work etc. complete

30.60 sqm 160.51

Rupees one
hundred sixty and

fifty one paise
only

4911.61

11 Supptylng

f]o3r 
(t:1,) of 0.40 sqm & Zo m-m thick jointed

wrth neat cement slurry mixed with pigments
using white cement in grating to maich tneshade of the tile e1c. r:ncluding cost,
conveyance, royalties & taxes of all materials
and labour, T&p required for the work etc.
complete as directed by the Enoineer_in_charoe

30.60 sqm 1603.50
Rupees one
thousand six

hundred three and
fifty paise only

49067.10

12 v_uppryilry, ilr.r.ril9 irnq IXtng Vttftfled tlle in flOOfS
of size 600x600mm of ipproved make with
application of polymer modified cement based
water resistant adhesive bed of required
thickness of 10 mm and filling joints with epoxy
grout of approved quality including cost of ail
materials, labour, T&p required for the work
etc. complete as directed by the Engineer_in_
charge

81.00 sqm 1067.42

Rupees one
thousand sixty
seven and forty
two paise only

86461.21

13 -Qrrnnlvvyy,r,,,v, ,rurg dtru lxrng oT Cefamlc glazed
tile of size 600x600mm in dado & skirting on
12mm thick bed of cement mortar (1:3)jointed
with neat cement slurry mixed witn pijments
using white cement in grating to maich tfreshade of the tile etc. including cost,
conveyance, royalties & taxes of all materials
and labour, T&p required for the work etc.
complete as directed by the Enoineer_in_charoe

62.90 sqm 834.00
Rupees eight

hundred thirty four
only

52458.86

14 , rvvrurry rr.r.rr9 irnq lxtng M.U. panngl shuttgrs
for doors & windows as per specification and
!e_s1On including cutting grooves, in brick or
RCC structure and mat<ing good to the
damages with C.C. (1:2:\ iictu-Oing wetding,
cutting, cost, conveyance of all matJrials, cost
of all labour, T&p required for the work etc.
comolete

-

832.19 Kg 73.10
Rupees seventy

three and ten
paise only

60833.09



15 Supplying, fitting and fixing window M.S. grills,
grill gates made of M.S. flaVsquare bar of
approved specificatron design fitted & fixed
including cutting the grooves in brick or RCC
structure and making good to the damages with
C.C. (1:2:4), cost of nails, screws but including
cost of grills, conveyance of all materials,
labour, T&P. etc. complete as per direction of
the Enqineer-in-charqe

34

450.00 Kg 57.60
Rupees fifty seven

and sixty paise
onlY

25920.00

16 Providing factory made single leaf rigid FRP
(alternately called GRP) sandwich composite
door shutter of 32mm thick, laminated with two
GRP skins with wood grain finish, fabricated
using UV-stabilized lsopthalic Gelcoat and one
layer of 450 gsm. E-glass Chopped Strand Mat
(CSM) impregnated with crthopthalic, pclyester
resin. The thickness of the skins shall not be
less than 1.5mm, Expanded Polystyrene (EPS
structural foam panel of 29mm thickness and a
density of 20 kg /Cu. mtr. shall be used as core
material. Wooden reinforcements made of
seasoned sal wood block of cross section not
less than 28mm x 32mm and also necessary
sal wood reinforcements for fixing the metal
fittings such as tower bolts, aldrops, handles
etc. shall be provided. A structural adhesive
compatible with (EPS) foam shall be used for
bending the core material, the sal wood
reinforcements and the skins. The materials
and process for manufacturing the door
shutters shall confirm to RV-TIFAC composites
Design Centre's shandards and specifications
and the door shutters tested in confirmation to
lS 4020-1998. The finish of door shutter will be
plain colour white/ lvory/ Beige/ Light grey/
Mahogany/ Teak wood or any other colour
using high quality pigments. Three heavy
weight mild steel, but hinges type-l (lSl marked)
size 100mm are to be fitted on one side of
shutter

1.89 sqm 3874.70

Rupees three
thousand eight

hundred seventy
four and seventy

paise only

7323.18

17 Providing factory made FRP (alternately called
GRP) Door frame of size 75mm x 100mm,
fabricated using E-Glass chopped strand Mat
(CSM), U.V. stabolized lsopthalic Gelcoat and
impregnated with lsophthalic resin The
thickness of the GRP skin shall not be less than
2.0mm. The door frame consist of four
segments, which are provided with plug-in-
socket arrangement in-situ in the mould. The
segments are plugged in and are joined
together by means of screw. The GRP frame
shall be provided with wooden reinforcement
on six location for high screw holding capacity
for fixing metalic hold fast and shall be
consolidated by filling with medium density
foam/plaster of paris with fibre reinforcement.
Six numbers of 260mm x 25mm x 5mm size 'S'
shaped M.S. flat hold fast shall be provided
with the frame. The material and process for
manufacturing the door frame shall confirm to
RV-TIFAC composites Design Centre's
shandards and specifications. The finish of
door frame will be approved plain colour using
hiqh quality piqments

5.10 RM 533.1 0

Rupees five
hundred thirty
three and ten

paise only

2718.81



18 Supplying f
Ventilators of approved make including cost,
conveyance, taxes of all materials and icrews
and all labour, T&p required for the work etc.
complete as directed by the Engineer_in_charge
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0.72 sqm 4865.60

Rupees four
thousand eight

hundred sixty five
and sixty paise

only

3503.23

19 , ,,rDrrrg wdr wl.n acrylc emultlon paint (Delux
!!?!91 of approved shade (Antelope Tan_
65/185) 2 coats to give an even shade
including cost of cemeni paint, all labour, T&p.in all floor & curing etc, complete as per
direction of the Eno ineer-in-charoe

57.50 sqm 88.17
Rupees eighty

elght and
seventeen palse

only

5069.89

20 triniohin^, ,,erurV vvdl )uliiues oI Wall Wltn Weathef
coat (Peach Bloom (5547 Dulux) two coats
over outer side surface of wall including cost,
conveyance, of all materials, all labour, T&p.
required for the work etc. complete as per
drrection of the Enqineer-in-charoe

204.52 sqm 74.66
Rupees seventy
four and sixty six

paise only
'15268.68

21 rrrrsrrrg wal surTaces oI wall with acrylic wall
primer two coats over inside surface of wall
including cost, conveyance of all materials, all
labour, T&P. required for the work etc.
complete as per direction of the Engineer_in_
charge

262.02 sqm 32.25
Rupees thirty two
and twenty five

paise only
8449.57

22 I I[Dililrg wdlt surraces oT wall wttn acrylic wall
putty (water based) of approved make and
finished smooth and even surface to receive
painting including cost, conveyance of all
materials, all labour, T&p. required for the work
etc..complete as per direction of the Engineer_
in-charge

262.02

47.91

sqm 72.99
Rupees seventy
two and ninety
nine paise only

19125.58

23 Painting two coats ov@
paints of approved shade in all floors to wood
and iron works including sand papering,
polishing the surface, cost, conveyance of all
materials, all labour and T&p. required for the
work including the cost of paint and primer as
per the direction of the Engineer-in-charge

sqm 150.60
Rupees one

hundred fifty and
sixty paise only

7215.13

24 rtduDpur r.u19 rne excavateo matenals with all
leads & Iifts by mechanical means within S km
lead including rough dressing and breaking
clods to maximum 5 cm to 7 Cm and laying in
layers to required level, grade, camber and
rlop? including removal of stumps, roots,
shrubs and other foreign debries from the cut
surface including cost, conveyance all T&p and
cost of all labour as required for the work etc.
complete as per direction of Enqineer_in_charoe

58.95 Cum 71.40
Rupees seventy

one and forty
paise only

4209.03

25 .>uppryrilg, ilutng ano ltxtng oI statnless steel of
304 grade in GATE using 50mm dia of 2mm
thick circular pipe with Balustrade of size 32mm
x 32mm x 2mm @0.90mtr C/C and stainless
square pipe bracing of size 32mm x 32mm x
2mm in 3 rows in stair case as per approved
design and specification, buffing, 

'polishing 
etc.

with cost, conveyance, taxes of att matJriats,
labour, T&P. etc. required for the complete inall respect as directed by the Engineer_in_
charge

288.00 Kg 332.46
Rupees three

hundred thirty two
and forty six paise

only

95749.65



26 Supplying, fitting and fixing of Stainless steel of
304 grade in hand railing using 50mm dia of
2mm thick circular pipe with Balustrade of size
32mm x 32mm x 2mm @0.90mtr C/C and
stainless square pipe bracing of size 32mm x
32mm x 2mm in 3 rows in stair case as per
approved design and specification, buffing,
polishing etc. with cost, conveyance, taxes of
all materials, labour, T&P. etc. required for the
complete in all respect as directed by the
Engineer-in-charge in all floors
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251.52 | Ks 332.46

Rupees three
hundred thirty two
and forty six paise

onlY

83621.36

1572033.90
SAY 1572034.00

Special condition: - All materials, labour, machineries, and equipments required to complete the work in all

respect shallbe arranged by the tenderer at his own cost. The employer will bear no responsibility in this

aspect.

My / Our quoted rate is % Excess over

% Less than

Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost.

No. of corrections.

No. of ovenwiting.

No. of interpolations.

No. of omission.

Block Development Officer Signature of the Tenderer Talcher with date
of submission of tender

Date:-

Official use onlv

1. Name of the work:-

10. Approximate estimated cost put to tender:-Rs-

11. Value of E.M.D as per tender call notice:-

12, (a) E.M.D deposited by the tenderer in shape of :-

(b) Amount pledged/ un pledged:

13.GSTIN

13. Stipulated period of completion:-

14. Cost of tender paper:-

15. - -------- D

ate & time of opening of the tender

paper:- 1 0. Tender paper in -----------------l

sheets

15. No of items tendered:-

16. Totaloverwriting and
correction:-



3l

Sold to -

contractor Vide M.R No dated

class

Block Development Officer

(Office Seal)


