T.C. NO 01/2023-24

PANCHAYATI RAJ & D.W DEPARTMENT
GOVERNMENT OF ODISHA

BID DOCUMENTS / DTCN FOR THE WORK-

“Repair & Renovation of Kamarei Shiva Temple
at village Kamareiin  Kamarei G.P.

under Kaniha Block

in the District of Angul.”

COST PUT TO TENDER: - Rs. 20, 00,000 /-

OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
Kaniha

BID ID NO : 01/BDO, KANIHA /ANGUL/2023-24 Dt.30.11.2023

\o’

B.D.O. Kaniha

CONTRACTOR

gy’

Scanned with CamScanner



1. Name of the Tenderer :-
2. Class of Contractor -
3. Permanent address ‘.
4. Corresponding address : - At:-
5. Registration No. with issuing
Authority
6. Registration valid up to -
7. PAN No.
8. GST Registration No.
(With issuing Authority) -
9. E.M.D. (Amount/In shape of)
10. Income Tax Clearance/

Return Certificate of preceding
Assessment Year

11. Cost of tender paper
(Amount with M.R. No. &
date with issuing office)

12. Affidavit (about authentication) :-

13. Affidavit (regarding rescind/
Abandonment) Schedule-F

14. No relation certificate (Schedule A)
15. Work Exeperience Certificate

16. Schedule - B

17. Schedule - E

CONTRACTOR

CHECK LIST

(To be filled by the Tenderer)

At:-
PO:-
P.S.:-
Dist.-

PO:-
P.S.: -
Dist.:-

Phone no. / Mobile no.

.
]

Furnished / Not furnished

- Furnished / Not furnished
- Furnished / Not furnished
- Furnished / Not furnished
:- Furnished / Not furnished
- Furnished / Not furnished

Signature of the Contractor
Date:-

L%

B.D.O. Kaniha
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GOVERNMENT OF ODISHA
PANCHAYATIRAJ & DRINKING WATER DEPARTMENT
OFFICE OF THE PANCHAYAT SAMITI, KANIHA
e-mail address: ori-kaniha@nic.in )
INVITATION FOR BIDS (IFB)
Identification No. KNHA-01/2023-24

TENDER CALL NOTICE NO.-01 OF 2023-24

' l_zlock Development Officer, Kanihaon thalf of Governor of Odisha invites Percentage bids for the02nosworks
dc[a'lls in the table from cl_ass of coptractors mentioned in Col.4 below registered with the State Government and contractors of
equivalent grade/class registered with Central Government/ MES/Railways to be eventually drawn up in PWD( P-1) form for

execution of civil works, on production of definite proof from the appr iat ity i ] i i
s Tl B CEGi. p ppropriate authority. The bidders may submit separate bid
AmoTunt put EMD to Cost of
s1 to Tender be tender g
No Name of the Work excluding Cf:t‘:i:ti deposited | document(no Period ?f
12%GST (in actor 1% (in | nrefundable Completion
Rs.) Rs.) (in Rs)
1 _ 2 3 4 5 6 ]
Repair & Renovation of D&C
1 | Badagunduri Jagannath Temple, 40,00,000/- (Composite | 40,000/- Gooo. | Six Calendar
Badagunduri. tender) Months
2 | Repair & Renovation of Kamarei 20.00,000/ Dies C. Six Calendar
Shiva Temple, Kamarei. 100,000/~ (Composite 20,000/ 6000/~ Months
tender)
Sd/
Block Development officer,
Kaniha

Terms & Conditions
nd close on dt.18.12. 2023, during oftice hours i.c. (10 am to

5.30 pm) in the office of the Block Development Officer, Kaniha.The bid document may also be downloaded from
website:www.angulnic.in during this period .The indending tenderers downloading the tender document has to pay the
cost of tender paper as mentioned in shape of bank draft payble at SBI,Kaniha Branch in favour of B.D.O.Kaniha .

2. Bids shall be received by the Block Development Officer,Kaniha till Dt 18.12.2023through Registered Post /Speed Post
only .The authority will not be held responsible for postal delay in the delivering of the documents or non-receipt of the
same.

3. The tender will be opened in the office of the Block Development officer, Kaniha at 11.00 AM on Dt.19.12.2023in
presence of the bidders or their authorised representatives who wish to attend .If the office happens to be closed on the
date of receipt /opening of the bids as specified, the bids will be received /opened on the next working day at the same
time and venue. Bid documents can be purchased from this office against a non-refundable fee towards the cost of
documents as indicated in the form of cash or demand draft issued from scheduled bank payable at SBI1,Telsingha
Branchas per DTCN in favour of of the Block Development Officer, Kaniha may be deposited in shape of bank draft
prepared on or before the last date of receipt along with the Bid.

4. As per order of Hon’ble High Court in W.P (8836/2017 and M.C No §037/2017 additional performance security will be
deposited by the bidder after declared of successful within a week in shape of POBS/NSC/POTDf’K\’l‘/Dcposit receipt
of scheduled bank pledged in favour of Block Development Officer, Kaniha. The bidders have must undertaken at the

1. The sale of Bid Document shall start from dt.04.12.2023a

time of submission to tender paper.

5. If the tender document sent through registered /Speed post does not reach the concern office by the above date and time,

the offer will not be considered on any account even if the documents were dispatched by the tenderer before the due
date.

6. The tender is to be subraitted in one cov
tenderer ,attested copy of registration ce

CN, price bid duly filled in and signed by the

er is to contain EMD singed DT
registration certiticate, LT return certificates

rtificate, PAN card, valid GST

\
CONTRACTOR B.D.O. Kaniha
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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - KANB- 01 / 2023-24

' E-m.ail address: - ori-kanhia@nic.in
1. The Block Development Officer, Kaniha on behalf of the Governor of Orissa invites Percentage rate civil bid in single cover

system for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.d(four) , registered with the
State Government and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually
drawn up in PWD P-I form, for execution of Building(Civil Work).The proof of registration from the appropriate authority shall be
enclosed along with the bid. If successful, the bidder who has not registered under State Government has to register under the State
PWD in appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the follawing works.

3plprox. Cost of
SL alue of 1 Bid documen
No Name of works work. cgnatf:cc:cir Security | ts (Non- | Period of completion
(Rs.In (Rs.). refundab
lakhs) le)
1 2 3 4 5 6 7

Repair & Renovation of
Badagunduri Jagannath Temple at
1 | village Badagunduri in 34.09 ‘B’or’C’ | 40000.00 | 10000.00 | Six Calendar months
Badagunduri G.P. under Kaniha
Block in the District of Angul

Repair & Renovation of Kamarei
Shiva Temple at village Kamarei in
Kamarei G.P.under Kaniha Block
in the District of Angul

17.22 ‘Cor'D 20000.00 | 10000.00 Six Calendar months

Sd/-
Block Development Officer
Kaniha
Terms & Conditions
2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of
contract and other necessary documents can be seen in the office of the Panchayat Samiti, Kaniha during office hours
every day except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested bidders may
obtain further information at the same address. The bid documents will be exclusively available in the District Web
Portal www.angul.nic.in (No sale at Office).
3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5
above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled
Commercial Bank (Valid minimum one year from the date of receipt) duly pledged in favour of Block Development
Officer, Kaniha. Bids without E.M.D. or in other shape will not be considered and liable for rejection.
N.B:- E.M.D. in shape of Cash/ Pay Orders or Bankers Cheques / Bank Draft is not acceptable.
4 The sale of the bid document shall start from dt12.12.2023 in the office of the District Web Portal
www.angul.nic.in (No sale at Office). The cost of bid document as mentoned in col. No-6 has to be paid by each
bidder in shape of demand draft only drawn in favour of Block Development Officer, Kaniha from any Scheduled
Commercial bank. Sale of bid document will be closed at 3.30 P.M on dt. 21.12.2023. Bid document will be received
from dated 12.12.2023 to dated 21.12.2023 during office hours in the office of Block Development Officer, Kaniha.
5. Bids must be delivered through Speed Post/ Registered Post having identification No. KANB- 01 / 2023-24 and
identified with the name of work put to tender. The undersigned is not responsible for postal delay if any, in the
delivery of the documents for non- receipt of the same.
6. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) EIM.D.
along with their bids. Bids shall be accompanied with self attested true copy of valid registration certificate, GSTIN
and PAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original
certificates of the lowest bidder are to be produced before Block Development Officer, Angul for verification.

CONTRACTOR B.D.O. Kaniha
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Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder
,or a particular work will be liable for rejection.
8. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the
effect that he/she has not yet availed the facility for more than two works during the current financial year, failing
which his/her tender will be rejected.
9, The bid will be opened at 10. 00 A.M. on dt. 22.12.2023 in the office of the undersigned, in the presence of the
bidders or their authorized representatives, who wish to attend. If the office happens to be closed on the last date of
sale and receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working day
at the same time and venue.
10. If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two
numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will
finalize the tender through a transparent lottery system, where all bidders/ their authorized representatives, the
tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present.
11. Additional performance security shall be obtained from the bidder when the bid amount is 5% and above and
below 10% less than the estimated cost put to tender at the rate of 50% of the difference between estimated cost put to
tender and bid amount. In case the bid amount is 10% and above less than the estimated cost put to tender at the rate
of 150% of difference between the estimated cost put to tender and bid amount and Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven)
days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding for blacklisting
shall be initiated against the bidder.
12. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall
be deducted from bills.
13. Other details can be seen in the bidding documents.
14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any
reasons thereof.

Sd/-
Block Development Officer
Kaniha
OFFICE OF THE PANCHAYAT SAMITI, KANIHA.
DETAILED TENDER CALL NOTICE FOR DIFFERENT WORKS.

1. Sealed percentage ratebids are invited in single cover systemfrom "D&C’ classcontractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways for
exceution of civil works on production of definite proof from the appropriate authority. But successful bidder other than
State/ MES/ Railways/ CPWD in equivalent rank has to register under the State PWD before signing the agreement in
prescribed from to be eventually drawn in P.W.D. FORM F2 (now name as P1) for thel5 NOS of AWC Building
worksin different locations of Kaniha Block.

2. The tender is to be submitted in single cover. Cover is to contain EMD, signed DTCN, and attested copy of registration
certificate, PAN card, valid GST clearance certificate, certificates duly filled-in and documents required as per the
relevant clauses of this DTCN, Bills of quantities and special conditions if any. The cover is to be sealed and super
scribed as for the worksof Kaniha Block. In order to ensure that the envelopes are properly sealed, the contractor can
seal them with superglue and also add tamperproof tapes as additional precaution. The tenderers are not required to write
their name on the outer cover containing the bid documents. They are only required to write the name of the work and
authority who had issued the tenders.

3. Bids must be delivered by registered post/speed post only.

4. The sale of the Bid document shall start from04.12.2023 and close on18.12.2023 up to 5.30P.M.

3 The tender will be opened by the B.D.O, Kaniha in the office of the Panchayat Samit, Kaniha on dated 19.12.2023 at 11
AM. in the presence of the bidders or their authorized representatives who wish to attend.

6. The tender should be accompanied with the attested true copies of the valid Registration certificate,
GSTResistrationNo.and PAN card, and the original certificates are to be produced within 2 (two) days of opening of
bid documents of the tender before B.D.O,Kaniha for verification & the Engineer contractor must be produced for

CONTRACTOR B.D.O. Kaniha
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(iii) The percentage quoted in the tender without mentioning ex
tally with either to percentage excess or less then it will be treated as pereentage excess
(iv) 'ﬂx‘e'lcnder .shall be written legibly and free from erasures, over writings or corrections of figures, Corrections, over
writings & interpolations where unavoidable should made b ,

‘ y making out, initialing, dating and rewriting
(v)  The quantity mentioned can be increased or reduced 10 the extent of 10% for individual ite

of 5% 0\'er'lhe estimated cost. If it exceeds the limit stated above prior approval of compe
before making any payment.
(vi) The period of completion is fixed and cannot be altered exce
approval of next higher authority.
(vii) In the contract P1 time is the essence. The contractor is required to m
contract.

22.Bills for percentage rate tenders shall be prepared at the estimated rates for indiv
less shall be added or subtracted from the gross amount of the bill.

23. The tend’erers . shall carefully study the tentative drawings and specifications applicable to the contract and all

lhe' documents which will form apart of the agreement (o be entered in to by the accepted tenderer and detailed specifications for

Ons§a an_d other relevant specifications and drawings & codes which are for sale. Complaint at a future date that plans and

specifications have not been seen by the tenderers cannot be entertained.

24 The drawing fumish_ed with thc'tcnder are tentative and subject to revision or modification as tendered during the execution
as per acl}xal nccessnt}' and de.tml test conducted. But the tendered rates noted by the tenderer will hold well in case ol such
modxﬁcan(?n of ‘dra\\mgs during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

25. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspeet the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries
has been misjudged can not be entertained.

26. The tender at the discretion of the competent authority may not be considered unless accompanied by the attested true copies
of the income tax clearance certificate / Pan card, GST clearance certificate/ VAT clearance certificate/ non-assessment
certificate as the case may be and the original certificates are to be produced before the Block Development Officer, Kaniha
at the time of exccution of F2 (now name as P1) agreement for verification.

27. Additional performance Security: Additional performance security shall be deposited by the tenderer to the extent of

the differential cost of the bid amount and the estimated cost, in shape of Fixed deposit receipt of Schedule Bank / Kisan
Vikash Patra / Post Office Savings Bank Account / National Savings Certificate / Post Office Time Deposit Account,
duly pledged in favour of the B.D.O, Kaniha and payable at Kaniha, which will be over and above the performance
security. The additional performance security in any other from will not be accepted. If the Contractor fails to complete
the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal
clauses, if any, to be imposed.

cess / less supported with corresponding amount does not

ms subject to a maximum
tent authority Is mandatory

pt in case of exceptional clrcumstances with due
aintain a certain rate of progress speelly in (he

idual items only and the percentage excess or

28. The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.
29 The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in

separate sealed envelope shall be opened, declared and recorded first. The rcba'tc so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish

1o tender for two or more works shall submit separate tender for each. Each tender shall have the name and number of the works to
which they refer, written on the envelope. .

30. Schedule of quantities are accompanied in bills of quantity. It shall be Qeﬁmlcly understood lh.al the Govc::nm‘cm do.cs
not accept any responsibility for the correctness or completeness of this ss:l-ledulc and that this schedule is Im_bl%- for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such. omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be

entertained. o ' )
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

31 The P.R& DW Dept reserves the rights of authority to reject any or all the tenders received without assigning any reasons
-so-ever. o ) o .
32 %:tt:nderers whose tender is selected for acceptance of his tender make an initial security deposit in form.of National
- Savines Certificate / Kisan Vikash Patra / Postal office time deposit / Post office savings Pass F}oo!( / Deposit Receipt at
any sfheduled bank duly pledged in favour of the B.D.O, Kaniha and in no other iorm. which including .lhc am)ount
already deposited as earnest m(;ney shall be 2 % of the value of the tendered amount and sign the agreement in the P. W,
CONTRACTOR B.D.O. Kaniha
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35,

36.

37.

38.

39.

40.

41.

42,

43,

44.

45,

D. form No. F-2 (now name as P-1) (Schedule XLV No. 61) for the fulfillment of the contract in the office of the B.D.O,

Kaniha or as directed. the security deposit together with the earnest money and the amount withheld according to the
prov.ision of F-2 agreement, shall be retair)ed as security for the due fulfillment of this contract. Failure to enter in to the
required agreement and to make the security deposit as above shall entail forfeiture of the carnest money .No tender shall
be finally accepted until the required amount of security money is deposited .The written agreement to i)c entered in to
between the contractor and the Govt. and the contract shall be deemed to be incomplete until the agreement has first been
signed by the contractor and then by the proper officer authorized to enter in to the contract on behalf of thc‘Gn;/l The
security deposit will be refunded afler twelve months of completion of the work and payment of the final bill umi will
not carry any interest .In case of tenderers who have fixed deposit; necessary action will be taken to degrade them if they
decline to sign the agreement within the period as in the above case,

As concurred in by Law Department & Finance Department In their U.S.R. No 848 dtd.21.05.97 J.0.R.N0.202 W.F.D
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acccpl.nr;cc;
of tender by the competent authority.

That l'o_r the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard
to the matter by this contract at any place outside the State of Orissa .

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-
VIII R 8/5225, Dt.—26.02.55 and No. -1IM 56/ 628842 (5) Dtd.-27.09.61 as amended from time to time.

In case of any complaint by the laborers working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Project Director will have the right to investigate and if the contractor is found to be in [ault, he
may recover such amount due from the contractor and pay such amount to the labourer directly under intimation to the
local labour office of the Govt. The contractor shall not employ child labour. The decision of the Project Director is final
and binding on the contractor. '

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the

following or similar category.

a) Rent, royaltics and other charges of materials, Octopi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other

purpose of the work. No tenderer will however be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the

satisfaction of the local health authoritics.
c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.
d) Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply authorities.
c) Suitable cquipments and wearing apparatus for the labour engaged in risky operations.
f) Suitable fencing barricrs, signals including parafTin and electric signal where necessary at works and approaches
in order to protect the public and employces from accidents.
g) Compensation including the cost of any suil for injury to persons or property due to neglect of any major
precaution also becomes payable due to operation of the workmen compensation act.
h) The contractor has to arrange adequate lighting arrangement for the work where cver necessary at his own cost.
After the work is finalized, all surplus materials, all rubbish, debris should be removed from the site of work. Preliminary
work such as vats, mixing platforms. etc. should be dismantled and all materials removed from the site and premises left
neat and clean, this should be inclusive of the rates.
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item
of works.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimated amount unless written order is obtained from the Engineer-in-charge and rate settled before the
extra items of work or extra quantity of any items of work is taken up. . .
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.11.57. .
If any further necessary information is required, B.D.O, Kaniha will furnish such but it must be clearly understood that
the tenders must be received in order and according to the instructions.

|

CONTRACTOR B.D.O. Kaniha
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Category of Contractor’ Supply Departmental
Works. % Materials. % Labour % of P.O.L. Supply of materials.
Irrigation works
a) Structural works. 20% 30% 5% 15%
b) Earthwork, Canal work, -y o )
Embankment work etc,. agse 60% 5% 15%
(R&B) Works
| a) Bridge works 20% 30% 5% 5%
b) Road work 45% 0% % 10%
¢) Building works *30% 30% % 35%

46. No Relation certificate.

The contractor shall furnish the following certificate along with the tender to the effect that he is not related to
any oflicer in the rank of an Assistant Engincer & above in the state P.R& DW.Deptt. or Assistant Sccretary & above in
the said Department. 1T the fact subsequently proved to be false, the contract is liable to be rescinded. The carnest money
& the total sccurity will be forfeited & he shall be liable to make good to the loss or damages resulting for such
cancellations. The prolforma for no relationship certificate is contained in a separate sheet vide Schedule-A )

47. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last live years, prior to the date of the bid, shall be debarred from qualification. The tenderer is (o furnish
an affidavit at the time of submission ol tender paper about the authentication of tender documents including Bank
guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in Schedule -
E and required affidavit in Schedule-F, the bid document will be summarily rejected.

48. (i) The Contractors are required to furnish evidence of ownership/ leased deed of principal machineries/equipments in
Schedule-C as per Annexure-l.

(i) In case the contractor exceuting several works he is required to furnish a time schedule for movement of
cquipment/machinery from one site to work site when work is to be executed in Annexure-1V of - Schedule-C.

(ii1) The contractor shall furnish ownership/ leased deed documents for those machineries which he is planning to deploy
for the tendered work if these are not engaged or produce certificate from the Executive Engineer as per Annexure — 111
of Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines are
likely to be released from the present contract, Certificate from the Addl. Executive Officer(Tech) of Zilla Parishad,
Angulunder whose jurisdiction the work is going on, shall not be more than 90 days old on the last date ol receipt of
tender

(iv) In case the contractor proposes to engage machineries and equipment as asked for in the tender document, owned or
hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Sccurity. The entire bid
security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries
within a week time from the date of exccution of Agreement.

(v) The contractor intending to hire/lease equipment/machineries are required to furnish proof of ownership from the
company/person providing equipment/machineries on hire/lease along with contracts/ agreements/lease deed and
duration of such contract. The contracts/agreements/lease deed should cover the entire period of work,

49, Tenderers are required 1o go through each clause of P.W.D. Form F-2 (now name as P1) carefully in nddition to the

clause mentioned herein before tendering.

50. Steel shuttering & centering or scasonal sal wood planks / bullahas shall be used which shall be lined with suitable
sheeting and made leak proof and water tight.

5. The Department will have the right to inspect the scalfolding, centering and shuttering made for the work and can reject
partly or fully such structures il found defective in their opinion.

52, Conerete should be machine mixed unless otherwise ordered in writing by the Exccutive Enginceer, Zilla Parishad. The
contractor should arrange his own concrete mixer, vibrator, pumps clc, for this purpose at his own cost.

53. Cement shall be used by bags and weight of one bag of cement being taken as filly (50) Kg. Cost of empty cement bag
@Rs.1.00 (Rupees Four ) only per each should be deducted from the bill.

54, The contractor will be responsible for the loss or damage of any departmental materials during transit and in the

exceution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the bills at

stock issue rates or market rates whichever is higher.

55. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising (‘ull ol his contract be liable to pay o
penalty equivalent to five times of the price of the matcrials uccnru._ling to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered ut any time from any sum that may |h~cn or at any time thereafter
become due to the contractor or from his sceurity depositor from the proceeds of sale thereof.

56. The selected contractor may take delivery of departmental supply according to his need for the work issued by the llloFK
Development Officer, Kaniha subject to the availability of the materials, The tenderer shall make all arrangement lor

CONTRACTOR B.D.O. Kaniha
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57.

58.

59.

60.

6l.
62.

63.

64.
65.
66.

67.

68.
69.

70.

71.

73.

74.

CONTRACTOR

proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will not be borne by the
Department. The Dcpartmcnt is not responsible for considering the thefl of materials at site. It is the contractor's risk.
Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F-2 agreement.
The Department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and t'he coplmcmr shall use such materials without any controversy or dispule on that account. The rate of issue
of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher.

All the materials which are to be supplied from block store will be as per availability of stock and the contractor will
have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods or Tor
steel/ M.S Angles, Tees and Joists etc. After the issue from the store the materials may be under the custody of the
contractor and the contractor will be responsible for its safety and storage.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and
the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in werks and Transport Department Resolution No-285 date-17.04.1974 .The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to execute the work afler reduction of rates by negotiation.
1.03 % or the prevailing percentage of L.T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building & Other
construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.

The contractor is required to pay royalty to Gowt. as fixed from time of time and produce such documents in support of
their payment to the Block Development Officer, Kaniha with their bills, failing which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

No part of the contract shall be sublet without written permission of the Block Development Officer, Kaniha or transfer
be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

Any damages caused by natural calamitics should be done by the contractor at his own cost. The Department will not be
any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow arcas; land, approach road to the work site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the exccution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will

be inclusive of this.
The materials, borrow arcas and hutments at site should be arranged by the contractor at his own cost. No future

complaint on this account shall be entertained.

The contractor shall not interfere with the execution of water supply or Electric filting arrangements and any other work
entrusted Lo any other agency by the department at any time during the progress of the work.

The contractor will have to arrange for water supply for all works and make sanitary arrangements at own cost for his
labour campus. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own
cost.

Balling out water from the foundation either rain water or sub soil water if necessary should borne by the contractor. No
payment will be made for bench marks, level pillars, profiles and benching and leveling ground where required. The rates
quoted should be the items of work inclusive this incidental items of work.

All the quantities mentiored in the schedule are combination for ground floor land multi floors in case multi storied
buildings the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individual

items.
All fittings for doors and windows if supplied by the contractor should be best quality and should got approved by the

Executive Engineer before their use on the work.
Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986 and No-21369 dt.

25.09.91

a) “If dlll?ing the progress of the work the price of any material incorporated in the work increases or decreases as a result
of increase or decrease in the average wholesale price Index (all commodities), and the contractor there upon
necessarily and properly pays in respect of that materials (incorporated in the work) such increased or decreased
price, then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall
be equivalent to the plus or minus difference of 75% in between the Average wholesale Price Index (all
commodities) which is operating for the quarter under consideration and that operated for the quarter in which the

tender was opened, as per the formula indicated below:-

) P
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Formula to calculate the increase or d i 1 :
- ecrease in the price of materials.
100 io
Vm lncrt:ise or dc'crease in the cost of work during the quarter under consideration due to change in the price of
€ materials.
§-=T$;ev§::rgf \'.'&1;1}: dlonelm Rl_xpees during the quarter. gnder consideration.
verage olesale P'rlce Ind§x (all commodities) for the quarter in which the tender was opened (as

] published in R.B.I. bulletin from time to time.)

i=The Average Wholesale Price Index (all commodities ) for the quarter under consideration.

PM= l_’el:centagf: of materials component as per sub-clause of this clause.

(b) Slmllarly: if c}u‘ring the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour engaged on execution of the work such increased or decreased wages then he
shal.l be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall be
equivalent to the 75% plus or minus difference in between the minimum wages for labour which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.
VI=0.75 xPIxR x (i-io)
100 io
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.
R = The value of work done in Rupees during the quarter under consideration.
io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender was
opened.
i= The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).
Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the

c)
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by the
Government of India and the Contractor there upon necessarily and properly pays, such increased or decreased
price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to reimburse or
liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or minus
difference in between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened as per the formula indicated below :
0.75 x K R(D2-D))
Kl = X
100 D,
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price
of P.O. L.
R = the value of work done in Rupees during the quarter under consideration.
D,= Average Price per liter of diesel oil which was fixed by the Government of India
during the quarter in which the tender was opened. ' ]
D.= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
K.= Percentage of P. O. L. component as per sub-clause.
d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement / refund

on variation in price of material, labour and P. 0. L. as per

classes (a), (b) and (c¢) of this Clause. )
. (* whérg b(rizzk is supplied by the Department, it should be 20 % msto?ad of 30%) o ‘
e¢) Vide Works Department letter No-21369 daled-22.09.9l,- the reimbursement l refun_d on vnrmu.nn in price of
materials, labour and P. O. L. as per sub-clauses (a), (b) and (c) oflhls'clausc shall be apphc.able in tl'u: following manner.
“in term of aforcsaid escalation clause, where the period for complcllonlof the worl‘( as supulatcd.m t.hc agreement is less
no escalation admissible at all, in case of work where the stipulated period of completion is one year and more
aining period after excluding the one year period

Halticn on " pri iations is admissible only for the rem
i on account ol price variations is admissiblc on ! ) ud
et by the contractor in terms of the relevant provisions of the agreement. In 1

thereof, provided that the work has been carried out . i
the situarion where the period of completion initially stipulated in the agreement \\'as_less than one year and su!:sequcm[y the
completion ;mriod has been validly extended on the ground that the delay in completion of the work is not attributable to the
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contractor and in the result the total period including the extended peri ion i issi
only for the remaining period afler excluding the ﬁrsgt onc year pcriggrtll?cdrstlf:'z(ﬁ 3[ one year or more,escalationis sdissile
f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and other
documents as arc ncccssar_\{ to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, shall at the request of the Engincer-in-Charge furnish,
vcn!ncd in such a manner as the Engineer-in-Charge may require any document kept and such other information as the
Er}gmccr-m-Chargc. may require . The contractor shall within a reasonable time of his becoming aware of any alteration in the
price -ul“ s'uch matcrial, wages of labour and/ or price of P.O.L. give notice thercof to the Engineer-in-Charge stating that the
same is given pursuant to this condition together with an information relating thercto which he may be in a position to supply.

Afler completion of the work the contractor shall arrange at his own cost all requisite equipment for testing building if

found nccessary and bear the entire cost of such test.

Department will not supply any materials what so ever for the work. The tenderers shall be financially solvent and stable

for advance procurement of all materials required for the work vide Govt. of Orissa, Finance Department Memo

No0.48443/IF Code-46/95 dt.11.12.1995.

All reinforcement cement concrete works like lintels, column, beam, chujja, roof slab, grid slab and other such works

should be finished smooth and no extra charges for plastering if required shall be paid by the department.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work

as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engincer. The period of ‘
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of
cquivalent qualification employed under Government. The number of apprentices to be employed should be fixed by the
Chief Engincer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.
Under no circumstances interest is chargeable for the dues or additional dues il any payable for the work.

Under section 12 of contractorslabour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceplance as may be requiring by the concerned Executive Engincer. Charges for testing will be borne by the
contraclor.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 1T of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Orissa Detailed Standard Specification, Orissa P.W.D, Code, National Building code and CPWD specifications are
also binding on the part of the contractor.

The machineries, if available, with the department may be supplied on hire as per charges noted in the enclosed statement
subject to the condition that the contractor will exccute in advance an agreement with the Engineer-in-Charge

In the event of any delay in the supply of Department machineries for unavoidable reasons, no extension of time will be
granted to the contractor under any circumstances.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only
ifitis desirable in the interest of Govt. works and if these can be spared without inconvenicnce to the Department. The
Sanction of the Addl Executive Officer. (Tech) shall be necessary in each case. The contractor shall arrange his program
of work according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by
the Department.  An agreement shall be entered in to by the contractor to the effect that these  hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of security
deposit will not be made until the total amount due to the Government on account of hire of machinery elc. is recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill .All transit and incidental charges in connection with the dispatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor .The hire charge shall be recovered at the
prescribed rates from and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its
return, even though the same day it may not have been utilized for any reason except for a major break down which may
take more than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer —in-charge
when any plant or machinery goes out of order requiring major repairs .The hire charges are for clock hours. In case of
tar boilers, hot mix plant and any other machinery requiring similar preparation the working hour will include the time
required to make up the boiler temperature and bring plant to the operating conditions before the actual start of work .The
machine will work in shifts of 8 hours cach. Extra charges lowards overtime wages of any of the operating and
maintenance staff will be livable. These charges will be fixed by the Engineer-in-charge [rom time of time. In no case the
tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engincer-in-charge
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The contractor shall release the plant a i .
shall also provide for any Iabourpand \\T:x?c':ggt:-gzrgofs“f'a“‘: _\thn required for periodical servicing and maintenance. He
similar such type of equipment, the contractor shall 1rrnnS ting the plants. In the case of Concrete mixturcs, pavers and
close of work each day .The plant and machinery on::c iss%nc'jn Y }hc nopper cleaned nd the, drum ete, washcd Bt the
lack of arrangement of labour and material etc. on his :m LTI o umlr,:-lcmr afall not beceturnod by him an;Accomn: of
when in the option of Engincer-in-charge the work (;r[: - The same m” be rcu.:rnc'd only .whcn they do not require or
lants shall while i R ) v a portion of work for which issucd is completed . The tools and
p : cin transit and in the custody of contractor be at his sole risk and re ibility ; es and /
except fair o Al and tear. The damage or loss as assessed by Enginccr-in-ch’]rlzc sil;ztl‘lpgzgr::aldl? fr()::dd;mtal'ng:z:::]mc(!):):o?:
Llacﬁ\bcn;_of a disagreement as to the extent of damage or the value of article lost, the decision n% supcriynlcnding Engincer
shall be :_nal. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the
Govt. agams_t _loss or damage to the machine. The Contractor shall also be responsible for any claim for com ensation for
loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall profidc full time
chowkidar for guarding the plant and machinery at site. If the articles are not returned within the date originally specified
0}: C-‘it@ndfﬁ by the Engineer—in:chargc, in addition to the normal hire charge, a surcharge equal to 10% of the hire
Zv:;%?f\:}:e Egl:f:rvt;t(lﬁnfogfti]hccp;ggl?iTl]l:,\?-t U:ﬁ ;‘I‘;ifi‘:ll\flclry isrncl)t relu'rned. such period will be treated as working time In the
the contractor’ ol Y, U alue of the articles at the current market price will be recovered fro:_'n
r’s outstan ing t ills or any bills that may become due in respect of his other work under the state public
works Department. The decision of the superintending Engineer shall be final in case of dispute.
FOIIQM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached. -
Log Bc?oks for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorized agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be
f:]nal and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on
the contractor.
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS &PLANTS .
This agreement made the TwoThousand
between (here-in-after referred to as “the hirer” which expression shall unless excluded by or repugnant to the
context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (here in after referred to as
the Governor which expression shall unless excluded by or repugnant to the context include his successors in office as assigns) of
the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more particularly

specified in the schedule here under between here in after referred to as “the tools and plants™.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after

mentioned.

Now it is here by and between the parties here to as follows:-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of
delivery of the tools and plant to the hirer at the P.W. Department workshop at Angul.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the
previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
workshop /store at Angul in the same good condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the
working period and an increase of ten percent .

69 The tools and plants shall be open for inspection at all times to the officers of the Government.
(8) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit
without the prior sanction of the Assistant Enginecr, he shall pay to Government additional hire charges as well as over

time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to time.
d of three days hire charges as specified in the schedule will be

(h) In case of breakdown, repairable at the site within a perio
levied except in case of major repairs.
(i) Normally the tools and plants will be supplied with operating staff.

) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising
due to any causes what-so-ever during the period of the machinery is in his charge.
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municipal or other dues axXCSs . . i
] 'j\\)lllll s I»'v dvlrn_\'clnl!'lxl;utlllz-[::li:-lu:,nu payable on account of the use or operation of the tools and plants for the period of

0 The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants
;!."'::‘}‘.'.ll“"ll‘t‘.lll‘hfl'u1 hire, The cost recoverable from the hirer shall be the full replacement value as dclcrrﬁincd lfy the
- Pt | ake good himsell such loss or damage and recover the cost thereof
from the ""_"f -» Fhe hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss
or damage Liiling which the same will be recovered from his dues as in case of hire charges ‘

(m) On the breach of any terms or conditions of this agreement by the hirer the linginucr;i'n-churgc shall be entitled o
llt'lllfllhl l!ll' return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
receiptof such order in writing . In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided
that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be final.

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engincer-in-
charge shall include all officers duly authorized by him to exercise powers on his behalf.

THESCHEDULE

Serial No. Description No. Amount of Remarks.
and Name of hire per
i ___The articles. hour.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State have set their

respective hand, the day and the year here in above written.
Signed by:

L. 2.
Signed sealed and delivered in the presence of
1. 2.

Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor who undertakes execution of

work through labour should be produced valid license from licensing authority of labour Department.

89, The K.13. brick should be well burnt and good quality. The bricks should be approved by the Engineer-in-charge before
use in the work and should confirm the minimum strength as per National Building Code.

90, Super class contractor shall employ under himself two Graduate Engincer and two Diploma holders belonging to the
State of Orissa. Special ¢lass contractor shall employ under him one graduate Engineer and two Diploma Holder
belonging to the state of Odisha Like wise *A” class contractor shall employ under him one Graduate Engincer or two
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engincering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under the
State Govt. of Orissa. The Engineer-in Chiel (Civil), Orissa may however assist the contractor with names of such

aduate engineers and Diploma Holders if such help is sought for by the contractor .The names of such

by the Contractors should be intimated to the tender receiving authority along with the
tender as to who would be supervising the work. Each bill of the Super Class, Special Class or *A’ class ~ Contractor
shall be accompanied by an employment Roll of the EEngineering personnel together with a Certificate of the Graduate

Engineer or Diploma Holder so employed by the contractor to the eftect that the work exccuted as per the bill has been

supenvised by him (vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be

furnished in the proforma contained in a separate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may

unemployed Gr
Enginecring personnel appointed

91,
render necessany possible help for procuring license.

92, If further necessary information is required the Exceutive Engineer, (R&B) Division, Angul will furnish such, it must be
clear understood that the tender must be received in order and according to the instruction.

93, The contractor should arrange the materials like Steel, Cement ete. of approved quality and specification at his own cost

for completion of the work with the time schedule, No extension of time will be granted on the application of the

contractor due to delay in procurement of materials.
. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
1o arrange by themselves cement, steel bitumen and every sorts of materials from approved manufacturer, get it tested in

B.D‘O\%\\‘:ﬁha
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ii?:&ﬁ:f;‘;il”Lb?gﬁéigi r?-:;iipgt?;‘r:f‘ by the Department before use. No extension of time or escalation of price on

95. gﬁi;?g:écﬂcg:z ‘:}‘:: :é":r:lézi;igllsmblearts will be supplied in quantity, length and size available in the stock. For payment
actually used (including hooks ang ﬁra:lj ete. Sl;ﬂ” b.c rr:leasured in length of different diameter, size and specification as
sectional weight prescribed by the Indian Sst)mdl*s‘cj uork. correct 1o an lpch or cm. And lh’<:|r wglghl calculated as per
bars and Llnne::essa_r\' o i andar Specification or as directed by the Engineer-in-Charge (Wastage of

ry lapping w ill not be considered for measurement and payment).

96. An}endmf:'nt of existing C_Iauses - By admission of a tender for the work , a tenderer will be deemed to have
satlsﬁ.ed hlmselfp)' actual inspection of the site and locality of the work, about the quality and availability of the required
quan}ll)' of matenal‘ including the wheat/ rice referred to above, medical aid, labour and food stuff elc., and that rates by
him in the tender will be adequate to complete the work according 1o the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and to have quoted rates
and materials with taxes , octopi ,other dutics, lead, lifts, loading and unloading, freight for all materials and all other
cbargcs necessary for the completion of the work, to the entire satisfaction of the Engineer-in ~Charge of the work and
his aut}iorizcd subordinates. After acceptance of the contract rate Government will not pay any extra charges for any
reason in case the contractor claims later on to have misjudged as regard availability of materials, labour and other
factors.

97. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damaged and repairs occasioned or rendered necessary to
the same by fire or other clauses and they hold the Govt. of Orissa harmless for any claims for injuries to person or
structural damages to properly happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due
to earthquake, flood. cyclone, epidemic, riot or any other calamity whether natural or incidental and damages so caused
will have to be made good by the contractor at his own cost.

98. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are to be entered in this book by the Zilla Parishad. Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the contractor’s
agent shall be considered to have been duly given to the contractor for following the instructions of the Department. The
order Book shall be the property of the Zilla Parishad. and shall not be removed from the site of work without written
permission of the Engineer (Addl.ExecutiveOfficer.Tech) and to be submitted to the Engincer-in-charge every month.

99. The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper block form with pages serially numbered in order to record items of works are not covered
by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim
to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Cach claim must be defined and should
be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be
submitted by the contractor regularly by 10" and 16" days of ecach month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim books not maintained from the commencement of the
work are liable to be summarily rejected. The claim book is the property of the block and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
which ever is earlier for record.

Number of tests as specified in LR.C./ MORT&I / 1.S.I specification required for the construction of roads /bridges

/buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed

material testing laboratory as to be decided by the Engincer-in-charge. Testing charges including expenditure for

collection / transportation of samples /specimens elc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge
and on both the accounts the cost shall be borne by the contractor.

Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per

IRC requirements at his own cost for providing sufficient opportunity for checking from lime to time. Engincering

personnel of the executing agency should be present at work sile at the time of visit of high level inspecting ofTicers in

the rank of super tending Engincer and above. Alter completion of the road in all respects the road furniture should be
affixed by the executling agency indicating locations like school, hospital, No-horn ctc.

The tenderer should furnish information regarding current litigation, debarring / expelling of the applicant or

abandonment of work by the applicant in schedule “E” and aflidavit in sehedule “I".
The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete

B.D.O%m

100.

101.

102.

103.
the envisaged work.

CONTRACTOR
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1 The contractors / Firms shall be responsible for the defy :
' \ deliee ) o three vears (1 * ]
the project. cet liability period for three years from the date of completion of
s
15, In case the 1" lowest tenderer or e s ex "
1 particular tender for u\‘\"u‘rfl‘llh‘w\\“lli1 .”.“‘lmM lowest tenderers withdraw In series one by one, thereby facilitating a
I \{:x'hkl\\ ;:.\": ‘i‘“rl‘k‘ !‘Linu:llml with adequate disincentives with forfeiture of EMD unless
ate | 1 3 ack outis turnished, Appropriate action for black lis
: _ A ik listing the tenderers shall also be
taken apart from disincentivising the tenderer, I ‘ L
107.  Special conditions,
n The te reTS ~ i s 4 *
(a) e L:lllull;.liurix‘\\\:::‘h .\|nl\mi‘ll|ng theil tllmumcnls along with the rates of ftems of Tender will submit an affidavit
t > documents and papers submitted by him are genui i i
| . 38 iine and authentic ine s Bank Guarantee
ok ) g ¢ including the Bank Guarantee

h Sy o y . 1 ey \ ']

(b) Allu' wm!\lmfm ol the |l\‘lll| in all respeets road furniture should be affixed by the executing ageney indicating
locations like School, Hospital, No-horn ete.

(c) In case the contractor proposed to engage machineries/equipments as asked for this work own or hired but

dcplu:\'cdl nul\i‘dc the state he/she is required to furnish additional 1% EM.DJ/Bid security. The entire Did
security including the additional Bid security shall be stand forfeited in case the contractor failed to mobilize the
machineries with the stipulated time as per the Bid documents.

(¢) The tenderer intending to hire/lease equipment/ machineries are required to furnish proof” of ownership from the
company/person providing equipment/machineries on hire/lease alongwith the contracts/agreements/lease deed and
duration of such contract,

108. ADDENDUNM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of 'l Contract:-TIME CONTROL:-
2.1. Progress of work and Re-scheduling programme,
2.1.1.  The Exceutive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successlul contractor. The issue
of the letter of aceeptance shall be treated as closure of the Did process and commencement of the contract.
With in 15 days of issuc of the letter of acceptance, the contractor shall submit to the Engincer-in-Charge for approval a
Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the

activities in the Works along with monthly cash flow forecast.
the work the contractors shall be bound in all cases in which the time
lete, 174™ of the whole time allowed under the contract has clapsed, %4

allowed under the contract has clapsed, 3/4™ of the whole of the

2.1.3.  To ensure good progress during the exeeution of
allowed for any work exceeds one month to comp
of the whole of the work before ¥ of the whole time
work before 3/4™ of the whole time allowed under the contract has clapsed.
I{ at any time it should appear to the Ingineer-in-Charge that the actual process of the work does not conform to the
programme 1o which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion ol the works within
the time for completion. 11 the contractor does not submit an updated Programme within this period, the Engincer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold
after the date on which the over duelrogramme has been submitted.

progress achicved on cach activity and the cfeet
any changes to the sequence of the activities.
ntractor's obligations. The Contractor may
time. A revised Programme is to show the

"o

this amount until the next payment
An update of the Programme shall be o programme showing the actual
of the progress achieved on the timing of the remaining work including
The Engineer-in-Charge's approval of the Programme shall not alter the Co
revise the Programme and submit it to the Engincer-in-Charge again at any
effect of Variations and Compensation Events.
2.2 Extension of the Completion Date.

Contract data shall be the essence of the Contract. The

The time allowed for exeeution of the works as specified in the
works shall commence from the 15™ day or such time period as mentioned in letier of Award aller the
rs to commence the work or from the date of handing over of

qault in commencing the exceution of the work as aloresaid,
medy available in law, be at liberty to forfeit the carmnest

1)
i

2
=)

execution of the
date on which the Engineer-in-Charge issues written orde
the site whichever is later. If the Contractor commits del
Government shall without prejudice to any other right or re

money & performance guarantee / Security deposit absolutely.
As soon as possible afler the Agreement is exeeuted the Contractor shall submit the Time & Progress Chart for cach

milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates o commencement and
completion of various trades of sections of the work and may be ulmcmlcd as necessary by agreement lwcl\‘\ccn the
Engincer-in-Charge and the Contractor within the limitations ol time |mpu:scd in the c‘unlrm:l dncuw‘lcn(s. and lur}hcr to
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the

work as per milestone given in contract data.

(2%
~
o
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2.24.

2.2.5.

2.3.
2.3.1.

2.4.
2.4.1.

2.4.2.

2.5

2.6

In casclof d‘?lf'y occurred d‘uc to any of the reasons mentioned below, the Contractor shall immediately give notice
lhcr;o:;md“immg ctlo Ilh<l:[ lzngmccr-m-Chargc but shall nevertheless use constantly his best endeavors to prevent or make
ﬁg?h chcw(():rKnn shall do all that may be reasonably required to the satisfaction of the Engincer-in-Charge to proceed

i) Force major, or

i) Abnormally bad weather, or

iii) Scrious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on
the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achicved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engincer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engincer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.
ired progress in terms of clause 2 or to complete the work and clear the site on

If the contractor fails to maintain the requi
or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Superintending Engincer (whose decision in writing shall be final and binding) may decide
on the amount of tendered value of the work for every completed day / month (as applicable) that the progress remains
below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a scparate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a separate
period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or
any other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clausc 2.5, the amount shown against that milestone shall be

Withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

Management Meetings.

Either the Engincer or the Contractor may require the
management meetings shall be to review the plans for remaining work a

the early warning procedure.

The Engincer shall record the business of manage
the meeting and to the Employer. The responsibility of
cither at the management meeting or afler the management meeting and stated in writing to all w
Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt

27.05.2005 of Works Department, Orissa ):-
To rescind the contract (of which rescission nolice in writing to the contractor under the hand of the Executive Engineer

shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as penalty.
Amendment as per letter No.8310 dt.17.5.2006 of Works department, Orissa

No incentive should be paid for this work.

Clause-31(a)(ii) of percentageRate P1 Agreement:-Codal/contractual provisions for payment of differential cost of
Steel, Cement & bitumen. (Amendment as per letter No.5608 dt 3.4.07 of Works Department, Orissa):-

other to attend a management meeting. The business of
nd to deal with matters raised in accordance with

ment meetings and is to provide copies of his record to those attending

the partics for actions to be taken to be decided by the Engineer
ho attended the meeting.

CONTRACTOR B.D.O. Kaniha
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Where original contract Pe,”Od is one year and above, increase/decrease of cost of Stecl, Cement & Bitumen are to be
pg]d/l'CCOVCTed. Payments in case o.f increase are to be made with prior approval of Government when the total claim is
mDF%thggol;S's}g’ 000/- ‘”}d with prior approval of the EIC/ Chief Engineer (as the case may be) when the claim is upto
?nf.nﬁczliatcly-.l ecovery in case of decrease shall be made by concemed Exccutive Engineer from the contractor

The cost shall be determined as follows:-

Steel ...... Rate as fixed by Steel Authority of India Ltd. (SAIL)
Cement ......  Average factory price of three manufacturer of cement inside the state.
Bitumen ... Rate as fixed by Indian Oil Corporation (10C).

Clause — 31(a)(iii) of P1 Contract:-
Where original period of contract is more than six months & below one year increase/decrease of cost of Steel, Cement &

Bitumen are lo'be paid/ recovered. Payments in case of increase are to be made with prior approval of Government W hen
the total claim is more than Rs.50,000/- and with prior approval of the EIC/Chief Engineer (as the case may be) when the

claim is upto Rs.50,000/- subject to the fulfilment of the conditions mentioned below:-
(i) Cost shall be determined as follows:-
Steel  ...... Rate as fixed by Steel Authority of India Ltd. (SAIL)
Average factory price of three manu facturer of cement inside the state.

Rate as fixed by Indian Oil Corporation (10C).

e than Rs.50.00Lakhs. However, the differential cost on such materials
percentage amount in the tender for those materials

Bitumen......

(i) Cost of the project should be mor
may be paid to the contractors after deducting the hike

from the calculated amount of differential cost.

(ii) Contractors have to submit the vouchers showing procurement from
within 28days before utilization of Steel, Cement & Bitumen.
Differential cost will be allowed only for the original agreement period; but not
even though it might have been validly extended.

an authorized dealer for the said work

(iii) for the extended period

(iv) Differential cost will be allowed only after successful completion of the work as per the approved work
programme.
(v) Stipulations contained in existing Clause 31(f).

Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor immediately.
Clause-31(e) of P1 Contract:-

Vide Works Department letter No.21369 Dt.25.9.91, the reimbursement/refund on variation in price of materials (except
steel, cement & bitumen which will be governed as per Clause-31a-ii & a-iii), labour and P.O.L. as per sub clauses (a-i),
(b) and (c) respectively of this Clause-31 shall be applicable in the following manner:

eriod for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible. In case of work where the stipulated period of completion is one year and
more, escalation on account of price variation would be admissible only for the remaining period after excluding the first
one-year period thereof provided the work has been carried out by the contractor in terms of the relevant provision of the
agreement. In the situation, where the period of completion is initially stipulated in the agreement is less than one year
and subsequently the completion period has been validly extended on the ground that the delay in completion of the work
is not attributable to the contractor and in the result the total period including the extended period stands at one year or
more escalation is admissible only for the remaining period after excluding the first one year period there from.

109. SPECIAL CONDITIONS: - The contractors/Firms shall be responsible for the defect liability period for 12 months
from the date of completion of the project.
110. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

A) Required E.M.D as per the clause No. 13.
B) Copy of valid Registration Certificate, Valid GST clearance certificate, Valid Service Tax registration certificate /

Service Tax clearance certificate, certificates, PAN card along with the tender documents is mandatory and furnish the
Original Registration certificate, VAT clearance certificate, Valid Service Tax registration certificate / Service Tax

“In terms of the aforesaid escalation clause, where the p

Ve
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clearance certificate, certificates and Pan card, for verification withi - i

- ; n within 2 (two) days of open

 BOKaniha as per Clause No.08. (two) day opening of the tender before
Q) l_nl'orl_nnlmn rcgal:t‘jlr:‘g current Iitig_ation, debarring / expelling of the applicant or abandonment of work by the
?pphcanl in "s.cl':‘edule E* and afﬁd.awt to that effect including authentication of tender documents and Bank guarantee
in schedu.le F as per clause 47 failing, which the tender will be rejected.
D) Engineer contractor dcswoqs to avail the facility of exemption of EMD is required to submit an affidavit to the
effect that hc{shc has not yet ﬂ\’.ﬂIICd the facility for more than two works during the current financial year. The name of
wo!-k for which and the authority to whom the tender have been submitted, must be mentioned in the affidavit failing,
which the tender will be rejected.

) E) Bidder can submit one tender paper for a particular work. Submission o

particular tender will be liable for rejection of all such tender papers.
F) If the contractor has omilted to quote the rate both in figures an

Total: - 110 (One Hundred ten) clauses only.

f more than one tender paper by a bidder for a

d words the Tender will be summarily rejected.

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
e am / are nol related to any officer of Zilla Parishad of the rank of Junior Engineer & above and

any officer of the rank of Assistant Secretary and above of the Works Department, Govt. of Orissa . 1/ We am / are aware that, if
the facts subsequently proved to be false, my / our contract will be rescinded with forfeiture of E.M.D and security depositand [/

We shall be liable to make good the loss or damage resulting from such cancellation.
1/ We also note that, nom-submission of this certificate will render my / our tender liable for rejection.

1/ We hereby certify that 1/ W

Signature of the Tenderer
Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER /DIPLOMA HOLDERS
(For special class / A class contractors only)

1/ We hereby certify that at present the following Engineering personnel are working wi

th me / in our firm / company and their

bio-data are furnished below.

SL. Name of Qualification | Date of Monthly Whether full If they are superannuated /

No. Engineering Appointment | emolument time retired / dismissed or
personnel engagement and | removed personnel from
appointed for continuous state Govt./ Central Govt/
supervising Public Sector Undertaking /
contractor's work private Companies and s or
with address. any one ineligible for

Government service.
1 2 3 4 5 6 7

17 We also note that, non-submission of this certificate will render my / our tender liable for rejection .

Signature of the tenderer.
Date:-

CONTRACTOR B.D.O. Kaniha
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. ANNEXURE - OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

Sl List of plants and equipments Requirement Marks
No.
01 | Concrete mixer
02 | Needle vibrator
03 | Plate vibrator
04 | Steel Shuttering plate with staging materials
05 | Water tanker 2000 Itr, capacity
06 | 5 HP water pump
o7 | Electric Generator
08 | All other machineries required for the work such Truck & Tipper will be utilized in the
work as per the requirement in relevant clauses and as per the direction of the Engineer-
in-charge,
NOTE:-

Capacity of cach plant and equipment should be as per specification of Mo RTHs for Road & Bridge.
The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the

2
authority of which in either case is to be substantiated before award of the work.
3. The equipment mentioned above (except SI. 8) must be included in Schedule “C* and clearly indicated as “Owned/leased.”
4. The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory completion of the work
shall have to be deployed by the agency.
5. Tor deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.
ANNEXURE =111 OF SCHEDULE-C
CERTIFICATE TO BE ISSUED BY THE Addl. C.D.O.(Tech)
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)
Sl Name of the Identification Capacity Year of Condition Since When it is
No machineries/ No./ Engine/ purchase (Working / when likely to be
equipments Chassis No. breakdown) deployed | released from
under current
him assignment
1 2 3 4 S5 6 7 8
Certified that,
1. I have verified the ownership documents with the identification no. of the Machineries / Equipments.
2, Machines are currently utilized exclusively for the work under the Division,
3. The facts provided are true as on the date of issuc of this document to the best of my knowledge.

Addl Executive Officer (Tech)

CONTRACTOR B.D.CHM
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ANNEXURE — IV OF SCHEDULE-C
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

Sl Name of Required Name of the Name of the Name of the place | Time schedule for
No Equipmenf & No. work for which Division under | where equipment movement of
Machineries Equipment&: whose and machineries equipment/
Machineries jurisdiction deployed. ) machineries to
deployed Equipment & work site for use in
Machineries tendered work
deployed

Certificd that, the above machineries shall be available solely for this work from the date mentioned against them.

Signature

CONTRACTOR B.D.O. Kaniha
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SCHEDULE “E™

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes/No

in any litigation relating to the

works.
b) If yes: give details:
a) Has the tenderer or any of its . Yes/ No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

a) Has the tenderer or any of its Yes/ No
constituent partners failed to
perform on any contract work in
India during the last 5 ycars.

b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will be

summarily be rejected.

Signature
SCHEDULE -F
AFFIDAVIT

| Sri aged years, S/0
. Vill- s PO: 5

Dist. do hereby solemnly affirm and state as follows.
1. The undersigned do hereby certify that all the statements made in the required attachments are true and
correct for the work
2.The undersigned also hereby certifies that ncither our firm M/s nor

any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years prior to the

date of this bid.
3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent

information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.
4.The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer
Name of Firm
Date:

CONTRACTOR B.D.O, lﬁhﬁl
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Materials of following specification are to be used in work. The Tenderers are expected to possess and be well

36

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

conversant with the following L.S. standard and code of practice.

1. Cement will be as per I.S. 269/455/8112 (However the grade of cement to be selected by the Engineer-
in-Charge of work and sample cube test before commencement of work in each batch).
2. Steel 1.S. 432 (Plain) and 1786 (Tor)
3. Vibrator v 1.8.7246
4. Aggregate  : 1.8.383,1.8.515
5. Water for mixing and curing shall be clean, free from injurious amount of oil, salt, acid, vegetable &
organic materials and other substances harmful to concrete to
conformity to 1.5.456 and 1.5.3025.
6. Sand/ Fine aggregate 1.5.2116, 383
7. Binding wire 1.S. 280 (Galvanized minimum Imm)
8. Rain water pipe I.S. 2527
9. Construction joints : [.S.3414
10.  Steel window frame I.S. 1038/83
11.  Steel Door frame 1.S. 4351/75
12. Fitting and Fixtures for joinery works: Conforming to 1.S. 7432/82 strictly conform to LS. specification
and as per direction of Engineer-in-charge.
ITEM OF WORK
L. Concrete shall be with conformity to I.S. 456.
2 Foundation shall be with conformity to 1.S. 1080.
3. Stone masonry (R.R.) shall be with conformity to 1.S. 1597 (Part-1)
4. C.R. masonry shall be with conformity to 1.S. 1597 (2)
5. Brick masonry shall be with conformity to 1.S. 2212.
6. Cement plastering shall be with conformity to I.S. 9103 and 6925.
7. Mortar shall be with conformity to L.S. 2250.
8. White washing and color washing shall be with conformity to LS. 6278.
9. C.C. in foundation shall be with conformity to 1.5.2571.
10. Anti-termite treatment shall be with conformity to LS. 6313 (Part-I and 1)
1. Painting to all surfaces shall be with conformity to [.5.2395 (Part-1and I1)
12. D.P.C. shall be with conformity to I.S. 3067.
13. Water proofing shall be with conformity to 1.S. 702 & 1.8.1322.
14. Mosaic flooring shall be with conformity to 1.S. 2114.
15. Steel painting shall be with conformity to 1.S. 1477 (Part-1 and 11) 1.S. 1661.
CONTRACTOR B.D.O, Kaniha
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; . - i TENDER SCHEDUL
Name of work:-Repair & Renovation of Kamrei Shiva Temple, Kamarfiol‘ Kaniha Block

(A) Civil Items(Part-A)

1 F_:-mh\\ork in excavation in foundation in hard soil
;\ﬂI.h _ all leads and lifts including dressing and
nct\ ellmg the becg and depositing the excavated earth

places away from work site with all leads and lifts | § Cum Cum
. . h . -9 2 )
!ncludl_ng cost of all labour and T&P and dewatering & o
if required for the work ete.complete and as directed
by the Engineer-in-charge.

12023.00

2 Supplying & filling in foundation and plinth with
sand not exceeding 23.0 cm thick in layers including
watering and ramming with the cost comved e 5
royalties, taxes of the materials and labour with 1{?1\; = Cum . M2
required for the work etc.complete (Measurement
will be taken on finished compacted section) enly.

24708.00

3 Cement concrete of proportion (1:3:6) in foundation
using 4cm.size clean hard black hand crusher broken
granite stone metal of approved quality and from
approved quarry including hoisting.lowering and
laying conc.rete in layers not e.\ce‘\iin'g 15 em. Lh‘ick 16.07 Cum Cum
to the required level amming watering and curing
ete.complete including cost and comveyance of all
materials with all taxes and royalties and all labour
with T&P required for the work etc.complete,

517437

238370.00

including dewatering if required.

4 Cement concrete of propertion (1:2:4) in foundation
using 12mmsize clean hard black hand crusher
broken granite stone Chips of approved quality and
from approved quarmy including hoisting.lowering
:m_d laying concrete in layers not :.cxcce\iing. ISem. | 1503 Cum Cum 6624.66
thick to the required level amming watering and
curing etc.complete including cost and conveyance
of all materials with all taxes and royalties and all
labour with T&P required for the w ork ete.complete,

99370.00

including dewatering if required.
5 Fly Ash brick masonry in cement mortar (1:6) in
foundation and plinth with hard granite stone of
approved size and quality from approvad quarmy
including splays cutting circular molding and similar
such type of work with necessan projections,
chamfering and corbelling.watering  and curing
etc.complete including cost and comveyance of all
materials with all taxes and royalties and all labour
with T&P required for the work etc.complete.

26.16 Cum Cum 504262

13190400

6 R.C.C. work of M-20 grade with 20mm and down
grade black hard granite (crusherbroken) stone chips
including hoisting and laying. having @ minimum
th ( in work test) of 150Kg/cm
sqm in 15¢m. Cubes at 28 days with IS 436 and 516
using 10mm to 20mm. size (20mm. Not to exceed
259%) hard black crusher broken granite stone chips
of approved quality and from approved quamy
including hoisting lowering. laying and compacting
concrele watering an curing for 4 weeks, including
centering.shuttering  and finishing the exposed
surfaces smooth with cost.com evance,royalties and
taxes of all materials and labour with T&P required
for the work ete.complete in_all respect but

compressive streng
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steel and binding wire of 18 to 20 gauge and labour
charges for straightening,cutting,bending,binding
etc. of the M.S. rods or tor steel land binding wire of
18 ) to 20 pgauge and labour charges for
straightening,cutting,bending, binding etc. of the
M.S. rods or tor steel and binding wire and tying the

grills and placing in proper position.
A__| Column Base 20.22 | Cum | Cum 5954.52 120374.00
B__| Plinth Bend 1.02 | Cum | Cum 677597 6882.00
C Column, beam 2.11 cum cum 13778.23 29042.00
D ROOF SLAB 4.31 Cum Cum 12371.57 53306.00

Straightening bend up or coiled rods cutting,
bending, cranking, hooking,welding or jointing ( if
required) the M.S. rods or tor steel and binding
wires and binding, tying the grills, hoisting,
lowering and placing in proper position as required
for R.C.C. works including cost,conveyancc and

taxes of M.S. Rods or Tor steel and binding wires of 18.94 s Rk 5080.19
18 to 20 gauge and labour with all T & P required
for the work etc. complete in all floors ( weight of
binding wircs will not be considered for payment
and payment will be made on weight of M.S. rods or
Tor steel with picce as per cordial provision only).

153028.00

Fly Ash. brick masonry in cement mortar (1:6) using
(25 x 12 x 8) cm size brick alter immersing brick for
six hours in water before usc in superstructure
having a crushing strength of not less than 35 Kg.
per sq.cm. including splays cutting,circular molding,

chamfering and corbelling and similar such type of [ 74.76 Cum Cum 5080.57 379808.00
work with all necessary projections watering and
curing etc.complete including cost and conveyance
of all materials and labour and T&P required for the
work with all taxes and royalties etc.complete in all

floors.
16mm. thick cement plaster (1:6) finished smooth to

inside smooth surface of brick walls after racking
out the joints including waltcring and curing with the

cost and conveyance of all materials and labour with 8420 Sqm Sqm 218.19
T&P required for the work with all taxes and

18525.00

10

royalties etc. complete in all floors.

T2mm. thick cement plaster (1:6) finished smooth to
out side brick walls after racking out the joint
including watering and curing with  cost and

conveyance of all materials and labour with T&P 115.83 Sqm Sqm 152.52
required for the work with all taxes and royallies

cte.complete in all respect in all floors.

17666.00

11

6mm. thick ceiling plaster (1:4) finished smooth

including watering and curing with cost and
conveyance of all materials and labour with T&P 25196 | Sqm Sqm 169.75 42770.00

required for the work with all taxes and royalties
etc.complete in all respect in all floors.

12 | Providing and fixing Vitrified Tile 600mmx600mm
Plain (Ivory) of premium grade in all floors & treads
or steps and landing on 25mm thick bed of cement

mortar in proportion (1:1) jointed with neat cement j05°E1 Sqm Sqm 1327.70 140478.00
slurry mixed with pigment to match the shades of
the tiles including rubbing and polishing with

B.D.O, Kaniha
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cost,conveyance of all materials, royalty, taxes ele,
complete and as per the direction of the Engineer-in-
charge.

13

Providing and fixing 20cmx30cm / 20cm x 20cm
special plain /printed series ceramic wall tiles in
dados skirting & riser of steps on 12mm thick
cement plaster (1:3) jointed with neat cement slurry
mecd with pigment to match the shade of the tiles | 60.72 Sqm
including rubbing and polishing, with cost,
conveyance of all malerials, royalty taxes
ctec.complete and as per the direction of the
Engineer-in-Charge.

Sqm 1192.47 72406.00

14

Priming one coat with any approved primer over
new wood work and iron work excluding cost of the

primer including sand papering polishing the | 538.49 | Sqm Sqm 66.85 35998.00
surface with all malterials and labour with T&P
required for the work ctc.complete in all respects.

15

Finishing walls with weather coat paint of approved
shade on two coat over a coat of primer to give an | 267.76
even shade including cost of paint.

Sqm Sqm 81.47 21814.00

16

Finishing walls with plastic emulsion paint of
approved shade on two coals over a coal of primer to | 270.73
give an even shade including cost of paint.

50000.00

Sqm Sqm 89.17 24141.00

Add cost of Stainless steel gate 12° x 6°
50000.00

17
18

Fitting of Stcel bar at Mukhasala
TOTAL 17,22,806.00

(Eighteenitems)only

Or say,

(Rupees Seventcen LakhTwenty TwoThousand Eight hundred Six)only
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Special condition; - inls L
peci: All materials, labour, machineries and equipment required to complete the work in all respect shall

be arranged by the tenderer at his/her own cost. The employer will bear no responsibility in this aspect.

My /Our quoted rate is % Excess over /

% Less than/

Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated
cost.

Approved for 23(Twenty Three ) items only
No. of corrections............ .

No. of overwriting.............
No. of interpolations...........

No. of OmisSSioN....cvevrecaneen

official use anly

1. Name of the work:-.....coovannenn R R AT T, T LT LT LN
2. Approximate estimated cost put to tender:-Rs-

3. Value of E.M.D as per tender call notice:-

4, (a) E.M.D deposited by tlj.c tenderer in shape of :-

(b) Amount pledged/unpledged:-

5. Valid LT.C.C

6. Valid S.T.C.C

7. Stipulated period of completion:-

8. Cost of tender paper:-

CONTRACTOR B.D.O, Kaniha
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9. Date & time of opening of the tender paper:-

10. Tender paper in / sheets
11. No of items tendered:-

12. Total overwriting and correction:-

Sold to - class contractor

Vide M.R No dated

B.D.O, Kaniha
with office Seal

B.D.O, Kaniha
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