1.C. NO 02 /2023-24

CONTRACTOR

PANCHAYATI RAJ & D.W DEPARTMENT
GOVERNMENT OF ODISHA

BID DOCUMENTS / DTCN FOR THE WORK-

“Repair & Renovation of Kamarei Shiva Temple

atvillage Knmareiin  Kamarei G.P.

under Kaniha Block
in the District of Angul.”

COST PUT TO TENDER: - Rs. 20, 00,000 /-

OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
Kaniha

BID ID NO : 02/BDO, KANIHA /ANGUL/2023-24 Dt.28,12.2023
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9. Date & time of opening of the tender paper:-

10. Tender paper in / sheels
11. No of items tendered:-

12. Total overwriting and correction:-

Sold to - class contractor
Vide M.R No dated

B.D.O, Kaniha

with office Seal
CONTRACTOR

B.D.O, Kaniha
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Special condition: - i ineri i
b: ndition: - All materials, labour, machineries and equipment required to complete the work in all respect shall
arranged by the tenderer at his/her own cost. The employer will bear no responsibility in this aspect.

My /Our quoted rate is % Excess over /

% Less than /
Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated
cost.

Approved for 23(Twenty Three ) items only

No. of corrections............. s
Bl
No. of overwriting......... ﬁ #
No. of interpolations........... i
No. of omission........cceceee ﬁ
'*.
v
1
(e
€d
i
k.
!
£
%
1. Name of the worki=....ouummeseneees [P PPPERIET I 1
2. Approximate estimated cost put to tender:-Rs- :
|
3. Value of EM.D as per tender call notice:- E
4. (a) E.M.D deposited by the tenderer in shape of :- 5
|
(b) Amount pledged/unpledged:- I
S, valid LT.C.C |
6. ValldS.T.C.C
7. Stipulated period of completion:-
8. Cost of tender paper:-
CONTRACTOR B.D.O, Kaniha
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cost,conveyance of all materials, royalty, taxes etc.
complete and as per the direction of the Engineer-in-
charge.

13

Providing and fixing 20emx30cm / 20cm x 20cm
special plain /printed series ceramic wall tiles in
dados skinting & riser of steps on 12mm thick
cement plaster (1:3) jointed with ncat cement slurry
mixed with pigment to match the shade of the tiles | 60.72 Sqm Sqm
including rubbing and polishing, with cost,
conveyance of all materials, royalty taxes
clc.complete and as per the direction of the
Engineer-in-Charge.

1192.47

72406.00

14

Priming one coat with any spproved primer over
new wood work and iron work excluding cost of the
primer including sand papering polishing the 53849 | Sqm Sqm
surface with all materials and labour with T&P
required for the work etc.complete in all respects.

66.85

35998.00

15

Finishing walls with weather coat paint of approved
shade on two coal over a coal of primer to give an | 267.76 | Sqm

even shade including cost of paint.

Sgm

81.47

T

21814.00

Finishing walls with plastic emulsion paint of
approved shade on Iwo coats over a coal of primerto | 270.73 [ Sqm Sqm
give an even shade including cost of paint.

89.17

24141.00

e W AL

17

‘Add cost of Stainless steel gate 12° x 6'

50000.00

ey

50000.00

Finting of Steel bar at Mukhasala

TOTAL

17,22,806.00

(Elgtlulilﬂn)uly

Or say,

(Rupees Seventeen LakhTwenty TwoThous

and Eight hundred Six)only

CONTRACTOR

(%1 CamScanner
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excluding the cost and conveyance M

steel and binding wire of 18 )l’o 20 gausg;:r::ds ;);bzz:
charges for straighlening,cuuing,bcnding bindin
etc. of the M.S. rods or tor steel |land binding’ wire ogf
18 to .20 gauge and labour charges for
straightening,cutting,bending, binding etc. of the
M:S. rods or tor steel and binding wire and tying the
grills and placing in proper position.

Column Base

20.22

Cum

Cum

5954.52 120374.00

Plinth Bend

1.02

Cum

Cum

6775.97 6882.00

on|= >

Column, beam

2.11

cum

cum

13778.23 29042.00

ROOF SLAB

431

Cum

Cum

12371.57 53306.00

2

Slrai_ghtening bend up or coiled rods cutting,
bending, cranking, hooking,welding or jointing ( if
reguired) the M.S. rods or tor steel and binding
wires and binding, tying the grills, hoisting,
lowering and placing in proper position as required
for R.C.C. works including cost,conveyance and
taxes of M.S. Rods or Tor steel and binding wires of
18 to 20 gauge and labour with all T & P required
for the work etc. complete in all floors ( weight of
binding wires will not be considered for payment
and payment will be made on weight of M.S. rods or
Tor steel with piece as per cordial provision only).

18.94

Qntl.

Qntl.

8080.19 153028.00

Fly Ash. brick masonry in cement mortar (1:6) using
(25 x 12 x 8) cm size brick after immersing brick for
six hours in water before use in superstructure
having a crushing strength of not less than 35 Kg.
per sq.cm. including splays cutting,circular molding,
chamfering and corbelling and similar such type of
work with all necessary projections watering and
curing etc.complete including cost and conveyance
of all materials and labour and T&P required for the
work with all taxes and royalties etc.complete in all
floors.

74.76

Cum

Cum

5080.57 379808.00

16mm. thick cement plaster (1:6) finished smooth to
inside smooth surface of brick walls after racking
out the joints including watering and curing with the
cost and conveyance of all materials and labour with
T&P required for the work with all taxes and
royalties etc. complete in all floors.

84.90

Sqm

Sqm

218.19 18525.00

10

12mm, thick cement plaster (1:6) finished smooth to
out side brick walls afler racking out the joint
including watering and curing with cost and
conveyance of all materials and labour with T&P
required for the work with all taxes and royalties
etc.complete in all respect in all floors.

115.83

Sqm

Sgqm

152.52 17666.00

6mm. thick ceiling plaster (1:4) finished smooth
including watering and curing with cost and
conveyance of all materials and labour with T&P
required for the work with all taxes and royalties
etc.complete in all respect in all floors.

251.96

Sgm

Sqm

169.75 42770.00

Providing and fixing Vitrified Tile 600mmx600mm
Plain (Ivory) of premium grade in all floors & treads
or steps and landing on 25mm thick bed of cement
mortar in proportion (1:1) jointed with neat cement
slurry mixed with pigment to match the shades of

the tiles _including rubbing and polishing with

105.81

Sgqm

Sqm

1327.70 140478.00

CONTRACTOR
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" 4

TENDER SCHEDULE
Shiva Temple, Kamareiof Kaniha Block

(A) | Civil Items(Part-A)
1 Earthwork in excavation in foundation in hard soil

“1'lh' all leads and lifts including dressing and
L‘:‘;‘;EES L::'al;e?r :rrrl\d\ :‘l:rr"(OS_illing _me t':.\(c:avaalcdg earth
site i
including cost of all labour andw';'&;];?iag::f:fml-;:s = . Cum 31097 12023.00
:)fr:;]mred 'for lh_e work etc.complete and as direcleg
y the Engineer-in-charge.
2 Sup:lymg & filling in foundation and plinth with
‘5:-:1 not exceeding 23.0 cm thick in layers including
ering and ramming with the cost conveyance
royalties, taxes of the materials and labour with T&P
required for the work etc.complete (Measurement
will be taken on finished compacted section) only.
3 Cement concrete of proportion (1:3:6) in foundation
using 4cm.size clean hard black hand crusher broken
granite stone metal of approved quality and from
?pproved quarry including hoisting,lowering and
aying concrete in layers not exceeding 15 cm. thick
to the required level ramming wateriﬁg and curing 4607 | Cum | Cum 5174.37 238370.00
etc.complete including cost and conveyance of all
materials with all taxes and royalties and all labour
with T&P required for the work etc.complete,
including dewatering if required.
4 Cement concrete of proportion (1:2:4) in foundation
using 12mm.size clean hard black hand crusher
broken granite stone Chips of approved quality and
from approved quarry including hoisting,lowering
and laying concrete in layers not exceeding 15 em. < 95 o Cum 6624.66 99570.00
thick to the required level ramming watering and ) : .
curing etc.complete including cost and conveyance
of all materials with all taxes and royalties and all
labour with T&P required for the work etc.complete,
including dewatering if required.
5 Fly Ash brick masonry in cement mortar (1:6) in
foundation and plinth with hard granite stone of
approved size and quality from approved quarry
including splays cutting circular molding and similar
such type of work with necessary projections, 26.16 Cum Cum 5042.62 131904.00
chamfering and corbelling,watering and curing
etc.complete including cost and conveyance of all
materials with all taxes and royalties and all labour
with T&P required for the work etc.complete.
6 R.C.C. work of M-20 grade with 20mm and down
grade black hard granite (crusherbroken) stone chips
including holsting and laying, having a minimum
compressive strength ( in work test) of 150Kg/cm
sqm in 15cm. Cubes at 28 days with IS 456 and 516
using 10mm to 20mm., size (20mm. Not to exceed
25%) hard black crusher broken granite stone chips
of approved quality and from approved quarry
including hoisting lowering, laying and compacting
concrete watering an curing for 4 weeks, including
centering,shuttering and  finishing the exposed
surfaces smooth with cost,conveyance,royalties and
taxes of all materials and labour with T&P required

for the work etc.complete In all respect but
B‘D.Om:a

CONTRACTOR

4 Name of work:-Repair & Renovation of Kamrei

42.29 Cum Cum 584.22 24708.00
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be i
) used '
conversant with the following LS. standard and code of :;a:!?cr: - The Mandhrts e e pomens st by w2

1. C : i
ement :  will be as per 1.S. 269/455/8112 (However the grade of cement to be selected by the Engineer-
in-Charge of work and sample cube test before commencement of work in each batch).
Steel :  1.S. 432 (Plain) and 1786 (Tor)
Vibrator ¢ 1.8.7246

Aggregate : 1.5.383,18.515
Water for mixing and curing i shall be clean, free from injurious amount of oil, salt, acid, vegetable & Ky

wose W

organic materials and other substances harmful to concrete to

conformity to 1.5.456 and 1.8.3025.

o T
P )
L

Sand/ Fine aggregate ; 1.5.2116, 383
1.S. 280 (Galvanized minimum 1mm)

SN

Binding wire

T

6
7
8. Rain water pipe : 1.S.2527
9

Construction joints : 1.S.3414
1.S. 1038/83

1.8. 4351/75
Conforming to 1.S. 7452/82 strictly conform to LS. specification

T I e

10.  Steel window frame

Ly A

11.  Steel Door frame

o ]

12. Fitting and Fixtures for joinery works:
and as per direction of Engineer-in-charge.

ITEM OF WORK
Conerete shall be with conformity to 1.S. 456.

Foundation shall be with conformity to 1.S. 1080.
Stone masonry (R.R.) shall be with conformity to L.S. 1597 (Part-I)

C.R. masonry shall be with conformity to 1.S. 1597 (a)

Brick masonry shall be with conformity to I.8. 2212.

Cement plastering shall be with conformity to LS. 9103 and 6925.

Mortar shall be with conformity to 1.S. 2250.

ashing and color washing shall be with conformity to LS. 6278.

White w
C.C. in foundation shall be with conformity to 1.S. 2571.

S I

10, Anti-termite treatment shall be with conformity to .S. 6313 (Part-1 and I1)

1. Painting to all surfaces shall be with conformity to 1.8.2395 (Part-1 and 11)

e e ——— TR RSP T

12, D.P.C. shall be with conformity to 1.8. 3067.

13. Water proofing shall be with conformity to LS. 702
14. Mosaic flooring shall be with conformity to 1.S. 2114,

15. Steel painting shall be with conformity to 1.S. 1477 (Part-1 and 11) 1.S. 1661.

& 1.8.1322.

CONTRACTOR B.D.O, Kaniha
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INFORMATION REGARDING CURRE , | g
MmmumaummmmmgmuNuougﬂ'nr‘rﬂ;;'g ;

ABANDONMENT OF WORK BY THE TENDERER

n) Is the tenderer currently involved Yes/ N
cs 0

in any litigation relating to the
works.
b) If yes: give details:
a) Has the tenderer or any of its Yes/No
constituent partners been debarred’
expelled by any agency in India
during the last § years.
a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
India during the last § years.

b) If yes, give details:

Note:
If any information in this schedule is found to be Incorrect or concealed, qualification application will be

summarily be rejected.

Signature
SCHEDULE -F
AFFIDAVIT
| Sri aged years, S/0
Vill- s PO: .

do hereby solemnly affirm and state as follows.

Dist.

1. The undersigned do hereby certify that all the statements made in the required attachments are true and
correcl for the work
“ -

2.The undersigned also hereby certifies that neither our firm M/s nor
any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in

India nor any contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

3.The undersigned he
cemed necessary and as requested by the Department to verify this s

reby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent
information as d tatement or regarding my
(our) competency and general reputation.

4.The undersigned understands and agrees that further qualifying information may be requested and agree to

furnish any such information at the request of the Department.
(Signed by an Authorized Officer of the firm)

B.D.O, gmiha

Title of Oflicer
Name of Firm
Date:

-

e e
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ANNEXURE -1V OF SCHEDULE-C
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

sl Name of Required Name of the Name of the | Name of the place | Time schedule for
No Equlpl_ntni & No. work for which | Division under | where equipment movement of
Machineries Equipment& whose and machineries equipment/
Machineries Jurisdiction deployed. machineries to
deployed Equipment & work site for use in
Machineries tendered work
deployed

Certified that, the above machineries shall be available solely for this work from the date mentioned against them.

CONTRACTOR

Signature

Uyg

B.D.O. Kaniha
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LISTOF PLANT AND EQUIPMENTS TO BE DEPLOYED ONTHE CONTACRT WORK

(MINIMUM REQUIREMENT)
List of plants and equipmenty - N .

Ittquircmr}:—r Marks
01 | Concrete mixer
i 02 | Needle vibrator
03 | Plate vibrator

04 | Steel Shuttering plate with staging materlals

05 | Water tanker 2000 Itr, capacity

06 | 5 1P water pump

07 | Plectric Generator

08 | Al other machineries required for the work such Truck & Tipper will be utillzed In the

work as per the requirement in relevant clauses and as per the direction of the Engincer-
In-charge.

NOTE:-

Capacity of each plant and equipment should be us per specification of Mo RT1Hs for Road & Dridge.

2. The above equipment should either be owned or avalled on long-term lease extended beyond the duration of the work, the

authority of which In elther case is to be substantiated before award of the work,
1. The equipment mentioned above (except 1. 8) must be Included in Schedule “C™ and clearly Indicated as “Owned/leased.”
4. The above list Is not exhaustive, All other machinery/equipment as will be required for satisfactory completion of the work

shall have to be deployed by the agency.
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertalned.

CERTIFICATE TO BE ISSUED BY THE Addl, C.D.O.(Tech)
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not Issued prior (0 90 days of recelpt of tender)
SL Name of the Identification Capacity Yeor of Conditlon Since When it s
No machineries/ No, / Englne / purchase (Working / when likely to be
equipments Chassls No, breakdown) | deployed | released from
under current
~_him | mssignment

1 2 3 4 5 6 1 (]

Certified that,

I have verified the ownership documents with the Identifcation no, of the Machineries / Fquipments,

Machines are currently utllized exclusively for the work under the Division.

2.
. The fucts provided are true as on the dute of Issue of this document to the best of my knowledge.
Addl. Executlve Officer (Tech)
CONTRACTOR B.D.O%

i
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certificate, Valid Service Tax registration certificate / Service Tax clearance certificate, certificates and Pan card, for

verification within 2 (two) days of opening of the tender bef; i
) ore B.D.OKaniha as per Clause No.08
C) Information regarding current litigation, debarring / expellin i tol
bl ) of the appl
applicant in schedule “E™ and affidavit to that effect including o i ol s et Bk e

: « including authentication of tender documents and Bank t
in schedule “F™ as per clause 47 failing, which the tender will be rejected. and Bank guarantee

Dgf Engineer contractor desirou‘s to avail the facility of exemption of EMD is required to submit an affidavit to the
e' ec;: that he/_she has not yet av?ﬂed the facility for more than two works during the current financial year. The name of
wor for which and the authority to whom the tender have been submitted, must be mentioned in the affidavit failing,
which the tender will be rejected. ’

_ E)Bidder can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a
particular tender will be liable for rejection of all such tender papers.

F) If the contractor has omitted to quote the rate both in figures and words the Tender will be summarily rejected.
Total: - 110 (One Hundred ten) clauses only.
SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

1/ We hereby certify that 1/ We am / are not related to any officer of Zilla Parishad of the rank of Junior Engineer & above and
any officer of the rank of Assistant Secretary and above of the Works Department, Govt. of Orissa. [/ We am / are aware that, if
the facts subsequently proved to be false, my / our contract will be rescinded with forfeiture of E.M.D and security deposit and [ /
We shall be liable to make good the loss or damage resulting from such cancellation.

1/ We also note that, nom-submission of this certificate will render my / our tender liable for rejection.

Signature of the Tenderer
Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(For special class / A class contractors only)
1/ We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and their
bio-data are furnished below.

Sl Name of Qualification | Date of Monthly Whether full If they are superannuated /

No. Engineering Appointment | emolument time retired / dismissed or
personnel engagement and | removed personnel from
appointed for continuous state Govt/ Central Govt./
supervising Public Sector Undertaking /
contractor’s work private Companies and s or
with address. any one ineligible for

Government service.
1 2 3 4 5 6 7

17 We also note that, non-submission of this certificate will render my / our tender liable for rejection .

Signature of the tenderer.
Date:-

CONTRACTOR B.D.O. Kaniha




109.

110.

\\"_WC:'C original contract pc.riod is one year and above, increase/decrease of cost of Steel, Cement & Bitumen are to be
paid/recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs.50, 000/- aqd with prior approval of the EIC/ Chief Engineer (as the case may be) when the claim is upto
:lr:ri(:dlm- Recovery in case of decrease shall be made by concemed Executive Engineer from the contractor

The cost shall be determined as follows:-

Steel ... Rate as fixed by Steel Authority of India Ltd. (SAIL)
Cement ...... Average factory price of three manufacturer of cement inside the state.
Bitumen ... Rate as fixed by Indian Oil Corporation (10C).

Clause - 31(a)(iii) of P1 Contract:-

\Nihere original period of contract is more than six months & below one year increase/decrease of cost of Steel, Cement &
Bitumen are to be paid/ recovered. Payments in case of increase are to be made with prior approval of Government when
the total claim is more than Rs.50,000/- and with prior approval of the EIC/Chief Engineer (as the case may be) when the
claim is upto Rs.50,000/- subject to the fulfilment of the conditions mentioned below:-

(i) Cost shall be determined as follows:-

Steel ...... Rate as fixed by Steel Authority of India Ltd. (SAIL)
Cement ...... Average factory price of three manufacturer of cement inside the state.
Bitumen....... Rate as fixed by Indian Oil Corporation (I10C).

0] Cost of the project should be more than Rs.50.00Lakhs. However, the differential cost on such materials
may be paid to the contractors after deducting the hike percentage amount in the tender for those materials
from the calculated amount of differential cost.

L,
(ii) Contractors have to submit the vouchers showing procurement from an authorized dealer for the said work |
within 28days before utilization of Steel, Cement & Bitumen. E
(iii) Differential cost will be allowed only for the original agreement period; but not for the extended period !
even though it might have been validly extended. E
(iv) Differential cost will be allowed only after successful completion of the work as per the approved work |
programme. i

) Stipulations contained in existing Clause 31(f).

Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor immediately.

Clause-31(e) of P1 Contract:-

Vide Works Department letter No0.21369 DL.25.9.91, the reimbursement/refund on variation in price of materials (except
steel, cement & bitumen which will be governed as per Clause-31a-ii & a-iii), labour and P.O.L. as per sub clauses (a-i),
(b) and (c) respectively of this Clause-31 shall be applicable in the following manner:

“In terms of the aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible. In case of work where the stipulated period of completion is one year and
more, escalation on account of price variation would be admissible only for the remaining period after excluding the first
one-year period thereof provided the work has been carried out by the contractor in terms of the relevant provision of the
agreement. In the situation, where the period of completion is initially stipulated in the agreement is less than one year
and subsequently the completion period has been validly extended on the ground that the delay in completion of the work
is not attributable to the contractor and in the result the total period including the extended period stands at one year o
more escalation is admissible only for the remaining period afler excluding the first one year period there from.

SPECIAL CONDITIONS: - The contractors/Firms shall be responsible for the defect liability period for 12 months
from the date of completion of the project.
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
A) Required E.M.D as per the clause No. 13,
B) Copy of valid Registration Certificate, Valid GST clearance certificate, Valid Service Tax registration certificate /
Service Tax clearance certificate, Certificate of Experience in ornamental & religious construction, certificates, PAN
card along with the tender documents is mandatory and furnish the Original Registration certificate, VAT clearance

CONTRACTOR B.D.O. Kaniha



(o shall Immediately glve notice

i cane of delay occurred due o any of the reasons mentioned below, the Contrac
avary to prevent or mike

7
/3 )
therend I wiltlng o the Vighneer-dnChinrge bt shall neverthefess use constantly hls best ende

' oo (he ety aned shall ey all that sy be rensonnbly required o the sutisfaction of the Inglneer-n-Charge th proceed
/ with the works,

] Ve mifon, o

)] Abnormally Dind wenther, o

Iy el lons ar dimage by e, o

Iv) Civi commotton, Tocal commatlon of workmen, strlke or Jockout affecting any of the trades employed om
the wink, or,

v) Dty on the part of other contractors or tradesmen engaged by Inglncer-ln-Charge In execullng work not
Torming pant of the Contract,

i) Iy cise n Varlaon |s lsued which makes [t impossible for Completlon o be achleved by the Intended

Completlon Date withoot the Contractor tnkIng wleps (o accelerate the remalning work and which would

e (he Contractor (o Ineur additonal cost, or
vily Any other ciuise, which, In the abuolute discretion of the aul
Contractons control,

224 Request for reschedule wiid extenslon of thme, o be ellgible for conalderation, shull be made by the Contractor In writing
within fourteen days of the happening of the event causing delay, Ihe Contractor may also, I practicable, Indicate In
sich i request the perlod for which extension 1y deslred,

22,8 Inany such cose o fale wnd remsonabile extension of tme for completion
communteated 1o the Contractor by the Engineer-In-Charge In wrlting,
requent. Nonsapplivation by the contractor for extenston of time shall not be n bur
extenslon by the Englneer-dn-Charge wnd this shull be binding on the contractor,

1) Compensatlon for Delny,

200, 1 the contractor fnlla (o malntuln the required progress in terms of clause 2 or to complete the work and clear the slite on
ar beforg the contrael or extended dute of completion, ho shall, without prejudice to any other right or remedy avallable
under the Taw 1o the Covernment on aceount of such breach, pay as agreed compensation the amount caleulated ot the
rates stlpulated below i the Superintending Inglneer (whose declston In wrlting shall be final and binding) may declde
an the amonunt of tendered value of the work for every completed duy / month (s applicable) thut the progress remalins
below that speetfied In Clause 2 or that the work remalng Incomplete, i

This will wlso apply (o Hema or group of tems for which  separate perlod of completion has been specifled, is.
Compensntlon 4 1,8% per month of for delny of work, deluy to be completed on per Day basls, o
Provided always that the lotal amount of compensatlon for delay 1o be puld under this conditlon shall not exceed [
10% of the Tendered Value of work of o the Tendered Value of the ltem or group of items of work for which s separate

horlty mentloned, In Contract data |s beyond the

of work may be glven, Such extenslon shall be
within 3 months of the date of recelpt of such
for glving a falr and reasonable

perlod of completion In orlghnally glven, L
T amount of compenantlon may be ndjusted or set-ofT against any sum puyable to the Contractor under this or e
any other eontric wiih the Oovernment, In case, the contractor does not nchleve a particular milestone mentioned In L'

conteact data, or the rencheduled milostone(s) In terms of Clause 2.5, the amount shown ugainst that milestone shall be

Withheld, 1o be adjusted agalnst the compensation fevied at the final grant of extension of time, Withholding of :
thin amount on Tallure 1o nchleve a milestone, whall be automatie without any notice to the contractor, However, Il the ki
contractor cutchen up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In = |
cane the contractor falln to make up for the delny In subsequent milestone(s), amount mentioned against each milestone Y
miswed subsequently also shall be withheld. Towever no interest whatsoever shall be payable on such withheld amount, ;f

14 Management Meellngy.
240, Plther the Ungloeer or the Contractor miry require the
manigement meetlngs shall be to review the pluns for rema

the early warnlng procedure,
242, The Ungloeer whall record the huslness of management meetings und I8 o provide coples of his record to those attending

the meetlng and 1o the Employer, The responsibllity of the partles for actlons Lo be taken o be declded by the Englneer 3
clther nf the management meeting or alter the management meeting and stated In writing to all who attended the meeting.
Clause-2 (1) of Percentuge Rate I'l Agreement:s Resclsslon of Contract (Amendment as per lelter No.10639 dt :

217.08,2008 of Works Depariment, Orlssa )i«
To rescind the contraet (of which reselusion notlce In wrlting (o the contractor under the hand of the Executive Englneer

whall be conclunlve evidence), 20% of the value of Teft over work will be reallsed from the contractor aa penalty.

15 Amendmentnyper Jettec No#310 01,17,8.2006 of Works depariment, Orlusa !
No Incentive should be pald for this work, i

20 Clawse-Y1(n)(ll) of percentageltnte I'l Agreementi-Codal/contractual provisions for payment of differential cost of
Steel, Cement & bitumen, (Amendment as per letter No.S608 dt 3,4.07 of Works Department, Orlysa):-

other to attend o management meeting, The business of
ining work and to deal with matters ralsed In sccordance with i
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108.

107,

213,

2.1.6.

.2
2.2.1,

222,

™ tractors / 1§ " ,
lh:r::;m, ors/ Firms shelf be respansible for the defect liability period for three years from the date of completion of

L]
In cas:nlll:;:r l::‘\:;:\lflcmlrrtr or even the next lowest tenderers withdraw in series one by one, thereby facilivating &
p tfor award, then they shall be penallzed with adequate disincentives with forfeiture of LMD unless

adequate Justification for such back out I8 fur i : e
7 MICh Tx fished, Appropriate act JF the tende hall alwy be
ken apart from disin entivising the tenderer { pprapriate action for black listing the rers shall alw) be

Special conditions,

(a) The tenderers while subminln
that all the documents and
submitted by him,

(b) After completion of the road In all respects road furniture should be affixed by the executing agency indicating
locations like Schoal, Hospital, No<horn ete,

In case the contractor proposed (o engage machinerles/equipments as asked for this work own or hired but

deployed outside the state he/she Is required to furnish additional 1% E.M.D/BId security. The entire Bid

security including the additional Bid security shall be stand forfeited in case the contractor failed to mobilize the
machineries with the stipulated time as per the Bid documents,

(€) The tenderer intending to hire/lease equipment/ machineries are required to furnish proof of ownership from the

company/person providing equipment/machineries on hire/lcase alongwith the contracty/agreementy/lease deed and
duration of such contract,

ADDENDUM TO THE CONDITION OF P| CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of work and Re-scheduling programme,
The Executive Engincer / Engineer- in- Charge shall issue the letter of aceeptance to the successful contractor, The |ssue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract,
With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval a
Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast,
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the lime
allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed under the contract has elapsed, %
of the whole of the work before ¥4 of the whole time allowed under the contract has elapsed, 3/4™ of the whole of the
work before 3/4™ of the whole time allowed under the contract has elapsed.
I at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform o the
programme o which consent has been given the Contractor shall produce, at the request of the Engineer-In-Charge, a
revised programme showing the modifications o such programme necessary Lo ensure completion of the works within
the time for completion, If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold
this amount until the next payment afier the date on which the over dueProgramme has been submitted.
An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit It to the Engineer-in-Charge again at any time. A revised Programme Is 1o show the
effect of Variations and Compensation Events,
Extenslon of the Completlon Date.
The time allowed for exccution of the works as specified in the Contract data shall be the essence of the Contract, The
execution of the works shall commence from the 15™ day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge lssues written orders to commence the work or from the date of handing over of
the site whichever is later, If the Contractor commits default in commencing the execution of the work as aforesald,
Government shall without prejudice to any other right or remedy available in law, be at liberty 10 forfeit the earnest
money & performance guarantee / Security deposit absolutely.
As lu{m al;c possible affcr the Agrument,ll excculed the Contractor shall submit the Time.& I’mgm's Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation o the time stated in the
Contract documents for completion of items of the works, It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract documenty, and further (o
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for speclal jobs for which a separate programme has been agreed upon) complete the
work as per milestone given In contract data,

% their documents along with the rates of ftems of Tender will submit an affidayit
papers submitted by him are genuine and authentic including the Bank Guarantee

(c)
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96.

97.

98.

99.

100.

101.

102,

103.

CONTRACTOR
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ii::g;:r:;‘l‘ll?:::ﬁa ::: l"P}""OVCd by the Department before use. No extension of time or escalation of price on
$ n future,
IforRi;?dS’ plates 8;1“1 structural members will be supplied in quantity, length and size available in the stock. For payment
¢ orccmcrjl, the fslccl including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks )in the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard Specification o as directed by the Engineer-in-Charge (Wastage of
bars and unnecessary lapping will not be considered for measurement and payment).
Amendment of existing Clauses :- By admission of a tender for the work , a tenderer will be deemed to have
satlsﬁ.ed himse!ftlay actual I_nspeclion of the site and locality of the work, about the quality and availability of the required
Q\-.Iun'llly of mnlcnul.includmg the wheat/ rice referred to above, medical aid, labour and food stufT etc., and that rates by
him |nllhe tender will be adequate to complete the work according to the specifications attached there to and that he had
taken in lc! accm.ml all conditions and difficulties that may be encountered during its progress and to have quoted rates
and materials with taxes , octopi ,other duties, lead, lifts, loading and unloading, freight for all materials and all other
ct.\argcs necessary for the completion of the work, to the entire satisfaction of the Engineer-in ~Charge of the work and
his aulh'onzed subordinates. After acceptance of the contract rate Government will not pay any extra charges for any
;c:mon in case the contractor claims later on to have misjudged as regard availability of materials, labour and other
actors.
From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damaged and repairs occasioned or rendered necessary to
the same by fire or other clauses and they hold the Govt. of Orissa harmless for any claims for injuries to person or
structural damages to properly happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due
to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental and damages so caused
will have to be made good by the contractor at his own cost.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are to be entered in this book by the Zilla Parishad. Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the contractor’s
agent shall be considered to have been duly given to the contractor for following the instructions of the Department. The
order Book shall be the property of the Zilla Parishad. and shall not be removed from the site of work without written
permission of the Engineer (Addl ExecutiveOfficer.Tech) and to be submitted to the Engineer-in-charge every month.
The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper block form with pages serially numbered in order to record items of works are not covered
by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim
to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should
be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be
submilted by the contractor regularly by 10™ and 16™ days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim books not maintained from the commencement of the
work are liable to be summarily rejected. The claim book is the property of the block and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
which ever is earlier for record.
Number of tests as specified in LR.C/ MORT&H / 1.8.1 specification required for the construction of roads /bridges
/buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection gf san]ples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge
and on both the accounts the cost shall be borne by the contractor. _ '
Besides, the firm / contractor shall install full fledged field laboratory at work site. for condutflmg req}xlred tests as per
IRC requirements at his own cost for providing sufficient oppoﬂunily.l‘or chec.:klng from time to time. Engineering
personnel of the executing agency should be present at work site at the time Pf visit of high level inspecting officers in
the rank of super tending Engineer and above. After completion ol'l.he road in all respects the road furniture should be
affixed by the executing agency indicating locations like school, hospital, No-horn ete. ' i
The tenderer should furnish information regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E" and affidavit in schedule “.F".
The information furnished must be sulficient to show that the applicant is capable in all respects to successfully complete

the envisaged work.
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ﬁ:}cr:\::ll‘ci\rcmé cnrr rg:(c‘rb(:'uala‘:?cl:tcs payable on account of the use or operation of the tools and plants for the period of
Thc hirer shalll make g'ood any loss or damages arising out of causes other than fair wear and tear to the tools and plants
d‘-““f‘S lhﬁ_ period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the
Eng!nccr-tn-charge JIn the event of any loss or damage not being made good by the hirer to the satisfaction of the said
Engmcer-n_'\-charge l!'.tc office shall be at liberty to make good himself such loss or damage and recover the cost thereof
from the hlrc.r.'The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss
or damage failing which the same will be recovered from his dues as in case of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
dcm?nd the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such per.\ally as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided
that the maximum penalty shall not exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be final.
This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description No. Amount of Remarks.
and Name of hire per

The articles. hour.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State have set their

respective hand, the day and the year here in above written.
Signed by:

Signed sealed and delivered in the presence of

88.

89.

90.

91.

92.

93.

9.

2.

2.
Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor who undertakes execution of
work through labour should be produced valid license from licensing authority of labour Department.

The K.B. brick should be well burnt and good quality. The bricks should be approved by the Engineer-in-charge before
use in the work and should confirm the minimum strength as per National Building Code.
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the
State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma Holder
belonging to the state of Odisha .Like wise ‘A’ class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under the
State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor .The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with the
tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ class  Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him (vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be
furnished in the proforma contained in a separate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license. . '
If further necessary information is required the Executive Engincer, (R&B) Division, Angul will furnish such, it must be
clear understood that the tender must be received in order and according to the instruction.
The contractor should arrange the materials like Steel, Cement etc. of approved quality and specification at his own cost
for completion of the work with the time schedule. No extension of time will be granted on the application of the
contractor due to delay in procurement of materials. o
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
{0 arrange by themselves cement, steel bitumen and every sorts of materials from approved manufacturer, get it tested in

CONTRACTOR B.D.O. Kaniha
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.The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance, He
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipment, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work each day .The plant and machinery once issued to a contractor shall not be returned by him on account of

lack of arrangement of labour and material ete. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in

A ~charge the work or a portion of work for which issued Is completed .The tools and
plants shgll while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss
except fair wear and tear, The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In
the event of a disagreement as 1o the extent of damage or the value of article lost, the decision of superintending Engineer
shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement In Indemnifying the
Gowt. against loss or damage to the machine, The Contractor shall also be responsible for any claim for compensation for

loss of]ifc. injury or.dnmngcs to property etc, arlsing from any cause what-so-ever. The contractor shall provide full time
chowkidar for guarding the plant and machinery at site. If the articles are not returned within the date originally specified
or extended by the Engineer-in-charge,

in addition to the normal hire charge, a surcharge equal to 10% of the hire
charges will be levied for the period that

the machinery is not returned. such period will be treated as working time In the
event of the non-return of the machinery, the full value of the articles at the current market price will be recovered from

the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state public
works Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorized agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be

final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on
the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS .
This agreement made the TwoThousand

between (here-in-after referred 1o as “the hirer” which expression shall unless excluded by or repugnant to the
context include his heirs, executors, administrators and assigns) of the one part and the Gowt. of Orissa (here in alter referred to as
the Governor which expression shall unless excluded by or repugnant to the context include his successors in office as assigns) of
the other part.

Where as the hirer desirous of hiring the tools and plants of the P, W. Department of the Orissa Govt. and more particularly
specified in the schedule here under between here in after referred to as “the tools and plants”,

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after
mentioned.

Now it is here by and between the parties here to as follows:-

i
t.
|
!.

¥

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery ‘*
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees o let the hirer tools and plants for the period to be computed from the date of

delivery of the tools and plant to the hirer at the P,W, Department workshop at Angul. .

(b) The rate of higher charges will be as mentioned in the schedule attached. [

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the :

previous written approval of the Engineer-in-charge _ !

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department, & i

workshop /store at Angul in the same good condition in which they were received by him, :

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned per.iod, lhe_ hirer shall {

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the |

working period and an increase of ten percent . i
(n The tools and plants shall be open for inspection at all times to the officers oflhe.Govcmment. ;
(g) The hirer shall not operate the tools and plants so hired for more than one shifl / two shifts of 8 hours each per 'dn.y ;

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools nnfi plants 'beyond the aforesaid limit

without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire chn:rges u_well as over

time charges for stafT for such excess operation at the rate approved by the Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be
levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating stafT. . . B
() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising
due 1o any causes what-so-ever during the period of the machinery is in his charge.

CONTRACTOR B.D.O. Kan‘l{
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* contractor and in the result the total period including the extended period stands at one year or more, escalation is admissible

75.

76.

7.

78.

79.

80.
81.

82.

83.

84,

85.

86.

87.

only for the remaining period after excluding the first one year period there from “
f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and other
documents as are necessary 1o show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, shall at the request of the Engineer-in-Charge furnish,
verified in such a manner as the Engineer-in-Charge may require any document kept and such other information as the
Engineer-in-Charge may require . The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply.
After completion of the work the contractor shall arrange at his own cost all requisite equipment for testing building if
found necessary and bear the entire cost of such test.
Department will not supply any materials what so ever for the work. The tenderers shall be financially solvent and stable
for advance procurement of all materials required for the work vide Govt. of Orissa, Finance Department Memo
No0.48443/F Code-46/95 dt.11.12.1995.
All reinforcement cement concrete works like lintels, column, beam, chujja, roof slab, grid slab and other such works
should be finished smooth and no extra charges for plastering if required shall be paid by the department.
No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work

as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engineer. The period of

employment will commence within one month afier the date of work order and would last till the date, when 90% of the

work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of

equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by the

Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractorslabour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for 4|

testing and acceptance as may be requiring by the concerned Executive Engineer. Charges for testing will be borne by the i

contractor.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible [

changes and payments is to be made as per clause II of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in

Orissa Detailed Standard Specification, Orissa P.W.D. Code, National Building code and CPWD specifications are

also binding on the part of the contractor.

The machineries, if available, with the department may be supplied on hire as per charges noted in the enclosed statement
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-Charge

In the event of any delay in the supply of Department machineries for unavoidable reasons, no extension of time will be
granted to the contractor under any circumstances.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only
if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Addl Executive Officer, (Tech) shall be necessary in each case. The contractor shall arrange his program
of work according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by
the Department. An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of security
deposit will not be made until the total amount due to the Government on account of hire of machinery etc. s recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill .All transit and incidental charges in connection with the dispatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor .The hire charge shall be recovered at the
prescribed rates from and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its
return, even though the same day it may not have been utilized for any reason except for a major break QOwn which may
take more than 72 hours for repairs. The contractor shall immediately Intimate in writing to the Engineer —in-charge
when any plant or machinery goes out of order requiring major repairs .The I.'lire charges are for cloc‘k hours. In case of
tar boilers, hot mix plant and any other machinery requiring similar pr.epamuor_\ _thc working hour will include the time
required to make up the boiler temperature and bring plant to the operating conditions before the actual start of wqu .The
machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of .l.he operating and
maintenance staff will be livable, These charges will be fixed by the Engineer-in-charge f.ror.n time of lime. In no case the
tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge
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Formula to calculate the increase or decrease in the price of materials,
Vm=0.75 xPm xR x (i-io)
100 io
Vm=Increase or decrease in the cost of work during the quarter under consideration due to change in the price of
the materials.

E( = The value of work done in Rupees during the quarter under consideration,

i0 = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
) published in R.B.1. bulletin from time to time.)

i=The Average Wholesale Price Index (all commodities ) for the quarter under consideration.

PM= Percentage of materials component as per sub-clause of this clause,

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour en gaged on execution of the work such increased or decreased wages then he
shall be entitled to reimburse or lia case may be such an amount as shall be

ble to refund quarterly, as the
mum wages for labour which is operating

equivalent to the 75% plus or minus difference in between the mini
for the quarter under consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below,

Formula to calculate the increase or decrease in the price of Labour.
V1=0.75 xP1xR x (i-io)
100 io
VI= Increase or decrease in the cost of work durin
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender was
opened.

i= The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by the i
Government of India and the Contractor there upon necessarily and properly pays, such increased or decreased
price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to reimburse or
liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or minus

difference in between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened as per the formula indicated below :

g the quarter under consideration due to changes in the

<)

i
0.75%xK,  R(D2-D,) e
Kl= X ¥
100 D, 3
KI'= Increase or decrease in the cost of work during the quarter under consideration due to changes in the price e
of P,O. L.

R = the value of work done in Rupees during the quarter under consideration.

L
bl 84

T

D,= Average Price per liter of diesel oil which was fixed by the Government of India
during the quarter in which the tender was opened. ' )
D,= Average Price per liter of diesel oil which is fixed during the quarter under consider.

ation.
K;= Percentage of P, O. L. component as per sub-clause.

|

d) The following shall be the percentage of materials, labour and P. O. L. component for rt\:knbu:sement / refund
on variation in price of material, labour and P. O. L. as per \
b) and (c) of this Clause.
S cl(a‘s if';c(;:'b(riz:k is §u|):plicd by the Department, it should be 20 % inste.ad of 30%) ' -

e) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement I ncfun_d on vanmf)n in price of

materials, labour and P. O. L. as per sub-clauses (a), (b) and (c) of this clause shall be nppllclable in tl_\e following manner.
“in term of aforesaid escalation clause, where the period for completion of the \\'Ul'l"i as stipulated in the agreement is less
than one year, no escalation admissible at all, in case of work where the sli;?u!ated pe.nod of complehpn is one year and more
escalation on account of price variations is admissible only for the remaining period after excluc!mg the one year period
thereof, provided that the work has been carried out by the contractor in terms of the relevant provisions of the I;'memenLuI‘n
the situation, where the period of completion initially stipulated in the agreement was.less than one year and sul_:sem:,elnlly lhc
completion period has been validly extended on the ground that the delay in completion of the work is not attributable to the

CONTRACTOR B.D.O.lga!ﬂé/

e e A TR T TR P30




5T,

61.

62.

63.

65.

66.

67.

68.

69.

70.

71.

72

13.

74.

proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will not be borne by the
Department.  The Department is not responsible for considering the theft of materials at site. 1t is the contractor's risk.
Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F-2 agreement.
The Department will have the right to supply at any time in the Interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of ssue
of such materials will be at the stock Issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher,

All the materials which are to be supplied from block store will be as per availability of stock and the contractor will

have 1o bear the charges of straightening, cutting, jointing, welding ete. to required sizes in case of M. S, Rods or Tor
steel/ MS Angles, Tees and Joists etc. After the

issue from the store the materials may be under the custody of the
contractor and the contractor will be responsible for its safety and storage.
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and
the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Orissa Construction

Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their

tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotlation.
1.03 % or the prevailing percentage of 1.T. Department of the gross

amount of the bill towards Income tax will be
deducted from the contractor’s bill.

1% of the gross amount of the bill will be deducted from the contractor's bill towards
construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker
The contractor is required to pay royalty to Gowt. as fixed from time of time and produce such documents in support of
their payment to the Block Development Officer, Kaniha with their bills, failing which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

Cess as per the Building & Other
Welfare Cess Act.1996,

No part of the contract shall be sublet without written permission of the Block Development OfTicer, Kaniha or transfer
be made by power of Attorney authorising others to receive payment on the contractor's behalf.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be
any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the work site ete, are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water, The quoted rates will
be inclusive of this.

The materials, borrow arcas and hutments at site should be arranged by the contractor at his own cost, No future
complaint on this account shall be entertained.

The contractor shall not interfere with the exccution of water supply or Electric [itting arrangements and any other work
entrusted to any other agency by the department at any time during the progress of the work.

The contractor will have to arrange for water supply for all works and make sanitary arrangements at own cost for his

labour campus. Contraclor has to arrange adequate lighting arrangements for night work whenever necessary at his own
cosl.

Balling out water from the foundation either rain water or sub soil water if necessary should borne by the contractor. No
payment will be made for bench marks, level pillars, profiles and benching and leveling ground where required. The rates
quoted should be the items of work Inclusive this incidental items of work.

All the quantities mentioned in the schedule are combination for ground floor land multi floors in case multi storied
buildings the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individual
items,

All fittings for doors and windows If supplied by the contractor should be best quality and should got approved by the
Executive Engineer before thelr use on the work,

Payment for variation In price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986 and No-21369 dt.

z;.‘?l?-ztll?lng the progress of the work the price of any material incorporated in the \:\c‘wrk increases or decreases as a result
of increase or decrease In the average wholesale price Index (all comfnodmcs). and the contractor there upoz
necessarily and properly pays In respect of that materials (incorporated in the work) such increased or dccrea:eu
price, then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an nmounl.dns s n“
be equivalent to the plus or minus difference of 75% in be_t\\ecn the Average wholesale l’rlctl: Inh:xh(l;
commodities) which Is operating for the quarter under consideration and that operated for the quarter in which the
tender was opened, as per the formula indicated below:-

CONTRACTOR B.D.O. Kéniha
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Category of Contractor’ Supply Departmental
Works. % Materials, % Labour % of P.O.L, Supply of materials.
Irrigation works
a) Structural works, 20% 30% K
b) Earthwork, Canal work, . % -
Embankment work etc,. i 60% & %
(R&DB) Works
a) Bridge works 20% 30% 5% 45%
b) Ro.ad ‘work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 5%
46. No Relation certificate,

47.

48.

50.

51

52.

53,

54,

55.

56.

49.

Thc contractor shall furnish the following certificate along with the tender to the effect that he is not related to
any o[_ﬁcer in the rank of an Assistant Engineer & above in the state P.R& DW.Deptt. or Assistant Secretary & above in
the said Departme_nL If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money
& the lo'tal security will be forfeited & he shall be liable to make good to the loss or damages resulting for such
cancella.uons. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A
An npp'hca.ml or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last ﬁve years, pri?r 'to the date of the bid, shall be debarred from qualification. The tenderer is to furnish
an affidavit at the time of .submlsm_on of tender paper about the authentication of tender documents including Bank
gunrnntcc.{\n nﬂ'idavil_ to this effect is to be furnished in Schedule-F. Non furnishing of the information in Schedule -

I-; and required affidavit in Schedule-F, the bid document will be summarily rejected.
(i) The Contractors are required to furnish evidence of ownership/ leased deed of principal machineries/equipments in
Schedule-C as per Annexure-1.
(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of
eﬂyipmcnt/mnchinery from one site to work site when work is to be executed in Annexure-1V of Schedule-C.
(iii) The contractor shall furnish ownership/ leased deed documents for those machineries which he is planning to deploy
for the tendered work if these are not engaged or produce certificate from the Executive Engineer as per Annexure — 11
of Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines are
likely to be released from the present contract. Certificate from the Addl. Executive Officer(Tech) of Zilla Parishad,
:\ngulunder whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of
ender
(iv) In case the contractor proposes to engage machineries and equipment as asked for in the tender document, owned or
hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries
within a week time from the date of execution of Agreement.
(v) The contractor intending to hire/lease equipment/machineries are required to fumnish proof of ownership from the
company/person providing equipment/machineries on hire/lease along with contracts/ agreements/lease deed and
duration of such contract. The contracts/agreements/lease deed should cover the entire period of work.
Tenderers are required to go through each clause of P.W.D. Form F-2 (now name as P1) carefully in addition to the
clause mentioned herein before tendering.
Steel shuttering & centering or seasonal sal wood planks / bullahas shall be used which shall be lined with suitable
sheeting and made leak proof and water tight.
The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer, Zilla Parishad. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. Cost of empty cement bag
@Rs.4.00 (Rupees Four ) only per each should be deducted from the bill.
The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.
If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay 8
penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafler
become due to the contractor or from his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according 1o his need for the work issued by the Block
Development Officer, Kaniha subject to the availability of the materials. The tenderer shall make all arrangement for
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35.

36.

37.

38.

39.

40.

41.

42,

43,

44,

45,

D. form No. F-2 (now name as P-1) (Schedule XLV No, 61
Kaniha or as directed. th

provision of F-2 agreeme

) for the fulfil
e securily deposit together with the earne

¢ contr en by the proper officer authorized to enter in to the contract on behalf of the Govt. The
security deposit will be refunded after twelve months of completi

on of the work and payment of the final bill and will
not carry any interest .In case of tenderers who have fixed deposit;

C . necessary action will be taken to degrade them if they
decline to sign the agreement within the period as in the above case,

As concurred in by !,aw Department & Finance Department In their U.S.R. No 848 dtd.21.05.97 J.0.R.N0.202 W.F.D.
did.06.03.98 respectively the E.M.D, will be forfeited in case, where tenderers back out from the offer before acceptance
of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered

in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard
to the matter by this contract at any place outside the State of Orissa 2

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation AcL VIII of 1923 on a

ny account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced b
VIII R 8/5225, Dt. -26.02.55 and No. -1IM 56 / 628842 (5) Dtd.-27.09.61 as amended from time to time.
In case of any complaint by the labore

rs working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Project Director will have the right to investigate and if the contractor is found to be in fault, he
may recover such amount due from the contractor and pay such amount to the labourer directly under intimation to the
local labour office of the Govt. The contractor shall not employ child labour. The decision of the Project Director is final
and binding on the contractor,

The contractor shall bear cost of various incidentals, sundrie

following or similar category.

a) Rent, royalties and other charges of materials, Octopi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

Labour camps or huts necessary 1o a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

d) Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply authorities.

e) Suitable equipments and wearing apparatus for the labour engaged in risky operations.

) Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents. )

g) Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also becomes payable due to operation of the workmen compensation act. )

h) The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

After the work is finalized, all surplus materials, all rubbish, debris should be removed from the site of work. PreiEmmary

work such as vats, mixing platforms. etc. should be dismantled and all materials removed from the site and premises left

neat and clean, this should be inclusive of the rates. ) . .

No payment will be made for bench marks, level pillars profiles and benching and leveling the gmund \w.:hefe required.

The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item

of works. ) ) i

It should be understood clearly that no claim what-so-ever will be entertained to oxtra items of works quantity of any

item besides estimated amount unless written order is obtained from the Engineer-in-charge ani\mte settled before the

extra items of work or extra quantity of any items of work is taken up. o

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of

'ork Housing and Supply in their standing order No-44150 dtd.25.11.57. . \
;}Onrny l'urlherg necessa[:s fnl'ormnlion is required, B.D.O, Kaniha will furnish such but it must be clearly understood that
the tenders must be received in order and according to the instructions.

y Govt. of Orissa, Works Department Letter No.-

s and contingencies necessitated by work in full within the

b)

CONTRACTOR B.D.O. Karfiha
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(ili)  The percentage quoted In the tender without mentionin
tally with either to percentage excess or less then it will be treated as percentage excess.

(iv) Thc tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
/ writings & interpolations where unavoldable should made

g excess / less supported with corresponding amount does not

by making out, initialing, dating and rewriting,

(v)  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory
before making any payment.

(Vi)  The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority.

(vii) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the
contract.

22.Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or
less shall be added or subtracted from the gross amount of the bill.
23, The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed specifications for
Orissa and other relevant specifications and drawings & codes which are for sale. Complaint at a future date that plans and
specifications have not been seen by the tenderers cannot be entertained.
24.The drawing furnished with the tender are tentative and subject to revision or modification as tendered during the execution

as per actual necessity and detail test conducted, But the tendered rates noted by the tenderer will hold well in case of such
modification of drawings during the time of execution and shall in no

way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries
has been misjudged can not be entertained.

25.

26. The tender at the discretion of the competent authority may not be considered unless accompanied by the attested true copies
of the income tax clearance certificate / Pan card, GST clearance certificate/ VAT clearance certificate/ non-assessment
certificate as the case may be and the original certificates are to be produced before the Block Development Officer, Kaniha
at the time of execution of F2 (now name as P1) agreement for verification.
Additional performance Security: Additional performance security shall be deposited by the tenderer to the extent of
the differential cost of the bid amount and the estimated cost, in shape of Fixed deposit receipt of Schedule Bank / Kisan
Vikash Patra / Post Office Savings Bank Account / National Savings Certificate / Post Office Time Deposit Account,
duly pledged in favour of the B.D.0O, Kaniha and payable at Kaniha, which will be over and above the performance
security. The additional performance security in any other from will not be accepted. If the Contractor fails to complete
the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal
clauses, if any, to be imposed.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in

separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish

to tender for two or more works shall submit separate tender for each. Each tender shall have the name and number of the works to
which they refer, written on the envelope.
30. Schedule of quantities are accompanied in bills of quantity. It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way Invalidate the contract and no extra monetary compensation, will be
entertained. oo ) )
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

The P.R& DW Dept reserves the rights of authority Lo reject any or all the tenders received without assigning any reasons
what-so-ever, ) .

The tenderers whose tender is selected for acceptance of his tender make an initial security deposit in form.of National
Savings Certificate / Kisan Vikash Patra / Postal office time deposit / Post office savings Pass l_300k / DePosu Receipt at
any scheduled bank duly pledged in favour of the B.D.O, Kaniha and in no other fonn‘ which Including the amount
already deposited as earnest money shall be 2 % of the value of the tendered amount and sign the agreement in the P. W.
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entering the exemption of EM.D. during opening of the tender before B.D.O,Kaniha otherwise his/her bid shall be
declared as non-responsive and thus liable for rejection. Tenderer re

presented through Power of Attorney holder should
ensure that the Power of Attorney is duly registered containing the photographs of both the license holder and the person
1o whom the Power of Attorney is given otherwise the tender will be rejected.
If an indi\‘"du:fl makes the application, the individual should sign above his full type written name and current address,
If the application is made by proprictary firm, it shall be signed by the proprietor above his full type written name and the
full name of his firm with its current address,
lfl'hc application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
writlen names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application,
If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along
with the tenders.

The bid must be accompanied by E.M.D. of 1% of amount put to tender, rounded to nearest hundred rupees along with
tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Account /
National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the B.D.O, Kanihaand
payable at Kaniha as per the terms and conditions laid down in OGFR and in no other form. Tenders not accompanied
with EMDas specified above shall be liable for rejection.

11.

N.B.:- Bank draft/ Pay orders or Banker's cheque from any schedule bank in favour of B.D.O, Kaniha shall not be
considered as E.M.D,

12. The earnest money will be retained in the case of successful tenderer and will be dealt with as per the terms and

conditions of the O. P. W. D, Code and will not carry any interest. The earnest money will be refunded to the
unsuccessful tenderers on application.

13.

S R

The prescribed form along with other Bid documents can be obtained from the office of the Block Development Officer,
Kaniha on payment of requisite cost as stipulated in the IFB (above) in shape of cash or Demand draft drawn on any
Nationalized Bank in favour of the B.D.O, Kaniha payable at Kaniha. The amount is not refundable. Tender must be
submitted in sealed covers without write their name on the outer cover containing the Bid documents. The envelope
containing the bid document should be super-scribed with the "Name of work" only,

Bidding documents requested by mail will be dispatched by registered / speed post on payment of an extra amount of
Rs.500.00 (Rupees five hundred) only over the cost of the document. The BDO, Kaniha will not be held responsible for
the postal delay if any, in the delivery of the documents or non-receipt of the same.

|
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

No tender document will be sold to the intending tenderers after the scheduled date and time fixed for the purpose.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted

in English, The applicant’s name should appear on each page of the tender documents along with his signature or the

signature of his authorized representative at the bottom of each page.

The worksare to be completed in all respects within given6calendar months including rainy season from the date of issue

of work order. Tenderers whose tender is accepted must submit a work program at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (ninety) days from the date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and B.D.O, Kaniha.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender papers.
In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted by the
Contractor shall be accurately filled in figures and words, so that there is no discrepancy.

The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. The Contractor will write percentnge excess or less up to one
decimal point only. If, he writes the percentage excess or less up to two or more dechnal point, the first decimal
point shall only be considered without rounding off. Where the Contractor has omitted to quote the rates either in
figures or in words, the Officer opening the tender should record the omission. \

That if any discrepancy is found in percentage quoted in words and figures or ﬁ total rate quoted bythe

e e T T ST

15.

16.
17.

18.
19.

20.
21.

Contractor, the following procedure shall be followed:-

(i) If any discrepancy is found in percentage quoted in words and figures, then the percentage quted by the Contractor in
words shall be taken as correct. '

(ii) If any discrepancy is found in the percentage quoted in percentage excess/ less and total rate quoted by the Contractor,
then percentage will be taken as correct. '

W
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/. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder
for a particular work will be liable for rejection.
8. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the
effect that he/she has not yet availed the facility for more than two works during the current financial year, failing
which his/her tender will be rejected. ’
9.. The bid will be opened at 10. 00 A.M. on dt. 22.12.2023 in the office of the undersigned, in the presence of the
bidders or their authorized representatives, who wish to attend. If the office happens to be closed on the last date of
sale and receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working day
at the same time and venue.
10. If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two
n.umbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will
finalize the tender through a transparent lottery system, where all bidders/ their authorized representatives, the
tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present.
11. Additional performance security shall be obtained from the bidder when the bid amount is 5% and above and
below 10% less than the estimated cost put to tender at the rate of 50% of the difference between estimated cost put to
tender and bid amount. In case the bid amount is 10% and above less than the estimated cost put to tender at the rate
of 150% of difference between the estimated cost put to tender and bid amount and Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven)
days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding for blacklisting
shall be initiated against the bidder,
12. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall
be deducted from bills.
13. Other details can be seen in the bidding documents.
14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any
reasons thereof.

Sd/-
Black Development Officer
Kaniha

OFFICE OF THE PANCHAYAT SAMITI, KANIHA.
DETAILED TENDER CALL NOTICE FOR DIFFERENT WORKS. -

I. Sealed percentage ratebids are invited In single cover systemfrom ‘B,C&D’ class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Gavernment / MES { Railways for
execution of civil works on production of definite proof from the appropriate authority. But successful bidder other than
State/ MES/ Railways/ CPWD in equivalent rank has to register under the State PWD hefore signing the agreement in
prescribed from to be eventually drawn in P.W.D. FORM F2 (now name as P1) for the 02{ NOS oF Ornamental worksin
different locations of Kaniha Block.

2. The tender is to be submitted in single cover, Cover is to contain EMD, signed DTCN, nnh attested copy of registration
certificate, PAN card, valid GST clearance certificate, certificates duly filled-in and documents required as per the
relevant clauses of this DTCN, Bills of quantities and special conditions if any. The cov€\is to be sealed and super
scribed as for the worksof Kaniha Block. In order to ensure that the envelopes ase properly sealed, the contractor can
seal them with superglue and also add tamperproof tapes as additional precaution. The tenderers|are not required to write
their name on the outer cover containing the bid documents. They are only required to write th¢ name of the work and
authority who had issued the tenders. .

3. Bids must be delivered by registered post/speed post only. %

4, The sale of the Bid document shall start from 28.12.2023 and close on 05.01.2024 up to 3.30P.M.

5. The tender will be opened by the B.D.O, Kaniha in the office of the Panchayat Samit, Kaniha on dated 06.01.2024 at 10
AM. in the presence of the bidders or their authorized representatives who wish to attend.

6. The tender should be accompanied with the attested true copies of the walid Regis \'on certificate,
GSTResistrationNo.and PAN card, and the original certificates are to be produced within 2 (two) dly‘ of opening of
bid documents of the tender before B.D.O,Kaniha for verification & the Engineer contractor must be produced for

CONTRACTOR B.D.O. Kaniha
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GOVERNMENT OF ODISHA
DEPARTMENT OF P.R& D.W
INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - KANB- 02/ 2023-24
E-malil address: - ori-kanhia@nic.in

1. The Block Development Officer, Kaniha on behalf of the Governor of Orissa invites Percentage rate civil bid in single cover

system for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.4(four) , registered with the
State Government and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually
drawn up in PWD P-I form, for execution of Building(Civil Work).The proof of registration from the appropriate authority shall be
enclosed along with the bid. If successful, the bidder who has not registered under State Government has to register under the State

PWD in appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the following works.

Approx. Cost of
sl Value of Class of Bid documen )
No Name of works work. edtracior Security | ts(Non- | Period of completion
(Rs.In (Rs.). refundab
lakhs) le)
1 2 3 4 5 6 7

Repair &  Renovation  of
Badagunduri Jagannath Temple at
1 | village Badagunduri in .09 ‘B or'C" | 34000.00 | 10000.00 | Six Calendar months
Badagunduri G.P. under Kaniha
Block in the District of Angul

Repair & Renovation of Kamarei
Shiva Temple at village Kamarei in . "y .
2 Kamarei G.P. under Kaniha Block 17.22 Cor'D 17000.00 | 10000.00 | Six Calendar months
in the District of Angul
Sd/-
Block Development Officer
Kaniha

Terms & Conditions
2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of contract and
other necessary documents can be seen in the office of the Panchayat Samiti, Kaniha during office hours every day except on
Sunday & Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the
same address. The bid documents will be exclusively available in the District Web Portal www.angul.nic.in (No sale at Office).
3. Bids must be accompanied with EM.D. (Bid Security) of the amount specified for the work in the table at Col5 above in
shape of NS.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Commercial Bank (Valid

minimum one year from the date of receipt) duly pledged in favour of Block Development Officer, Kaniha. Bids without EM.D. or
in other shape will not be considered and liable for rejection.

N.B:- EM.D. in shape of Cash/Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

4 The sale of the bid document shall start from dt.28.12.2023 in the office of the District Web Portal www .angulnic.in (No sale at
Office). The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand draft only drawn in
favour of Block Development Officer, Kaniha from any Scheduled Commercial bank. Sale of bid documem will be closed at 3 30

P.M on dt. 05.01.2024. Bid document will be received from dated 28.12.2023 to dated 05.01.2024 (3.30PM) d!ngg office hours in the
office of Block Development Officer, Kaniha.

5. Bids must be delivered through Speed Post/ Registered Post having identification No. KANB- 02 / 207.3-\24 and identified with
the name of work put to tender. The undersigned is not responsible for postal delay if any, in the delivery oi the documents for
non- receipt of the same,

6. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) E M along with their
bids. Bids shall be accompanied with self attested true copy of valid registration certificate, GSTIN and PAN rard, otherwise
his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the lowestbidder are to be
produced before Block Development Officer, Kaniha for verification.

CONTRACTOR B.D.O. Kafiiha *
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1. Name of the Tenderer -
S Class of Contractor -
3 Permanent address e
4. Corresponding address : - Al:-
s. Registration No. with issuing
Authority
6. Registration valid up to -
7. PAN No.
8. GST Registration No.
(With issuing Authority) -
9. E.M.D. (Amount/In shape of)
10. Income Tax Clearance/

Return Certificate of preceding
Assessment Year

11. Cost of tender paper
(Amount with M.R. No. &
date with issuing office)

12 Affidavit (about authentication) :-

13. Affidavit (regarding rescind/
Abandonment) Schedule-F

14. No relation certificate (Schedule A)
15. Work Exeperience Certificate

16. Schedule - B

17. Schedule - E

CONTRACTOR

(To be filled by the Tenderer)

CHECK LIST

At
PO:-
P.S.:-
Dist.-

PO:-

P.S.: -

Dist.:-

Phone no. / Mobile no.

Furnished / Not furnished

i~ Furnished / Not furnished
- Furnished / Not furnished
- Furnished / Not furnished
:- Furnished / Not furnished
- Furnished / Not furnished

Signature of the Contractor
Date:-

I\
\
B\D.O. Kaniha
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