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GOVERNMENT OF ODISHA 

DEPARTMENT OF PANCHAYATI RAJ 
INVITATION FOR BIDS (IFB) 

IDENTIFICATION NO.TAL- 01/2018-2019 DT.24.05.2018 
E-mail address: - ori-talcher@nic.in 

1. The Block Development Officer, Talcher on behalf of the Governor of Orissa invites Percentage rate bid in 
double cover system for the works as detailed in the table below, from the class of eligible contractors as mentioned in 
Col.4 (four), registered with the State Government and contractors of equivalent grade / Class registered with Central 
Government/ MES / Railway, to be eventually drawn up in PWD P-I form, for execution of Building (Civil Work). The 

proof of registration from the appropriate authority shall be enclosed along with the bid. If successful, the bidder who 
has not registered under State Government has to register under the State PWD in appropriate class of eligibility before 
signing the agreement. Bidders may submit bids for any or all the following works. 

 
2.      Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of 
contract and other necessary documents can be seen in the office of the B.D.O, Talcher during office hours every day 
except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain 
further information at the same address. 

3.       Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 
above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank 
(Valid minimum one year from the date of receipt) duly pledged in favour of Project the B.D.O, Talcher. Bidders 
desirous to hire machineries or equipments from outside of the State are required to furnish 2% of the amount put to 
tender as bid security instead of 1%. Bids without E.M.D. or in other shape will not be considered and liable for 
rejection. 

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable. 

 4    The sale of the bid document shall start from dt. 26.05.2018 in the office of the B.D.O, Talcher during office hour. 
The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand draft drawn in 
favour of the B.D.O, Talcher from any nationalized bank. Sale of bid document will be closed at 1.00 P.M on 

dt.06.06.2018. Bid document will be received on dated 07.06.2018 from 7.00A.M to 11.00 A.M. in the office of the 
B.D.O, Talcher. The bid document may also be downloaded from website www.angul.nic.in during this period. The 
intending tenderers downloading the tender document has to pay the cost of tender paper for each set Rs.10,000/- in 
shape of bank draft payable at SBI, Talcher in favour of the B.D.O,Talcher. 

Sl.  
No 

Name of works 

Approx. 
Value of 

work. 
(Rs. In lakhs) 

Class of 
contract

or 

EMD 
(Bid 

Security
) 

(Rs.) 

Cost of 
documents 

(Non-
refundable 

) 

Period of 
completio

n 

1 2 3 4 5 6 7 

 
1 

Construction of RCC Drain at Maa 
Hingula Temple premises 
Gopalprasad GP 

17.61 D & C  17610.00 6000.00 

3 (Three 
Calendar 
Months) 

2 
Renovation and deepening of Bada 
Digh Tank at Gopalprasad GP 

17.61 D & C  17610.00 6000.00 

3 (Three 
Calendar 
Months) 

3 

Construction of CC Road from Nua 
Bandha to Brahmanda Thakura at 
Santhapada GP 

8.84 D & C  8840.00 4000.00 

3 (Three 
Calendar 
Months) 

4 

Construction of CC Road from 
Canal Road to Kishoripal via Siva 
Mandira at Dharampur  GP 

30.93 B & C  30930.00 6000.00 

3 (Three 
Calendar 
Months) 

5 

Construction of CC Road and drain 
from Dera Mangala Mandap to 
Puruna Bandha (Tala Sahi) of Dera  
GP 

12.39 D & C  12390.00 6000.00 

3 (Three 
Calendar 
Months) 

6 

Construction of RCC water channel 
from Kata Pond to Puruna Bandha 
of Village Danara, Danara G.P 

22.05 B & C 22050.00 6000.00 

3 (Three 
Calendar 
Months) 

7 

Renovation of Kata Pond of village 
Danara, Danara G.P 14.12 D & C 14120.00 6000.00 

3 (Three 
Calendar 
Months) 

http://www.angul.nic.in/
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5.  Bids must be delivered in the Tender box having Identification No.Tal-01/2018-19 kept in Panchayat Samiti Office 
for the purpose. 
6. Bidders shall submit original affidavit regarding authenticity of their documents and E.M.D. along with 
their bids. Bids shall be accompanied with attested true copy of valid registration certificate, valid GSTN clearance 
certificate and PAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection.  
The original certificates of the lowest bidder are to be produced before the B.D.O, Talcher for verification. 

7. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a 
bidder for a particular work will be liable for rejection. 

8. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit 
to the effect that he/she has not yet availed the facility for more than two works during the current financial year, 
failing which his/her tender will be rejected. 

 9. The technical bid will be opened at 12.00 P.M. on dt. 07.06.2018 & the price bids of the eligible bidders 

will be opened at 1.00P.M in the same day or after completion of opening of Technical Bid in the office of the 
undersigned, in the presence of the bidders or their authorized representatives, who wish to attend. If the office 
happens to be closed on the last date of sale and receipt / opening of the bids as specified, the bid will be sold and 
received / opened on the next working day at the same time and venue. 

10. Additional performance security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, the bidders who have quoted less bid price / rates than the estimated 
cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus (-) 
the quoted amount as additional performance security in shape of Demand Draft / Term deposit Receipt pledged in 
favour of the Block Development Officer, Talcher at the time of drawing agreement. The bidder shall deposit the 
original Earnest Money Deposit/ Bids security and cost of Bid documents after receipt date of Bid, but before 
opening date and time of Bid. 

 The Bids of the technically qualified bidders will be opened for evaluation of the price bid. In case of the 
bidders quoting less bid price / rate than the estimated cost put to tender minus the quoted amount as Additional 
Performance Security in shape of Demand Draft/Term Deposit Receipt, their price bid will  be taken into 
consideration for evaluation even if their qualified in the technical bid evaluation. If the contractor fails to complete 
the work the amount so furnished as Additional Performance Security will be forfeited in addition to the other penal 
clauses if any to be imposed.   

11. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of 
construction shall be deducted from bills. 

12. Other details can be seen in the bidding documents. 

13. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any 
reasons thereof. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CONTRACTOR                                                        4                                  Block Development Officer 

 

                     
 

CHECKLIST TO BE ENSURED BY THE BIDDER 
 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether 
furnished 

Reference to 
Page no. 

Yes No 

01. 
Cost of tender paper Rs.10, 000.00 (Xerox copy of 
financial instrument shall be furnished) 

D.T.C.N     Clause 
No.04 

   

02. 

E.M.D 1% of the Estimated cost  
D.T.C.N 

Clause No.21 
   

Or 

E.M.D 2% of the estimated cost  deploying 
machineries outside the State 

D.T.C.N 
Clause No.07& 
Clause No.21 

   

03. Copy of valid Registration Certificate 
D.T.C.N 

Clause No.01,05 
   

04. Copy of valid  GSTN  clearance certificate 
D.T.C.N 

Clause No.01 
   

05. Copy of PAN Card 
D.T.C.N 

Clause No.05 
   

06. No Relationship Certificate in Schedule – A 
D.T.C.N 

Clause No.35 
   

07. 
(A) 

 
Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work 
by the tenderer (Schedule-E) 

 
D.T.C.N 

Clause No.49 

   

(B) 
Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.49 

   

08. 
(A) 

Tools & Plants and machineries as per the 
requirement in Schedule-C (Minimum 80% marks to 
be obtained) and Annexure-I 
(Proof of ownership of Tools & Plants and 
machineries is to be furnished in shape of copy of 
invoices / required sale deed in case of 2nd purchase / 
required lease deed with owner ship documents of 
the leaser duly attested. In case of centering & 
shuttering materials certificate of the Executive 
Engineer of Works Department within 90 days of last 
date of receipt of tender is allowed. 

 
 
 
 

D.T.C.N 
Clause No.7 and 
Clause No.111 

   

09. 
 
Undertaking non-association with department 
Calling tenders. 

 
Schedule - I 
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DETAILED TENDER CALL NOTICE 
 

 Sealed Percentage rate bids are invited in double cover system from the Class of eligible contractors 

registered with the State Government and contractors of equivalent Grade / class registered with Central 

Government / MES / Railways having registration for Civil. Works on production of definite proof from the 

appropriate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work 

Sl. 
No 

Name of works 

Approx. 
Value of 

work. 
(Rs. In 
lakhs) 

Class of 
contractor 

EMD 
(Bid 

Security) 
(Rs.) 

Cost of 
documents 

(Non-
refundable ) 

Period of 
completion 

1 2 3 4 5 6 7 

 
1 

Construction of RCC Drain at Maa 
Hingula Temple premises Gopalprasad 
GP 17.61 D & C  17610.00 6000.00 

3 (Three 
Calendar 
Months) 

2 
Renovation and deepening of Bada Digh 
Tank at Gopalprasad GP 

17.61 D & C  17610.00 6000.00 

3 (Three 
Calendar 
Months) 

3 

Construction of CC Road from Nua 
Bandha to Brahmanda Thakura at 
Santhapada GP 

8.84 D & C  8840.00 4000.00 

3 (Three 
Calendar 
Months) 

4 

Construction of CC Road from Canal 
Road to Kishoripal via Siva Mandira at 
Dharampur  GP 

30.93 B & C  30930.00 6000.00 

3 (Three 
Calendar 
Months) 

5 

Construction of CC Road and drain from 
Dera Mangala Mandap to Puruna 
Bandha (Tala Sahi) of Dera  GP 

12.39 D & C  6500.00 6000.00 

3 (Three 
Calendar 
Months) 

6 

Construction of RCC water channel from 
Kata Pond to Puruna Bandha of Village 
Danara, Danara G.P 

22.05 B & C 22050.00 6000.00 

3 (Three 
Calendar 
Months) 

7 

Renovation of Kata Pond of village 
Danara, Danara G.P 14.12 D & C 14120.00 6000.00 

3 (Three 
Calendar 
Months) 

(a)  This tender is of composite work basis and only tenderers with sound financial background 
capable of investing required amount for advance procurement of all materials required for the 
work need apply. Department shall not supply any material at all for the work. 

(b)  This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 
contract and agreement. 

2. The Bid documents are available on official website http://www.angul.nic.in from 26.05.2018 to 06.06.2018 

up to 1.00PM. The last date and time of submission of Bid is as per contract data.   

3.  The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Block 

Development Officer at 12.00 P.M on 07.06.2018  in the presence of the bidders or their authorized 

representatives who wish to attend. After verification of the documents contained in Cover-I, if found 

correct than the Cover-II containing price bids of the eligible bidders will be open at 1.00 P.M in the same 

day or after completion of opening of Technical Bid.  

4.  The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be 

prepared in the name of the Block Development Officer, Talcher and payable at Talcher of Rs.4000.00 or 

Rs.6000/- as the case may be towards cost of  tender paper. The bid document will be received on dated 

07.06.2018 from 7.00A.M to 11.00 A.M. in the office of B.D.O, Talcher. The bid document can also be 

downloaded from website  www.angul.nic.in during this period. The intending tenderers  downloading the 

http://www.angul.nic.in/
http://www.angul.nic.in/
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tender document has to pay the cost of tender paper for each set Rs.10000/- in shape of bank draft payable 

at SBI, Talcher in favour of B.D.O, Talcher. The original copy of the Demand Draft shall be submitted at 

the time of submission of bid.  

 

5 The bid is to be submitted in two covers. (Mention the Name of the project on the cover) 

(i) Cover-I is to contain EMD, Cost of bid document, DTCN, xerox copy of registration certificate,, 

PAN card, valid GSTN clearance certificate, undertaking / certificates  duly filled, affidavit and 

documents required as per the relevant clauses of this DTCN.  

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.  

6 The intending bidders are required to produce documents viz original Registration, valid GST clearance 

Certificate, PAN card after opening of Technical Bid for verification purpose in the latter stage along with 

the original documents relating to ownership and hiring of plants and machineries mentioned at Annexure-

I, preferably within three working days from the date of opening of the tender. Furnishing Xerox copy of 

such documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as non 

responsive and thus liable for rejection. 

7. (i) The Contractors are required to furnish scanned copy of  evidence of ownership of principal                          

machineries/equipments as per Annexure-I for which contractor shall have to secure minimum 70% of 

marks failing which the tender shall be liable for rejection. 

    (II)     Incase the contractor proposes to engage machineries and equipments as asked for in the tender 

document, owned or hired but deployed out side the State, he/she is required to furnish additional 1% 

EMD /Bid Security. The entire bid security including the additional bid security shall stand forfeited in 

case the contractor fails to mobilize the machineries within a period as to be able to execute an item of 

work as per original programme which will be part of the agreement.  

(III)   The contractor intending to hire/lease equipments/machineries are required to furnish proof of 

ownership from the company/person providing equipments/machineries on hire/lease along with 

contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed 

should be on long term basis for a minimum period of 03 (Three) months as mentioned in contract data 

from the last date of receipt of Bid documents. 

8.  The companies or individuals registered with State Government and contractors of equivalent Grade / class 

registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. 

works having both legal competency and expertise in Civil, Public Health and Electrical Engineering works 

need put tenders for this composite work and the documentary evidence under appropriate Act in support 

of their legal competency and expertise to execute Civil, Electrical and P.H. work invariably should 

accompany their tender papers.  

9.  (i) The contractor will be drawn in P.W.D. P-1 contract form for Civil Works  

The contract shall be drawn & signed by B.D.O, Talcher on behalf of the Governor of Odisha. 

(ii) The Civil items of works as per Schedule of quantities of the Agreement shall be supervised measured 

and check measured by the authorized persons of the respective works. 

10 If an individual makes the application, the individual should sign above his full type written name and 

current address. 

11 If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written 

name and the full name of his firm with its current address. 

12 If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above 

their full type written names and current address, or alternatively by a partner holding power of attorney 
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for the firm in which case  a certified copy of the power of attorney shall accompany the application. A 

certified copy of the partnership deed and current address of all partners of the firm shall also accompany 

the application. 

13 If the application is made by a limited company or a corporation, it shall be signed by duly authorized 

person  holding power of attorney for signing the application in which case a certified copy of the power 

of attorney shall accompany the application. Such limited company or corporation will be required to 

furnish satisfactory evidence of its existence along with the tenders. 

14.  No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should 

accompany the tender. 

15.  The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. 

16.  The work is to be completed in all respects within 03 (Three) calendar months from the date of issue of 

work order.   

17.  All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department. 

18.  The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all 

the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and 

detailed specifications for Orissa, and other relevant specifications and drawings, which are available. 

Complaint at a future date that the tenderers have not seen plans and specifications cannot be entertained. 

. 19. The drawings furnished with the tender are tentative and subject to revision or modification as tendered 

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the 

tenderer will hold well in case of such modification of drawings during the time of execution and shall in 

no way invalidate the contract and no extra monetary compensation will be entertained. The work shall 

however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when 

required. 

20.  By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, about the quality and availability of the required quantity of 

material including the wheat/ rice referred to above, medical aid,  labour and food stuff etc., and that rates 

quoted by him in the tender will be adequate to complete the work according to the specifications attached 

there to and that he had taken in to account all conditions and difficulties that may be encountered during 

its progress and to have quoted rates including labour and materials with taxes,  octroi, other duties, lead, 

lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of 

the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorized subordinates. 

After acceptance of the contract rate Government will not pay any extra charges for any reason in case the 

contractor claims later on to have misjudged as regard availability of materials, labour and other factors. 

21.  The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to 

tender  along with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post 

Office Savings Bank Account / National Savings Certificate / Postal Office Time Deposit Account duly 

pledged in favour of the B.D.O, Talcher and payable at Talcher as per the terms and conditions laid down 

in OGFR and in no other form. Bidder’s desirous to higher machineries or equipments from out side the 

state or owned but deployed outside the state are required to furnish additional one (1) percent EMD / Bid 

Security. Tenders not accompanied with E.M.D. as specified above will not be considered .No adjustment of 

E.M.D. from one work to another will be entertained. 
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(N.B.:- Bank Draft/Pay orders or Bankers cheque from any Nationalized banks in favour of concerned 

Block Development Officer shall not be considered as E.M.D) 

22.  The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTN 

clearance certificate and PAN card which are mandatory and the original certificates are to be produced of 

opening of Cover-I of the tender before B.D.O, Talcher for verification, otherwise his/her bid shall be 

declared as non-responsive and thus liable for rejection. 

23.  The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any 

change in the wording will not be accepted. 

24.  The department reserves the right of authority to reject any or all tenders received without assigning any 

reason whatsoever. 

25.  The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms 

and condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on 

application after intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department 

will carry no interest. 

26.  The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to 

expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 

(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 

Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance 

of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the 

“Contract Price”).  

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash 

Patra / Post Office Savings  

Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of 

the B.D.O, Talcher, payable at Talcher and in no other form, which including the amount already 

deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% 

deposited towards hiring of equipments / machineries from outside the state if any) and sign the 

agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office 

of the Project Director, DRDA, Angul or as directed. The security deposit together with the earnest money 

and the amount withheld according to the provision of P-1 agreement shall be retained as security for the 

due fulfillment of this contract and additional performance security in accordance with the provisions of 

the agreement.  

 The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in 

Charge and the successful bidder within 15 days following the notification of award along with the Letter 

of Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in Charge. 

Following documents shall form part of the agreement. 

a)  The notice-inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 

together with any correspondence leading thereto & required amount of performance security 

including additional performance security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement 

and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest 

money) .No contract (tender) shall be finally accepted until the required amount of initial security 
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money is deposited. The security will be refunded after 12 (Twelve) months of completion of the 

work and payment of the final bill and will not carry any interest. 

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers 

back out from the offer before acceptance of tender by the competent authority. 

27.  The contractor should be liable to fully indemnify the Department for payment of compensation 

under workmen compensation act. VIII of 1923 on account of the workmen employed by the 

contractor and full amount of compensation paid will be recovered from the contractor. 

28.  Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works 

Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

29.  The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by 

work in full within the following or similar category. 

a)  Rent royalties,  cess and other charges of materials, Octroi and all other taxes including prevailing 

sale tax / GSTN from time to time. Ferry tolls, conveyance charges and other cost on account of 

land buildings including temporary building required by the tenderer for collection of materials, 

storage, housing of staff or other purpose of the work are to be borne by the contractor at his own 

cost. No rent will be payable to Govt. for temporary occupation of land owned by govt. at the site 

of the work for bonafide use of the land for work and all such construction of temporary nature by 

the contractor shall be done after obtaining written permission from the Engineer-in-Charge of 

Civil portion of the work and all such construction shall have to be demolished and debris 

removed and ground made good and cleared after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are 

enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the 

recovery of royalty is being credited to revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local labour laws and health authorities shall have 

to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for the staff 

and labour as well as for the execution of the work is sole responsibility of the Contractor and no 

extra cost for carriage of water will be entertained. e) All fees and dues levied by Municipal, Canal 

or Water Supply Authorities are to be borne by the Contractor. 

f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 

operations are to be supplied by the contractor at his own cost.  

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at work 

and approaches in order in project the public and employees from accident has to be provided by 

the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of 

execution of the work and also any sum, which may become payable due to operation of the 

workmen compensation act, shall have to be borne by the contractor. 

 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever necessary at 
his own cost. 

30.  No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the 

ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted 

should be for finished items of work inclusive of carriage of all materials and all incidental items of work. 
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31.  After the work is finished all surplus materials should be removed from the site of work, preliminary work 

such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and 

premises left neat and his should be inclusive in the rates. No extra payment will be made to the Contractor 

in this account. 

32.  It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 

quantity of any item besides estimate amount unless written order is obtained from the competent 

authority and rate settled before the extra items of work or extra quantity of any items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, 

Ministry of Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the 

contract shall be sublet without written permission to the concerned Block Development Officer, Talcher or 

transfer be made by the power of attorney authorizing others to receive payment on contractor’s behalf. 

34.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in all the offices issuing the documents 

and office of the under signed during office hours every day expect on Sundays and Public Holidays till last 

date of sale and receipt of tender papers. Interested bidders may obtain further information at the same 

address. But it must be clearly understood that tenders must be received in order and according to 

instructions in complete shape. Incomplete tender is liable for rejection. 

35.  No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & 

above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be 

rescinded. The earnest money & the total security will be forfeited & he shall be liable of make good to 

damages the loss or damages resulting for such cancellations. The proforma for no relationship certificate is 

contained in a separate sheet vide Schedule-A. 

36.  DELETED 

     (a)      DELETED 

      b)  DELETED 

     c)  DELETED 

     (d) DELETED  

      e)  DELETED 

      f)  DELETED 

37.  If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 

18% P.A. 

38.  All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard 

Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-

stressed concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, 

Compacting shall have to be carried out with help of mechanical vibrators from the range of I.S.:2505, 

I.S.:2006, I.S.:2514. I.S.:4656. 

39.  Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable 

sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably 

with P.V.C. joints sealing tapes & compounds. 

40.  Form work including complete false work shall be designed by the Contractor without any extra cost to 

employer and the Department will have the right to inspect the scaffolding, centering and shuttering made 

for the work and can reject partly of fully such structures, if found defective in their opinion. Any 
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eventually such as loss of lives or properly due to failure of centering and shuttering shall be the 

responsibility of the Contractor regarding compensation of all claims thereof. 

41.  Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-

in-Charge or his representative shall have the right to test the weight & quality from time to time. Cost of 

empty cement beg @ Rs.3.50/- per each should be deducted from the bill. 

42.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for 

store and pay of security guard etc. will be borne by the Department. The department is not responsible for 

any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the 

work he shall have to pay the full penalty as per clauses of the contract. 

43.  Approach road to site of work for transport of materials to site of work is sole responsibility of the 

Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of 

work is to be taken in to consideration before tendering and no consideration for extra time or 

compensation thereof shall be considered. 

44.  The contractor should at his own cost arrange necessary tools and plants required for efficient execution of 

work and the rates quoted should be inclusive of transportation, hire and running charges of such plant 

and cost of consumables. 

45.  The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of 

the safety of workers. 

46.  The machineries if available, with the department may be supplied on hire as per charges noted in the 

enclosed statement and may be changed from time to time subject to the condition that the contractor will 

execute in advance an agreement with the Engineer-in-Charge. 

47.  No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to 

the contractor under this ground under any circumstances 

48.  DELETE 

49.  An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 

has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from 

qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about the 

authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non-

furnishing of the information in Schedule - E and required affidavit in Schedule – F, the bid document will 

be summarily rejected. 

50.  It should be clearly understood that: 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by 

the Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the 

contractor in the presence of responsible officer of the rank not lower than that of an Assistant 

Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The 

test specimen in cube should be carried out in the Departmental Control and Research Laboratory 

of Angul or IGIT, Sarang. Test should be carried out in accordance with the stipulation in Bridges 

code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test 

specimen and no plea shall be entertained later on the grounds that the casting of the test 

specimen was faulty and that the result of the specimen did not give a correct indication of the 

actual quality of concrete. 
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d)  Plain concrete and reinforced concrete specimens will be tested in Quality control and Research 

Laboratory at Bhubaneswar, and Zonal laboratories. Cost of testing of all specimens and samples 

will be borne by the Contractor. 

51.  The rates quoted should be inclusive of carriage of water required in connection with execution of the work. 

No claim for carriage of water whatsoever will be entertained. 

52.  DELETE 

53.  List of tool & plants in running condition in possession of contractor is to be furnished in a separate     

sheet of schedule-C. 

54.  It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

55.  For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work about the quality and availability of the required quantity of 

materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be 

adequate to complete the work according to the specifications attached thereto and that he had taken in to 

account all conditions and difficulties that may be encountered during its progress and to have quoted 

labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for 

materials and all other charges necessary for the completion of the work to the entire satisfaction of the 

Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates 

Government will not pay any extra charges for any reason in case the contractor finds later on to have 

misjudged the conditions as regards the availability of materials, labour and other factors. The contractor 

will be responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental 

material during the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the 

cost of the materials will be deducted from the bills or his other dues. 

56.  2.236 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax 

will be deducted from the contractor’s bill. 

57.       12% of the gross amount of the bill will be deducted from the contractor’s bill towards GST (CGST 6% & SGST 

6%), where   Agreement Value is One Lakh and above. 

58.  It must be clearly understood that under no circumstances any interest is chargeable for the dues or 

additional dues if any payable for the work executed and final bill pending disposal due to any reason 

whatsoever. 

59.  No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

60.  Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour 

Department. 

 

61.  Additional Performance Security: 

   

 Additional performance security shall be obtained from the bidder when the bid amount is less 

than the estimated cost put to tender. In such an event, the bidders who have quoted less bid price / rates 

than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated 

cost put to tender minus (-) the quoted amount as additional performance security in shape of Demand 

Draft / Term deposit Receipt pledged in favour of the Block Development Officer, Talcher at the time of 

agreement.  
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 The Bids of the technically qualified bidders will be opened for evaluation of the price bid. In case 

of the bidders quoting less bid price / rate than the estimated cost put to tender minus the quoted amount 

as Additional Performance Security in shape of Demand Draft/Term Deposit Receipt, their price bid will be 

taken into consideration for evaluation even if their qualified in the technical bid evaluation. If the 

contractor fails to complete the work the amount so furnished as Additional Performance Security will be 

forfeited in addition to the other penal clauses if any to be imposed. 

62.  Sample of all material - The contractor shall supply sample of all materials fully before procurement for the 

work for testing and acceptance as may be requiring by the concerned Executive Engineer. 

63.  Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 

belonging to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and 

two Diploma Holders belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under 

him one Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay 

to the Engineering personnel monthly emoluments, which shall not be less than the emoluments of the 

personnel of equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief 

(Civil), Orissa may however assist the contractor with names of such unemployed Graduate engineers  

 and Diploma Holders if such help is sought for by the contractor. The names of such Engineering personnel 

appointed by the Contractors should be intimated to the tender receiving authority along with the tender as 

to who would be supervising  

 the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an 

employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or 

Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required 

certificate is to be furnished in the proforma contained vide table 1.4 of Qualification Information of 

Section-2. 

64.  An engineering personnel of the executing agency should be present at work site at the time of visit of High 

level Inspecting officers in the rank of Chief Engineer and above. 

65.  All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as 

per Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after 

mixing and test conducted in accordance with IS 456 and IS 516 . 

66.  Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either 

rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for 

benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The rates 

quoted should be for finished items of works inclusive of these incidental items of work. It should be 

understood clearly that no claims whatsoever would be entertained. 

67.        All fittings for doors and windows if supplied by the contractor should be best quality and should get 

approved by the  Engineer-in -Charge before their use on the work. 

68. No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is 

made by power of Attorney authorizing others to receive payment on the contractor’s behalf. 

69.  The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

70.  The Contractor will have to submit to the B.D.O, Talcher monthly return of labour both skilled and 

unskilled employed by him on the work. 

71.  DELETE 
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72. 1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the 

Building  &  Other construction Workers (RE & CS) Act.1996 & Building & Other 

Construction Worker Welfare Cess  Act.1996. 

73.  After completion of the work the contractor shall arrange at his own cost all requisite equipments for 

testing buildings, if found necessary and bear the entire cost of such test, including the inspection of 

Electrical Inspectorate. 

74.  The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. 

list of T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place 

of bid document. 

75.  All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to 

any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

76.  The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one 

item should not be unworkable low and for others too high. 

77.  The contractor has to arrange the samples of materials required for execution to be got tested and approved 

by the Department before taking up the work and during course of execution required from time to time. 

All such samples will be tested at Departmental Control and Research Laboratory Bhubaneswar and Zonal 

Laboratories, at the cost of the Contractor with no extra cost to the Department. 

78.  If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during 

the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes 

apparent to the work within 6 months from the date of final certificate of completion of work the contractor 

shall make good of all such damages at his own cost with no extra cost to the Department. No claims, 

whatsoever, in this regard will be entertained. 

79.  The KB bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before 

use in the work and should conform to the minimum strength as per National Building Code. 

80.  Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 

 execution of  work through labour should produce valid license from the licensing authority of labour 

 Department. 

81.  Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 

claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 

inclusive of any eventuality of difference for co-efficient for linear measurements. 

82.  Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to 

the effect that he has not yet availed the facility / participated in the tender for more than two works 

(Excluding this work) during the current financial year. The name of work for which participated and the 

authority to which the tender was submitted must be mentioned in the affidavit, failing which the tender 

will be rejected. 

83.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 

84.  SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)  All materials before they are being used in the items of works as per this Schedule of quantities 

and also the finished items of work where tests are applicable shall have to be tested through the 

Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant I.S. 

specifications of the materials and the said items of works and the cost of all such tests shall have 
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to be borne by the Contractor and the rates of the items of works should be inclusive of cost of 

such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not hampered 

(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these 

are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any 

as will be considered from time to time. 

85.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the 

P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be 

governed by the clauses of the D.T.C.N. 

86.  It must be definitely understood that the Government does not accept any responsibility for the correctness 

and completeness of the trial borings shown in the Cross Section. 

87.  Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this schedule and that 

this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of 

the contract and such omissions, deductions, additions or alternations shall 

no way invalidate the contract and no extra monetary compensation, will be entertained. 

88.  In case of any complaint by the labour working about the non payment or less payment of his wages as per 

latest minimum Wages Act, the concerned Block Development officer will have the right to investigate and 

if the contractor is found to be in default, he may recover such amount due from the contractor and pay 

such amount to the labour directly under intimation to the local labour office of the Govt. The contractor 

shall not employ child labour. The decision of the concerned Block Development officer is final and binding 

on the contractor. 

89.  The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality 

and specification at his own cost for completion of the work with the time schedule. No extension of time 

will be granted on the application of the contractor due to delay in procurement of materials. 

90. The bidder will be responsible for the loss or damage of any departmental materials during transit and in 

the execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from 

the bills at stock issue rates or market rates whichever is higher. 

91.  If the contractor removes Government materials supplied to him from the site of work with a view to 

dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of 

his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the 

stock issue rate or market rate whichever is higher.  

 The penalty so imposed shall be recovered at any time from any sum that may then or at any time 

thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof. 

 

92.  The selected contractor may take delivery of departmental supply according to his need for the work issued 

by the Office in-charge subject to the availability of the materials. The tenderer shall make all arrangement 

for proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be 

borne by the Department. The Department is not responsible for considering the theft of materials at site. It 

is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full 

penalty as per clause of F2 agreement. 

93.  The Department will have the right to supply at any time in the interest of work any departmental materials 

to be used in the work and the contractor shall use such materials without any controversy or dispute on 
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that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges 

or rates fixed by the Department or current market rate whichever is higher. 

94.  All the materials which are to be supplied from Block store will be as per availability of stock and the 

contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in 

case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the Block store, the 

materials may be under the custody of the contractor and the contractor will be responsible for its safety 

and storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the 

issuing stores without conveyance charges. 

95.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 

contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from 

approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department 

before use. No extension of time or escalation of price on such account shall be entertained in future. 

96.  TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 

For payment of reinforcement, the steel including plates etc. shall be measured in length of 

different diameter, size and specification as actually used (including hooks and cranks) in the work correct 

to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard 

Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not 

be considered for measurement and payment). 

97.  Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 

quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. 

The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the 

lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute 

the work after reduction of rates by negotiation. 

98.  The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents 

in support of their payment to the concerned Executive Engineer with their bills, falling which the amount 

towards royalties of different materials as utilised by them in the work will be recovered from their bills 

and deposited in the revenue of concerned department. 

99.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 

and for the general guidance only. The Department has no responsibility for the suitability of actual strata 

at the foundation level. The contractor has to conduct his own boring before starting the work and get the 

samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 

quoting his rates for tender the contractor shall take in to account of the above aspects. 

100.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship timing are upon the 

direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless 

the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in 

case of default Department may recover from the contractor the cost of making good the works. The 

contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of 

successful completion of the work. 

101. From the commencement of the works to the completion of the same, they are to be under the contractors 

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned 

or rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any 

claims for injuries to person or structural damage to property happening from any neglect, default, want of 

proper care or misconduct on the part of the contractor or any one in his employment during the execution 
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of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or 

any other calamity whether natural or incidental damages so caused will have to be made good by the 

contractor at his own cost. 

102.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 

provision of relevant I.S. Code / I.R.C. code / MoRT&H specifications. 

103.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 

book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 

work whenever necessary are to be entered in this book by the Officer-in-Charge with their dated 

signatures and duly noted by the contractor or his authorized agents with their dated signature. Orders 

entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the 

contractor for following the instructions of the Department. The order Book shall be the property of the 

Block and shall not be removed from the site of work without written permission of the Engineer 

(Addl.P.D.Tech.) and to be submitted to the Engineer-in charge every month. 

104.  The contractor should attach the certificate in token of payment deposit with the registration authority as 

per recent circular of the Government relating to his registration. 

105. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of 

the approved document during download of the bid document, the decision of the officer inviting the bid 

will be binding on the bidder. 

106.  The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 

Royalties. Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility 

of the contractor. 

107.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term 

dewatering shall mean the execution or operation of the items due to standing water as well as due to 

percolation of water. The quoted rates will be inclusive of this. 

108.  The contractor shall make requisition of claim book from the date of commencement of the work from the 

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record 

items of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in 

this book under the dated signature of the contractor or his duly authorized agents at the end of each 

month. A certificate should be furnished along with the claim to the effect that he has no other claim 

beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should 

be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as 

possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by 

the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 

competent authority. Claims not made in this manner or the claim book not maintained from the 

commencement of the work is liable to be summararily rejected. The claim book is the property of the 

P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or 

before recession of the contract by the Department which ever is earlier for record. 

109.  Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads 

/ bridges / buildings or any other structural works will be conducted in any Govt. Test House 

/Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. 

Testing charges including expenditure for collection / transportation of samples /specimens etc. will be 

borne by the contractor. The collection of samples and testing are to be conducted for both prior to 

execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the 

cost shall be borne by the contractor. 
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110.  Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the 

Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

111.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 

listing the tenderers shall also be taken apart from dis-incentivising the tenderer. 

112.  The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 

 
113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared without 

inconvenience to the Department. The Sanction of the Chief Engineer shall be necessary in each case. The 

contractor shall arrange his programme of work according to the availability of the plant & machinery & no 

claim will be entertained for any delay in supply by the Department.  

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable 

from the bills of the contractor regularly and the final payment for the work including refund of security 

deposit will not be made until the total amount due to the Government on account of hire of machinery etc. 

is recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall 

be recovered from his next subsequent bill. All transit and incidental charges in connection with the 

despatch of tools and plants and machineries from workshop shed/ deposit return there to, will be borne 

by the contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the date, 

the plant and machinery is made over up to and inclusive of the date of its return, even though the same 

day it may not have been utilised for any reason except for a major break down which may take more than 

72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer–in-charge when 

any plant or machinery goes out of order requiring major repairs. The hire charges are for clock hours. In 

case of tar boilers, hot mix plant and any other machinery requiring similar preparation the working hour 

will include the time required to make up the boiler temperature and bring plant to the operating 

conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges 

towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will 

be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated 

beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 

Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the 
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hopper cleaned and the drums etc. washed at the close of work each day. The plant and machinery once 

issued to a contractor shall not be returned by him on account of lack of arrangement of labour and material 

etc. on his part. The same will be returned only when they do not require or when in the option of 

Engineer-in-charge the work or a portion of work for which issued is completed. The tools and plants shall 

while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or 

loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by 

the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the 

decision of Collector, Angul shall be final. The contractor shall on or before the supply of plant and 

machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The 

Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to 

property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for 

guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in 

addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period 

that the machinery is not returned. Such period will be treated as working time. In the event of the non-

return of the machinery, the full value of the articles at the current market price will be recovered from the 

contractor’s outstanding bills or any bills that may become due in respect of his other work under the state 

public works Department. The decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to 

an agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording 

the hours of daily works for each of the plant and machinery supplied to the contractor will be maintained 

by the Department will be attested by the contractor or his authorized agent daily. In case of contractor 

contests the correctness of the entries and / or fails to sign the logbook, the decision of the Engineer-in-

charge shall be final and binding on him. Hire charges will be calculated according to the entries in the 

logbook and will be binding on the contractor. 

114.  ELIGIBILITY CRITERIA FOR QUALIFICATION: 

 Applicants shall furnish the followings. 

a.             Required E.M.D as per the Clause No. 7 and Clause No.21. 

b. Demand draft towards cost of tender paper as per Clause No.4. 

c.  Xerox copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the 

tender documents and furnish the Original Registration certificate, GST clearance certificate and Pan card, 

for verification  of opening of Cover-I of the tender before Block Development Officer, Talcher as per 

Clause No.22 . 

d.  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by 

the applicant in schedule “E” and affidavit to that effect including authentication of tender documents 

and Bank guarantee in schedule “F” as per Clause No.49. 

e.  License criteria as per Clause No.8.for composite tender. 

f.  DELETE 

g.  Evidence of ownership of major items of construction equipments, named evidence of arrangement of 

processing them on hire/lease/buying as defined therein. (As per Annexure-I) 

h.  Details of the technical personnel proposed to be employed for the Contract having the qualifications 

defined for construction. (As per Schedule G) 

i.  Proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not  

more than 20 percent of the contract price, if desired. 
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j. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after 

last date and time of submission of bid before the stipulated date & time for opening of the bid. 

k. DELETED.  

115.  ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract:-TIME CONTROL :-( Vide Works Department Office Memorandum 

No.24716 dtd.24.12.2005 and No.8310 dtd.17.05.2006) 

 

2.1.  Progress of work and Re-scheduling programme. 

2.1.1.  The Project Director, DRDA, Angul shall issue the letter of acceptance to the successful contractor. The issue 

of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Concerned Block 

Development for approval a Programme showing the general methods, arrangements, and timing for all 

the activities in the Works along with monthly cash flow forecast. 

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all cases in 

which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed 

under the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the 

contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the 

contract has elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not 

conform to the programme to which consent has been given the Contractor shall produce, at the request of 

the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to 

ensure completion of the works within the time for completion. If the contractor does not submit an 

updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the 

contract value from the next payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted. 

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work including any changes to the 

sequence of the activities. 

2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 

Programme is to show the effect of Variations and Compensation Events. 

 

2.2.  Extension of the Completion Date. 

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned 

in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the 

work or from the date of handing over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Government shall without prejudice to any other right 

or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security 

deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart 

for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to 

the time stated in the Contract documents for completion of items of the works. It shall indicate the forecast 

of the dates of commencement and completion of various trades of sections of the work and may be 
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amended as necessary by agreement between the Engineer-in- Charge and the Contractor within the 

limitations of time imposed in the contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate programme has been agreed upon) complete the work as 

per milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

endeavours to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force majored, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed 

on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in  executing work 

not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                                         

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 

beyond the Contractors control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor 

may also, if practicable, indicate in such a request the period for which extension is desired. 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such 

extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months 

of the date of receipt of such request. Non-application by the contractor for extension of time shall not be a 

bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the 

contractor. 

2.3.  Compensation for Delay. 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete 

the work and clear the site on or before the contract or extended date of completion, he shall, without 

prejudice to any other right or remedy available under the law to the Government on account of such 

breach, pay as agreed compensation the amount calculated at the rates stipulated below as the Chief 

Engineer (whose decision in writing shall be final and binding) may decide on the amount of tendered 

value of the work for every completed day / month (as applicable) that the progress remains below that 

specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or 

group of items for which a separate period of completion has been specified. Compensation @ 1.5% per 

month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount 

of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of 

work or to the Tendered Value of the item or group of items of work for which a separate period of 

completion is originally given. The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the Government. In case, the contractor does 

not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of 
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Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of extension of time. Withholding of this amount on failure to 

achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor 

catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also shall be withheld. However no interest 

whatsoever shall be payable on such withheld amount. 

2.4.   The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the 

 tender shall  be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% 

 (Decimal up to two numbers will be taken for all practical purposes) less than the estimated cost, the 

 tender accepting authority will finalize the tender through a transparent lottery system, where all 

 bidders/ their authorized representatives, the tender inviting authority/ his authorized  representative 

and  Financial Advisor, of DRDA will remain present.  

2.5.  Management Meetings 

2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The business 

of management meetings shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to 

be decided by the Engineer either at the management meeting or after the management meeting and stated 

in writing to all who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt. 

27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission notice in writing to 

the contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of 

left over work will be realized from the contractor as penalty. 

116.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses 
mentioned here in before tendering. 

 
 

117. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on 

rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 
process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to 
quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  
118.  The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification 

from the electrical inspector / equally competent authority responsible for the work prior to Energisation of 

the building. 

119.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate 

tender:- 
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i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as 

words) in the prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered 

shall be considered after opening of all packages called in the same Tender Notice. The Contractors who 

wish to tender for two or more works shall submit separate tender for each. Each tender shall have the Bid 

Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately 

filled-in figures and words, so that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by 

the Contractor in words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the totalamount 

 quoted by 

                the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not supported with the 

corresponding amount will be treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported with corresponding 

amount does not tally with either to percentage excess or less then it will be treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported with corresponding 

amount if tallied with the percentage then it will be treated as to which side the amount tallies. 

f.  The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage 
excess / less upto two or more decimal points, the first decimal point shall only be considered without 
rounding off. 

g.  The tender shall be written legibly and free from erasures, over writings or corrections of figures. 

Corrections, over writings & interpolations where unavoidable should be made by making out, initialing, 

dating and rewriting. 

iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 

specify in the contract. 

v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 

authority is mandatory before making any payment. 

vi.  The period of completion is fixed and can not be altered except in case of exceptional circumstances with 

due approval of next higher authority. 

vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtracted from the gross amount of the bill. 

          (Total 119 Clauses) 
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GENERAL CONDITIONS 
1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost 

two copies of each of the drawings specifications, descriptive schedules and other details necessary for 

execution of the work. All further drawings and details as may be prepared by the department from time to 

time for reasonable development of the work described in the contract documents and reasonably necessary 

to explain and amplify the contract drawings and to enable the contractor to execute and complete the work 

shall also be supplied in duplicate to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor 

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site 

and the Engineer-in-charge or his authorized representative shall at all reasonable times have access to the 

same. 

2. Contractor’s Responsibility. 

a  The contractor shall provide at his cost everything necessary for the proper execution of the works 

according to the intend and meaning of the drawings, schedule of items and quantities and 

specifications taken together, if the same is not particularly shown or described therein, provided 

that the same can reasonably be inferred there from, If the Contractor finds any discrepancy in the 

drawings or between the drawing and schedule of quantities and specifications, he shall 

.immediately in writing refer the same to the Engineer-in-charge whose decision shall be final & 

binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced by 

the contractor without any expense to the department If the work is not in order and if so directed 

by the Engineer-in-charge error inconsistencies in drawings and local conditions affecting the 

works shall be brought to the notice of the Engineer-in-charge immediately for his decision  All 

drawings, bill of quantities and specifications and copies therefore furnished by the department, 

are their property. They shall not be used on any other work and shall be returned to the 

Department on request on completion and before issue of final certificate or termination of the 

contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. 

Contract and in accordance with the instruction of the Engineer-in-charge. The contractor must 

satisfy himself about the same while furnishing samples for approval of the Engineer-in-charge 

before incorporation in the works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on samples of 

materials or workmanship of all/any materials and work, as he may consider necessary at places 

of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all 

such tests shall be borne by the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site office 

for inspection and verification of the Engineer-in-charge or his representative from time to time. 

g). It is the responsible of the tenderer to get the prepare verification certificate from the competent 

authority for electrical works before the final bill.  

h)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or 

any part thereof that may be in his opinion be necessary and for that purpose or if for any, other 
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reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so 

and the Contractor shall do any or allot followings:. 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and             d) 

 Execute additional works of any kind necessary for the completion of the work. No such 

variation shall in any way ratidate or invalidate the contract, but the value of all such variations 

shall be taken into account and shall be added to or deducted from the contract sum accordingly, 

but no such variation shall be made by the contractor without prior written instruction from the 

Engineer-in-charge. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and included in 

accordance with the method of measurement of work set out and as per the relevant 

specifications or in its absence relevant I.S. code of practice  Any error in the specification 

or in quantity or omission of any item from the schedule of quantities/ rates shall not 

vitiate the contract, but he adjusted by adding to or deduction from the contract sum 

provided that no rectification of errors, if any, shall be allowed in the contract schedule of 

rates. 

3.            Deleted : 

4.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and price 

set out in the prices schedule of quantities, and/or derived there-from, if in arriving at the 

contract sum, the Contractor have added to or deducted from the total of the items in the 

tender any sum either as a percentage or proportion, then the same percentage of 

proportion shall apply to all. items or works in the prices schedule as also for valuation of 

variation.  

b)  If the contract does not contain any rate or price applicable to the extra or additional 

work, or the rate or price in the priced schedule of quantities has become inapplicable in 

the opinion of the Engineer-in-charge by virtues of such addition or omission, then 

suitable rates or price shall be agreed such rates shall be derived by analysis based on 

standard schedule of rates of State P.W.D. / P.H.D or in case such is not available therein, 

form any approved schedule with the various elements valued at local market price plus 

15 (fifteen) percent towards over-heads. 

5.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach 

road, construction equipments, tools and plants etc., as required for proper execution of 

all the items of the work as per drawing and specification. 

b)  To provide all incidental items not shown or specified in particular, but reasonable or 

necessary for successful completion of the work in accordance with the drawings, 

specifications and schedule of quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches 

and excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 

completion. 

e)  De-watering as required and directed. 
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f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately 
usable and disposal of surface earth and materials from site as directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 
h)  Centering, shuttering as required for all concrete work. 
i)  Bending, binding, tying the grill & placing in position, including supply of all materials & 

labour etc. 
|)  To provide water and power required for construction testing and commissioning, 
k)  Testing of materials and works as per specification and direction 
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  Annexure- I 
List of Plants & Equipments to be deployed on contract work  

 
 

Sl. No  Type of Equipments  No. of machines required  Marks 

1. 
Concrete Mixer Machine 

1 No 

 
30 

2. Concrete Vibrator Plate type 

 
1 No. 10 

3. Concrete Vibrator Needle type` 

 
1 No. 10 

4. 
Truck/ Tipper 

1 No 

 
10 

5. 

Tractor 1 No 10 

6. 
Water Tanker 

1 No. 
 

10 

7. 
Water Pump 1 No. 

10 
 

8. Centering and Shuttering Plate 
 

1 Set 10 

   100 
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Schedule-A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of 

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the R.D. 

Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the 

loss or damage resulting from such cancellation.  

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
(*) - Strike out which is not applicable      

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------------- 
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SCHEUDLE – C 

CERTIFICATE OF TOOLS AND PLANTS 
I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 

possession in working orders. 
 
(i) 
 
(ii) 
 
(iii) 
 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 

Signature of the Tenderer 
Date. 

-------------------------------------------------------------------------------------------------------------------------------------------- 
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SCHEDULE – E 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 
 
1.  a) Is the tenderer currently involved     Yes / No 

    in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

     constituent partners been debarred/ 

                     expelled by any agency in India 

                     during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

                  constituent partners failed to 

                  perform on any contract work in 

                  India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

 

Signature of Tenderer 
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SCHEDULE – F 

 
AFFIDAVIT 

 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true and 

correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent partners have 

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract 

awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this statement or 

regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree 

to furnish any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, the 

Government has right to reject the Bid. 

 
                                                           (Signature of Tenderer) 
 

Title of Officer 
 

Name of Firm 
 

                                                Date 
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SCHEDULE – H 

 
Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 

(Admissible in case of composite   bids only) 

 
Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building 

electrification works [Reference Clause 3.2 h] 

 

Signature of the Tenderer. 
      Date 

 

 
 
 

Sanction of 
the works 

Value of Sub-contract 
Sub-contractor (Name & 

Address) 
Experience in similar work 

1  2  3  4  
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SCHEDULE – I 
SAMPLE FORMATS 

 
 

UNDER TAKING 
This is to certify that 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that 

has prepared the design, specifications, and other documents for the Project nor has any person associated 

with been proposed as Project Manager for the Contract. 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide 

consulting services for the preparation or supervision of this work. 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties 

in an Engineering Department of the Government of Orissa or other gazetted officer retired from 

Government service during last two years without prior permission of the Government of Orissa in writing 

on or before submission of this tender. I am aware that my contract is liable to be cancelled if either I or any 

of my employees is found any time to be such a person who had not obtained the permission of the 

Government of Orissa as aforesaid. 

 
 

 
 

                                         Signature of the Tenderer. 
Date:- 
 
 

Note:  i. Strike out whichever is not applicable 
ii. In case any person is under his employment with due permission from Government, the same may be 
cited in a separate letter. 
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SCHEDULE – J 
 

RELATIONSHIP DECLARATION 
 
To, 

The Tender Inviting Officer, 
 

Subject: ( Name of the Work) 
 

Reference : (Bid reference number) 
 
Sir, 

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank of 

an Assistant Engineer/Under Secretary under the __________ Department. His (Their) details are as follows. 

Relationship: 

Name: 

Designation 

Office 

Address 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working under my 

firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the 

_________ Department. 

 
 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in 

the rank of an Assistant Engineer/Under Secretary in the _________ Department. I am aware that any breach of this 

condition would render my firm liable for penal action for suppression of facts. 

 

 
 

    Yours Sincerely 

 
 

                           Signature of the Tenderer. 
 
Date: 
 

 
 
 
 

Sl no  Name of the my employee 
and his designation in the 
firm  

Presently 
working at  

Details of his relatives working in the Department  

   Relationship  
Name:  
Designation  
Office  
Address  

   Relationship  
Name:  
Designation  
Office  
Address  
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                BID IDENTIFICATION NO: -TAL- 01/2018-19 
 

 

 
 

 
 

GOVERNMENT OF ODISHA 
PANCHAYATI RAJ DEPARTMENT 

 
 

COVER – II 
 
 

FINANCIAL BID FOR THE WORK 
 

 

“Construction of RCC Drain at Maa Hingula Temple 

premises Gopalprasad GP’’ 
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      Tender Schedule 

Tender Inviting Authority :- Block Development Officer, Talcher 
       Name of the work- Construction of R.C.C drain at Maa Hingula Temple Premises, 

GopalPrasad G.P 

Sl. 
No Description  of  item Quantity Unit 

 Estimated 
Rate in Rs 

Estimated 
Amount in Rs 

1 2 3 4 5 6 

1 Earth work in excavation in foundation in all 
kinds of soil with all leads and lifts including 
dressing and leveling the bed and depositing 
the excavated earth at place away from work 
sites with all leads and lifts including cost of 
all labours and T&P and dewatering if 
required for the work etc. complete and as 
directed by the Engineer-in-charge.  390.00 cum 106.63 41,586.00 

2 Supplying and filling sand in foundation and 
plinth not exceeding 23 cm thick in layers 
including watering and ramming with cost 
conveyance , royality, taxes of the materials 
and labour with T&P required for the work 
etc. complete (measurement will be taken on 
finished compacted section only) as directed 
by the Engineer-in-charge  39.00 cum 314.70 12,273.00 

3 Cement concrete of proportion (1:3:6) in 
foundation and floors using 4 cm size clean 
hard black crusher broken granite stones 
metal of approved quality and from approved 
quarry including hoisting ,lowering and laying 
concrete in layers not exceeding 15 cm thick 
to the required level , ramming ,watering and 
curing etc. complete including cost and 
conveyance of all materials with al taxes and 
royalities and all labours with T&P required 
for the work etc. complete including 
dewatering if required as directed by the EIC.  39.00 cum 3995.00 1,55,805.00 

4 R.C.C(1:1.5:3) using 12 mm size hard black 
crusherbroken granite chips including 
hoistind and laying having a minimum 
compressive strength (in work test) of 200 
Kg/cm2 in 15 cm cubes at 28 days with IS 
456and 516 using 10mm to 20mm 
size(20mm not to exceed 25%) hard black 
crusherbroken granite stone chips of 
approved quality and from approved quarry 
including hoisting , lowering , laying and 
compacting concrete watering and curing for 
4 weeks excluding cost of centering and 
shuttering and finishing the exposed surfaces 
smooth with cost, conveyance ,royalities and 
taxes of all materials and labours with T&P 
required for the work etc. complete in all 
respect  (excluding the cost and conveyance 
of MS rods and Tor steel and binding wire of 
18-20 gauge) as directed by EIC. 168.00 cum 5,692.00 9,56,256.00 
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5 Rigid Smooth centering & shuttering for plain 
CC/RCC works including removing the same 
after specifed days of casting with cost of all 
labour, T&P, Nail,Workers welfares cess etc. 
complete aas per the approved specification 
and direction of the EIC. 

1500.00 sqm 89.60 1,34,400.00 

6 Straightening bentup or coiled rods ,cutting, 
bending , cranking , hooking, welding or 
jointing(if required ) the MS rods or Tor Steel 
and binding wires and binding, tying the grills 
, hoisting, lowering and placing in proper 
position as required for R.C.C works 
including cost , conveyance and cost of MS 
rods  or Tor steels and binding wire of 18-20 
guage and labour with all T&P required for 
the work etc. complete in all floors(weight will 
not be considered for payment and payment 
will be made on weight of MS rods or Tor 
steel with piece as per codal provision only) 
as directed by EIC. 

76.00 Qtl. 6,066.07 4,61,021.00 

               
Total= 17,61,341.00 

                 

                                                 (Rupees seventeen  Lakhs Sixty one thousand three hundred forty one ) Only 
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Special condition: - All materials, labour, machineries and equipment required to complete the work in all respect 
shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 
 
My /Our quoted rate is  __________________________________% Excess over  
 
   __________________________________% Less than  
 
   _____ Equal to the corresponding estimate rate. 
 

Signature of the Contractor. 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the 
estimated cost. 
 
Approved for 86(Eight Six) items only 
 
 

 
 
 
 
 
 

 

B.D.O 

Talcher Signature of the  

  Tenderer                                                                                          

with date of submission of tender 

Date:- 

Official use only 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
    
    (b)   Amount pledged/unpledged:- 
  
5.  Valid   I.T.C.C 
 
6.   Valid S.T.C.C 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  
 
Sold to -___________________________________________ 
 
____________________________class contractor 
 
Vide M.R No____________dated________________     B.D.O,Talcher 

   (Office Seal)      
 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 
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                BID IDENTIFICATION NO: -TAL- 01/2018-19 
 

 

 
 

 
 

GOVERNMENT OF ODISHA 
PANCHAYATI RAJ DEPARTMENT 

 
 

COVER – II 
 
 

FINANCIAL BID FOR THE WORK 
 

 

“Renovation and deepening of Bada Digh 
Tank at Gopalprasad GP’’ 
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      Tender Schedule 
Tender Inviting Authority :- Block Development Officer, Talcher 

Name of the work- Renovation and Deepening of Bada Digh tank at GopalPrasad GP 

Sl. 
No Description  of  item 

Quantit
y Unit 

 
Estim
ated 
Rate 
in Rs 

Estimated 
Amount in 

Rs 

1 2 3 4 5 6 

1 Earth work in excavation in foundation in all kinds of soil 
with all leads and lifts including dressing and leveling the 
bed and depositing the excavated earth at place away from 
work sites with all leads and lifts including cost of all labours 
and T&P and dewatering if required for the work etc. 
complete and as directed by the Engineer-in-charge.  186.30 cum 106.63 19,865.00 

2 Supplying and filling sand in foundation and plinth not 
exceeding 23 cm thick in layers including watering and 
ramming with cost conveyance , royalty, taxes of the 
materials and labour with T&P required for the work etc. 
complete (measurement will be taken on finished 
compacted section only) as directed by the Engineer-in-
charge  40.95 cum 314.70 12,887.00 

3 Cement concrete of proportion (1:3:6) in foundation and 
floors using 4 cm size clean hard black crusher broken 
granite stones metal of approved quality and from approved 
quarry including hoisting ,lowering and laying concrete in 
layers not exceeding 15 cm thick to the required level , 
ramming ,watering and curing etc. complete including cost 
and conveyance of all materials with al taxes and royalties 
and all labours with T&P required for the work etc. complete 
including dewatering if required as directed by the EIC.  

277.08 cum 
3995.0

0 11,06,935.00 

4 
C.C(1:2:4) using 12 mm size hard black crusher broken 
granite chips including hoisting and laying  and compacting 
concrete watering and curing for 4 weeks excluding cost of 
centring and shuttering and finishing the exposed surfaces 
smooth with cost, conveyance , royalties and taxes of all 
materials and labours with T&P required for the work etc. 
complete in all respect  as directed by EIC. 15.44 cum 

4,830.
30 74,580.00 

5 Rigid Smooth centring & shuttering for plain CC/RCC works 
including removing the same after specified days of casting 
with cost of all labour, T&P, Nail, Workers welfares cess 
etc. complete as per the approved specification and 
direction of the EIC. 

650.10 sqm 89.60 58,249.00 

6 Hire Charges of vibrator                                  
   

  
117.00 Hour  92.17 10,784.00 

7 Excavation, loading, unloading & carriage by mechanical 
means of all kinds of soil including stony earth, gravel & 
morum etc. inter-spread with boulders upto 1/2 cum size 
with all lifts & delifts including trimming of slopes and bed to 
design section and depositing excavated materials away 
from the work site as per the specification and as directed 
by engineer incharged within an initial lead of 2km from the 
place of excavation etc. complete 

10200.00 cum 46.90 4,78,380.00 

               
Total 17,61,680.00 

 
 (Rupees Seventeen Lakhs Sixty-one Thousand Six Hundred Eighty ) Only 
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Special condition: - All materials, labour, machineries and equipment required to complete the work in all respect 
shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 
 
My /Our quoted rate is  __________________________________% Excess over  
 
   __________________________________% Less than  
 
   _____ Equal to the corresponding estimate rate. 
 

Signature of the Contractor. 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the 
estimated cost. 
 
Approved for 86(Eight Six) items only 
 
 

 
 
 
 
 
 

 

B.D.O 

Talcher Signature of the  

  Tenderer                                                                                          

with date of submission of tender 

Date:- 

Official use only 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
    
    (b)   Amount pledged/unpledged:- 
  
5.  Valid   I.T.C.C 
 
6.   Valid S.T.C.C 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  
 
Sold to -___________________________________________ 
 
____________________________class contractor 
 
Vide M.R No____________dated________________     B.D.O,Talcher 

   (Office Seal)      
 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 
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                BID IDENTIFICATION NO: -TAL- 01/2018-19 
 

 

 
 

 
 

GOVERNMENT OF ODISHA 
PANCHAYATI RAJ DEPARTMENT 

 
 

COVER – II 
 
 

FINANCIAL BID FOR THE WORK 
 

 

“Construction of CC Road from Nua 
Bandha to Brahmanda Thakura at 

Santhapada GP’’ 
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TENDER SCHEDULE 
           Tender Inviting Authority: - Block Development Officer, Talcher. 

 Name of the work:-  Construction of CC road from Nuabandha to Brahmanda  
Thakur 

           Tender Call Notice No :- 

Sl 
No. 

Items of Work As per estimate 

Quantity Unit Rate In 
Rs 

Amount In 
Rs 

1 Finedressing of earthwork in gard or 
ordinary soil in road surface according to 
the direction of department including 
cutting or filling earth upto 0.15M depth of 
surface 

        

    833.00 one 
sqm 

2.48 2066.00 

2 Earth work in excavation in foundation in 
all kinds of soil with all leads and lifts 
including dressing and leveling the bed 
and depositing the excavated earth at 
place away from work sites with all leads 
and lifts including cost of all labours and 
T&P and dewatering if required for the 
work etc. complete and as directed by the 
Engineer-in-charge.  

        

    32.13 One 
cum 

106.630 3426.00 

3 Supplying and filling sand in foundation 
and plinth not exceeding 23 cm thick in 
layers including watering and ramming 
with cost conveyance , royalty, taxes of 
the materials and labour with T&P required 
for the work etc. complete (measurement 
will be taken on finished compacted 
section only) as directed by the Engineer-
in-charge  

        

  
  

83.3 One 
cum 

314.70 26215.00 

4 Cement concrete of proportion (1:3:6) in 
foundation and floors using 4 cm size 
clean hard black crusher broken granite 
stones metal of approved quality and from 
approved quarry including hoisting 
,lowering and laying concrete in layers not 
exceeding 15 cm thick to the required level 
, ramming ,watering and curing etc. 
complete including cost and conveyance 
of all materials with al taxes and royalities 
and all labours with T&P required for the 
work etc. complete including dewatering if 
required as directed by the EIC.  

        

            

    104.72 One 
cum 

3909.600 409413.00 
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5 Cement concrete (1:2:4) with 12 mm size 
hard black crusher broken granite stones 
metal of approved quality and from 
approved quarry including hoisting 
,lowering and laying concrete to the 
required level , ramming ,watering and 
curing etc. complete including cost and 
conveyance of all materials with al taxes 
and royalities and all labours with T&P 
required for the work etc. complete 
including dewatering if required as 
directed by the EIC. 

        

    83.30 One 
cum 

4750.30 395700.00 

6 Rigid smooth centering & shuttering for 
plain C.C  works including removing the 
same after specified days of casting with 
cost  of all labour, T&P, nail, workers 
welfare cess etc. complete as per 
approved specification and  direction of 
the Engineer-in- Charge 

        

  
  238.00 One 

sqm 
89.60 21325.00 

7 

Excavation, loading, unloading & carriage 
by mechanical means of all kinds of soil 
including stony earth, gravel & morum etc. 
inter-spread with boulders upto 1/2 cum 
size with all lifts & delifts including 
trimming of slopes and bed to design 
section and depositing excavated 
materials away from the work site as per 
the specification and as directed by 
engineer incharged within an initial lead of 
2km from the place of excavation etc. 
complete         

    32.13 
One 
cum 212.69 6834.00 

8 Hire charges of vibrator in road work         

    75.21 One 
hour 

92.17 6932.00 

9 Supplying fixing and fitting of 12 mm 
Salitex board for expansion joint. 

        

    16.80 One 
Sqm 

602.52 10122.00 

10 Display board & Photo        2000.00 

          884033.00 

     Rupees Eight lakhs Eighty-four Thousand Thirty-three only 
 
 

            

            

  Contractor  Block Development Officer 
    Talcher  
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Special condition: - All materials, labour, machineries and equipment required to complete the work in all respect 
shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 
 
My /Our quoted rate is  __________________________________% Excess over  
 
   __________________________________% Less than  
 
   _____ Equal to the corresponding estimate rate. 
 

Signature of the Contractor. 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the 
estimated cost. 
 
Approved for 86(Eight Six) items only 
 
 

 
 
 
 
 
 

 

B.D.O 

Talcher Signature of the  

  Tenderer                                                                                          

with date of submission of tender 

Date:- 

Official use only 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
    
    (b)   Amount pledged/unpledged:- 
  
5.  Valid   I.T.C.C 
 
6.   Valid S.T.C.C 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  
 
Sold to -___________________________________________ 
 
____________________________class contractor 
 
Vide M.R No____________dated________________     B.D.O,Talcher 

   (Office Seal)      
 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 
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                BID IDENTIFICATION NO: -TAL- 01/2018-19 
 

 

 
 

 
 

GOVERNMENT OF ODISHA 
PANCHAYATI RAJ DEPARTMENT 

 
 

COVER – II 
 
 

FINANCIAL BID FOR THE WORK 
 

 

“Construction of CC Road from Canal 
Road to Kishoripal via Siva Mandira at 

Dharampur  GP’’ 
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TENDER SCHEDULE 
Tender Inviting Authority :- Block Development Officer, Talcher. 

Name of the work:-  Construction of CC road from canal road to Kishoripal via Siva 
Mandira Dharampur G.P 

Tender Call Notice No :- 

Sl 
No. 

Items of Work As per estimate 

Quantity Unit Rate In 
Rs 

Amount In 
Rs 

1 Fine dressing of earthwork in hard or ordinary 
soil in road surface according to the direction of 
department including cutting or filling earth upto 
0.15M depth of surface 

        

    2919.00 one 
sqm 

2.48 7239.00 

2 

Earth work in excavation in foundation in all 
kinds of soil with all leads and lifts including 
dressing and leveling the bed and depositing the 
excavated earth at place away from work sites 
with all leads and lifts including cost of all 
labours and T&P and dewatering if required for 
the work etc. complete and as directed by the 
Engineer-in-charge.  

        

    112.59 One 
cum 

106.630 12005.00 

3 Supplying and filling sand in foundation and 
plinth not exceeding 23 cm thick in layers 
including watering and ramming with cost 
conveyance , royalty, taxes of the materials and 
labour with T&P required for the work etc. 
complete (measurement will be taken on 
finished compacted section only) as directed by 
the Engineer-in-charge  

        

  
  

291.9 One 
cum 

314.70 91861.00 

4 Cement concrete of proportion (1:3:6) in 
foundation and floors using 4 cm size clean hard 
black crusher broken granite stones metal of 
approved quality and from approved quarry 
including hoisting ,lowering and laying concrete 
in layers not exceeding 15 cm thick to the 
required level , ramming ,watering and curing 
etc. complete including cost and conveyance of 
all materials with al taxes and royalities and all 
labours with T&P required for the work etc. 
complete including dewatering if required as 
directed by the EIC.  

        

    366.96 One 
cum 

3909.600 1434667.00 
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5 Cement concrete (1:2:4) with 12 mm size hard 
black crusher broken granite stones metal of 
approved quality and from approved quarry 
including hoisting ,lowering and laying concrete 
to the required level , ramming ,watering and 
curing etc. complete including cost and 
conveyance of all materials with al taxes and 
royalities and all labours with T&P required for 
the work etc. complete including dewatering if 
required as directed by the EIC. 

        

    291.9 One 
cum 

4750.30 1386613.00 

6 Rigid smooth centering & shuttering for plain 
C.C  works including removing the same after 
specified days of casting with cost  of all labour, 
T&P, nail, workers welfare cess etc. complete as 
per approved specification and  direction of the 
Engineer-in- Charge 

        

  
  834 One 

sqm 
89.60 74726.00 

7 

Excavation,loading,unloading and carriage by 
mechanical means of all kinds of soil,including 
stoney earth,gravel and moorum etc interspread 
with boulder upto 1/2 cum size with all lifts and 
delifts including depositing the excavated 
materials away from work site as per the 
specification and as directed by the EIC within 
an initial lead of 1km from the place of 
Excavation complete.         

    112.59 
One 
cum 212.69 23947.00 

8 Hire charges of vibrator in road work         

    263.54 One 
hour 

92.17 24291.00 

9 Supplying fixing and fitting of 12 mm Salitex 
board for expansion joint. 

        

    58.45 One 
Sqm 

602.52 35217.00 

10 Display board & Photo        2000.00 

          3092566.00 

     Rupees Thirty Lakhs Ninty two thousand  five hundred sixty six Only 

            

            

            

            

            

  Contractor  Block Development Officer 
    Talcher  
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Special condition: - All materials, labour, machineries and equipment required to complete the work in all respect 
shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 
 
My /Our quoted rate is  __________________________________% Excess over  
 
   __________________________________% Less than  
 
   _____ Equal to the corresponding estimate rate. 
 

Signature of the Contractor. 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the 
estimated cost. 
 
Approved for 86(Eight Six) items only 
 
 

 
 
 
 
 
 

 

B.D.O 

Talcher Signature of the  

  Tenderer                                                                                          

with date of submission of tender 

Date:- 

Official use only 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
    
    (b)   Amount pledged/unpledged:- 
  
5.  Valid   I.T.C.C 
 
6.   Valid S.T.C.C 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  
 
Sold to -___________________________________________ 
 
____________________________class contractor 
 
Vide M.R No____________dated________________     B.D.O,Talcher 

   (Office Seal)      
 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 
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                BID IDENTIFICATION NO: -TAL- 01/2018-19 
 

 

 
 

 
 

GOVERNMENT OF ODISHA 
PANCHAYATI RAJ DEPARTMENT 

 
 

COVER – II 
 
 

FINANCIAL BID FOR THE WORK 
 

 

“Construction of CC Road and drain from 
Dera Mangala Mandap to Puruna Bandha 

(Tala Sahi) of Dera GP’’ 
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TENDER SCHEDULE 

Tender Inviting Authority :- Block Development Officer, Talcher. 

      Name of the work:-  Construction of CC road & Drain from Dera Mangala Mandap Puruna 
bandha to Tala Sahi Dera GP 

Tender Call Notice No :- 

Sl 
No
. 

Items of Work As per estimate 

Quantit
y 

Unit Rate In Rs Amount In Rs 

1 Earth work in excavation in foundation in 
all kinds of soil with all leads and lifts 
including dressing and leveling the bed 
and depositing the excavated earth at 
place away from work sites with all leads 
and lifts including cost of all labours and 
T&P and dewatering if required for the 
work etc. complete and as directed by 
the Engineer-in-charge.  

     

  397.49 One 
cum 

106.63 42384.36 

2 Supplying and filling sand in foundation 
and plinth not exceeding 23 cm thick in 
layers including watering and ramming 
with cost conveyance , royalty, taxes of 
the materials and labour with T&P 
required for the work etc. complete 
(measurement will be taken on finished 
compacted section only) as directed by 
the Engineer-in-charge  

    

 

 

26.38 One 
cum 

314.70 8301.79 

3 Cement concrete of proportion (1:3:6) in 
foundation and floors using 4 cm size 
clean hard black crusher broken granite 
stones metal of approved quality and 
from approved quarry including hoisting 
,lowering and laying concrete in layers 
not exceeding 15 cm thick to the 
required level , ramming ,watering and 
curing etc. complete including cost and 
conveyance of all materials with al taxes 
and royalities and all labours with T&P 
required for the work etc. complete 
including dewatering if required as 
directed by the EIC.  

    

  37.44 One 
cum 

3909.60 146375.42 
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4 Cement concrete (1:2:4) with 12 mm size 
hard black crusher broken granite stones 
metal of approved quality and from 
approved quarry including hoisting 
,lowering and laying concrete to the 
required level , ramming ,watering and 
curing etc. complete including cost and 
conveyance of all materials with al taxes 
and royalities and all labours with T&P 
required for the work etc. complete 
including dewatering if required as 
directed by the EIC. 

    

  127.02 One 
cum 

4750.30 603383.11 

5 Rigid smooth centering & shuttering for 
plain C.C  works including removing the 
same after specified days of casting with 
cost  of all labour, T&P, nail, workers 
welfare cess etc. complete as per 
approved specification and  direction of 
the Engineer-in- Charge 

    

 

 974.4 One 
sqm 

89.60 87306.24 

6 R.C.C work of M-20 Grade with 20 mm 
and downgraded hard black 
crusherbroken granite chips including 
hoistind and laying having a minimum 
compressive strength (in work test) of 
200 Kg/cm2 in 15 cm cubes at 28 days 
with IS 456and 516 using 10mm to 
20mm size(20mm not to exceed 25%) 
hard black crusherbroken granite stone 
chips of approved quality and from 
approved quarry including hoisting , 
lowering , laying and compacting 
concrete watering and curing for 4 weeks 
including cost of centering and shuttering 
and finishing the exposed surfaces 
smooth with cost, conveyance ,royalities 
and taxes of all materials and labours 
with T&P required for the work etc. 
complete in all respect  (excluding the 
cost and conveyance of MS rods and Tor 
steel and binding wire of 18-20 gauge) 
as directed by EIC. 

     
 

38.16 Cum 5612.00 214153.92 
7 Hire charges of vibrator in road work  

     18.24 One 
hour 

92.17 1681.18 

8 Supplying fixing and fitting of 12 mm 
Salitex board for expansion joint. 

    

  4.37 One Sqm 602.52 2633.01 
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9 Straightening bentup or coiled rods 
,cutting, bending , cranking , hooking, 
welding or jointing(if required ) the MS 
rods or Tor Steel and binding wires and 
binding, tying the grills , hoisting, 
lowering and placing in proper position 
as required for R.C.C works including 
cost , conveyance and cost of MS rods  
or Tor steels and binding wire of 18-20 
guage and labour with all T&P required 
for the work etc. complete in all 
floors(weight will not be considered for 
payment and payment will be made on 
weight of MS rods or Tor steel with piece 
as per codal provision only) as directed 
by EIC. 

      18 Qtl 5721.60 102988.80 

10 Supplying laying and fixing of Pre-Cast 
RCC Hump pipe of 200 mtrs dia class 
NP3 Conforming to I.S no-458/2003 200 
diamtrs RCC hump Pipe NP3 Class 

    

  80 Nos 349.00 27920.00 

11 Transportation charges of Hump Pipe    1524.00 

    Total= 1238651.83 

 

   
Say 1238652.00 

      

 (Rupees Twelve Lakh thirty Eight thousand Six hundred Fifty two)only 
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Special condition: - All materials, labour, machineries and equipments required to complete the work in all respect 
shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 
 
My /Our quoted rate is  __________________________________% Excess over  
 
   __________________________________% Less than  
 
   _____ Equal to the corresponding estimate rate. 
 

Signature of the Contractor. 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the 
estimated cost. 
 
Approved for 86(Eight Six) items only 
 
 

 
 
 
 
 
 

 

B.D.O 

Talcher Signature of the  

  Tenderer                                                                                          

with date of submission of tender 

Date:- 

Official use only 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
    
    (b)   Amount plsdged/unpledged:- 
  
5.  Valid   I.T.C.C 
 
6.   Valid S.T.C.C 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  
 
Sold to -___________________________________________ 
 
____________________________class contractor 
 
Vide M.R No____________dated________________     B.D.O,Talcher 

   (Office Seal)      
 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 
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BID IDENTIFICATION NO: -TAL- 01/2018-19 
 

 

 
 

 
 

GOVERNMENT OF ODISHA 
PANCHAYATI RAJ DEPARTMENT 

 
 

COVER – II 
 
 

FINANCIAL BID FOR THE WORK 
 

 

“Construction of RCC water channel from 
Kata Pond to Puruna Bandha of Village 

Danara, Danara GP’’ 
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      Tender Schedule 

Tender Inviting Authority :- Block Development Officer,Talcher 
Name of the work- Construction of R.C.C water channel from Kata Pond to Puruna 
Bandha of  
                                  village Danara , Danara G.P 

Sl. 
No Description  of  item Quantity Unit 

 
Estimated 

Rate in 
Rs 

Estimated 
Amount in Rs 

1 2 3 4 5 6 

1  
Earth work in excavation in foundation in all kinds of 
soil with all leads and lifts including dressing and 
leveling the bed and depositing the excavated earth 
at place away from work sites with all leads and lifts 
including cost of all labours and T&P and dewatering 
if required for the work etc. complete and as directed 
by the Engineer-in-charge.  

162.45 cum 106.63 17,322.00 

2 
Supplying and filling sand in foundation and plinth not 
exceeding 23 cm thick in layers including watering 
and ramming with cost conveyance , royality, taxes of 
the materials and labour with T&P required for the 
work etc. complete (measurement will be taken on 
finished compacted section only) as directed by the 
Engineer-in-charge  

54.15 cum 314.70 17,041.00 

3 Cement concrete of proportion (1:3:6) in foundation 
and floors using 4 cm size clean hard black crusher 
broken granite stones metal of approved quality and 
from approved quarry including hoisting ,lowering and 
laying concrete in layers not exceeding 15 cm thick to 
the required level , ramming ,watering and curing etc. 
complete including cost and conveyance of all 
materials with al taxes and royalities and all labours 
with T&P required for the work etc. complete 
including dewatering if required as directed by the 
EIC.  

54.15 cum 3995.00 2,16,329.00 

4 R.C.C(1:1.5:3) using 12 mm size hard black 
crusherbroken granite chips including hoistind and 
laying having a minimum compressive strength (in 
work test) of 200 Kg/cm2 in 15 cm cubes at 28 days 
with IS 456and 516 using 10mm to 20mm size(20mm 
not to exceed 25%) hard black crusherbroken granite 
stone chips of approved quality and from approved 
quarry including hoisting , lowering , laying and 
compacting concrete watering and curing for 4 weeks 
excluding cost of centering and shuttering and 
finishing the exposed surfaces smooth with cost, 
conveyance ,royalities and taxes of all materials and 
labours with T&P required for the work etc. complete 
in all respect  (excluding the cost and conveyance of 
MS rods and Tor steel and binding wire of 18-20 
gauge) as directed by EIC. 191.99 cum 5,692.00 10,92,807.00 
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5 Rigid Smooth centring & shuttering for plain CC/RCC 
works including removing the same after specified 
days of casting with cost of all labour, T&P, Nail, 
Workers welfares cess etc. complete as per the 
approved specification and direction of the EIC. 

1493.27 sqm 89.60 1,33,797.00 

6 Straightening bent-up or coiled rods ,cutting, bending 
, cranking , hooking, welding or jointing(if required ) 
the MS rods or Tor Steel and binding wires and 
binding, tying the grills , hoisting, lowering and 
placing in proper position as required for R.C.C works 
including cost , conveyance and cost of MS rods  or 
Tor steels and binding wire of 18-20 gauge and 
labour with all T&P required for the work etc. 
complete in all floors(weight will not be considered for 
payment and payment will be made on weight of MS 
rods or Tor steel with piece as per codal provision 
only) as directed by EIC. 

120.00 Qtl. 6,066.07 7,27,928.00 

               
Total= 22,05,224.00 

                 

                 

                 (Rupees Twenty two Lakhs Five thousand Two hundred twenty four) Only 
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Special condition: - All materials, labour, machineries and equipments required to complete the work in all respect 
shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 

 
My /Our quoted rate is  __________________________________% Excess over  
 
   __________________________________% Less than  
 
   _____ Equal to the corresponding estimate rate. 
 

Signature of the Contractor. 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the 
estimated cost. 
 
Approved for 86(Eight Six) items only 
 
 

 
 
 
 
 
 

 

B.D.O 

Talcher Signature of the  

  Tenderer                                                                                          

with date of submission of tender 

Date:- 

Official use only 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
    
    (b)   Amount pledged/unpledged:- 
  
5.  Valid   I.T.C.C 
 
6.   Valid S.T.C.C 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  
 
Sold to -___________________________________________ 
 
____________________________class contractor 
 
Vide M.R No____________dated________________     B.D.O,Talcher 

   (Office Seal)                                                         
 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 
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BID IDENTIFICATION NO: -TAL- 01/2018-19 
 

 

 
 

 
 

GOVERNMENT OF ODISHA 
PANCHAYATI RAJ DEPARTMENT 

 
 

COVER – II 
 
 

FINANCIAL BID FOR THE WORK 
 

 

“Construction of RCC water channel from 
Kata Pond to Puruna Bandha of Village 

Danara, Danara GP’’ 
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      Tender Schedule 

Tender Inviting Authority :- Block Development Officer, Talcher 

Name of the work- Renovation of Kata Pond of village Danara , Danara G.P 

Sl. 
No Description  of  item Quantity Unit 

 Estimated 
Rate in Rs 

Estimated 
Amount in 

Rs 

1 2 3 4 5 6 

1 Excavation, loading,unloading & carriage by 
mechanical means of all kinds of soil including stony 
earth,gravel & moorum etc. interspread with boulders 
upto 1/2 cum size with all lifts & delifts including 
trimming of slopes and bed to design section and 
depositing excavated materials away from the work site 
as per the specification and as directed by engineer 
incharged within an initial lead of 2km from the place of 
excavation etc. complete 

30096.00 
 cum 

46.90 
14,11,502.0

0 

               
Total= 

14,11,502.0
0 

                 

                 

                 (Rupees Fourteen Lakhs Eleven Thousand Five Hundred Two) Only 
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Special condition: - All materials, labour, machineries and equipments required to complete the work in all respect 
shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 

 
My /Our quoted rate is  __________________________________% Excess over  
 
   __________________________________% Less than  
 
   _____ Equal to the corresponding estimate rate. 
 

Signature of the Contractor. 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the 
estimated cost. 
 
Approved for 86(Eight Six) items only 
 
 

 
 
 
 
 
 

 

B.D.O 

Talcher Signature of the  

  Tenderer                                                                                          

with date of submission of tender 

Date:- 

Official use only 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
    
    (b)   Amount pledged/unpledged:- 
  
5.  Valid   I.T.C.C 
 
6.   Valid S.T.C.C 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  
 
Sold to -___________________________________________ 
 
____________________________class contractor 
 
Vide M.R No____________dated________________     B.D.O,Talcher 

   (Office Seal)                                                         
 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 


