



(E-Mail id-ori-pallahara@nic.in)


PANCHAYAT SAMITI OFFICE, PALLAHARA

Letter No 1464/ Dt 29.05.2023

CORRIGENDUM


Please refer to DTCN No-PLR-01/2023-24 DT 13.05.2023 in which the Block Development Officer, Pallahara has invited the tender for construction of Sub Centres, the first line of the DTCN may be read as "**Percentage Rate bid**" instead of "**Percentage Rate Composite bid**". Further the amount put to tender of all the construction of Sub Centres is **Rs 3249754.00** instead of **Rs 3867207.00** & the Bid security amount is **Rs 32498.00** instead of **Rs 38672.00**. All other Terms & Condition remain unaltered.

Yours faithfully,


29.5.23
Block Development Officer, Pallahara.

Memo No 1465 Dt 29.05.2023

1. Copy forwarded to DIO, NIC, Angul for information with the request to upload this Corrigendum in District Web Portal and also web-hoist the in District Website up to **12.06.2023**.
2. Copy submitted to P.A to Collector, Angul /CDO-Cum-Executive Officer, Zilla Parishad Angul for kind information and necessary action.


29.5.23
Block Development Officer, Pallahara.