BID IDENTIFICATION NO: -CHHB- 01/2023-24
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DETAILED TENDER CALL NOTICE FOR THE WORK

“Const. of CC Drain with Cover at Ramadiha Village”
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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - CHHB- 01/ 2023-24

E-mail address. - ori-chendipada@nic.in o
- The Block Development Officer, Chhendipada on behalf of the Governor of Orissa invites Percentage rate bid in single cover system

for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.d(four), registered with the State Government
and contractors of equivalent grade 7 Class registered with Central Government/ MES / Railway, to be eventually drawn up in PWD p.[
form. for execntion of Building. The proof of registration from the appropriate authority shall be enclosed along with the bid. If successful,
the bidder who has not registered under State Government has to register under the State PWD in appropriate class of eligibility before
signing the agreement. Bidders may submit bids for any or all the following works.

- Approx. Cost of _]
Sl Value of Class of Bid documen
No | Name of works work. contractor | Security ts (Non- Period of completion
(Rs. In (Rs.). refundab
lakhs) le)
N T 3 1 5 6 7
! Const. of CC Drain at Ramadihs TN B s
! ‘ Vilagr 8.00 ‘DT &*C 8000 4,000.00 | One Calendar months
. Const. of CC Road at Ramadiha “aryn g, s
2 ‘ \'aﬁago 2.25 D*&*C 3000 2,000.00 | One Calendar months
Const. of CC Drain with Cover at Spy R g
| 3 | Ramadiha Village 8.30 D" & “C 9000 4,000.00 One Calendar months
' | Const. of CC Road at Ramadiha S e
L 4 | Village 5.75 D” & “C 6000 4,000.00 One Calendar months
| -
Const. of CC Road from Gobardhan
| wy [Tall
| | Mohakuda House to Sani Temple 4.00 UF8"C 4000 2,000.00 | One Calendar months
:- Const. of Science Labrotary,
[ 6 | Art Craft room & Library at 34.16 “BY&“C? 34000 6,000.00 Six Calendar months
¢ 1§ Gadamandal High School
3 ' Const of Science Labrotary,
7 ‘ Art'Craft room & Library at 34.16 B &"C" 34000 6,000.00 Six Calendar months
‘ Bahalasahi High School

2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of contract and other
necessary documents can be seen in the office of the Panchayat Samiti, Chhendipada during office hours every day except on Sunday &
Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address.

3 Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 above in shape of
N.S.C/K.V.P.P.0.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the date
of receipt) duly pledged in favour of Block Development Officer, Chhendipada. Bids without EIM.D. or in other shape will not be
considered and liable for rejection.

N.B:- EMLD. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

4 The sale of the bid document shall start from dt.18.08.2023 in the office of the Block Development Officer, Chhendipada during office
hour. The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand draft drawn in favour of
Block Development Officer, Chhendipada from any nationalized bank. Sale of bid document will be closed at 5.00 P.M on dt.
04.09.2023. Bid document must be received only through Speed Post by dated 05.09.2023 at 5.00P.M. in the office of Block
Development Officer, Chhendipada. The bid document may also be downloaded from website www.angul.nic.in during this period. The
intending tenderers down loading the tender document has to pay the cost of tender paper for each set Rs.10,000/-in shape of bank draft
payable at SBI, Chhendipada in favour of Block Development Officer, Chhendipada

5. Bidders shall submit original affidavit regarding authenticity of their documents and 1 % (One Percent) EM.D. along with their bids.
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and

PAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the lowest
bidder are to be produced before Block Development Officer, Chhendipada for verification.

6. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular work
will be liable for rejection.

7. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect that he/she has
not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected.

8. The bid will be opened at 11. 00 A.M. on dt.07.09.2023 in the office of the undersigned, in the ce of the bidders or their
L2

authorized representatives, who wish to attend. If the office happens to be closed on the last date of s Sceipt / opening of the bids
as specified, the bid will be sold and received /opened on the next working day at the same time and - '.‘\

Block DEUEIopme.I;; Officer
CONTRACTOR BLOCK DEVEELGPMENT OFFICER




3
9. Ifthe rate quotcd by a bidder is less than 15% of tendered amount, then such a bid shall be refected mid the tender shitll be Gualized basing
on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up (o two numbers will be taken for sl practical purpeses) less
than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery systein, where all bidders/ their

authorized representatives, the tender inviting authority/ his authorized representative nnd Accounts Officer of Block will remaln present

10. Additional performance security shall be obtained from the bidder when the bld nmount Is fess than the estimated cost put o tender fn !
such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall hiwve (o furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted nmount as Additional Perfornnce Securily in shape of

Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven) days otherwlse the bid shall be
cancelled and the security deposit be forfeited. Further proceeding (or blacklisting shall be initinted ngninat the bidder. 3
11. The above Approx.value of work is including CGST 9% & OGST 9% .
12. For building and other Construction Workers Welfare Cess (@ 1% (One Percentuge) of the cost of construction shall be deducted from
bills,

13. Other details can be seen in the bidding documents.

[4. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning anyrensons thereol, 4
f
Block Development Officer (A
Chhendipada 5
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CHECKLIST TO BE ENSURED BY THE BIDDER
r WHETHER
SL. REFERENCE TO | FURNISHED | REFERENCE TO
PA
NO IRHOULARS CLAUSENO. | vee | no PAGE NO.
01. | Cost of tender paper Rs.4,000.00 (Xerox copy of D.T.C.N
financial instrument shall be fumished) Clause No.04
D.T.C.N
E.M.D 1% of the Estimated cost Clause No.21 J
02. Or
: ; T.C.N [
E.M.D 2% of the estimated cost deploying ik
machineries outside the State Clause No.07&
Clause No.21
3 . - . D.T.C.N
0 Copy of valid Registration Certificate Clause No.01,05
04. | C i ; D.T.C.N
opy of valid VAT clearance certificate Glausa:No.04
. | C D.T.C.N
05 opy of PAN Card Clause No.05
. : . . D.T.C.N
06. | No Relationship Certificate in Schedule — A Clause No.35
07. | Information regarding current litigation, debarring / D.T.CN
(A) | expelling of the tender or abandonment of the work Clause N 49
by the tenderer (Schedule-E) AU INe,
®) Affidavit (Schedule-F) D.T.C.N
Clause No.49
-
Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-|
(Proof of ownership of Tools & Plants and
08 machineries is to be furnished in shape of copy of
A)- invoices / required sale deed in case of 2
( purchase / required lease deed with owner ship D.T.C.N
documents of the leaser duly attested. In case of | Clause No.7 and
centering & shuttering materials certificate of the | Clause No.111
Executive Engineer of Works Department within 90
days of last date of receipt of tender is allowed.
09. | Affidavit of Joint Venture in case of Composite D.TCN
Building work. Clause No.8
10. Und.erlaking non-association with department Sahiodiilé -1
Calling tenders.
\I
Block Pey, "
ey e!opment Office
JONTRACTOR BLOCK DEVELOPMENT OFFICER
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DETAILED TENDER CALL NOTICE -1

Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the

State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having A
registration for Civil, Electrical and P.H. works for execution of Civil / E.I. / P.H. works on production of definite proof from the ?
; o . 7
appropnate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work "Constn. of Sub-Centre at g
,j.

Nuagaon” g
(a) This tender is of composite work basis and only tenderers with sound financial background capable of investing ?

required amount for advance procurement of all materials required for the work need apply. Department shall not g

supply any material at all for the work. ﬁ

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and é:
agreement. §5

2. The Bid documents are available on official website http:/www.angul.nic.in from 17.08.2023 fo 04.09.2023 upto é
5.00PM. The last date and time of submission of Bid is as per contract data. g

3. The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samiti, L

Chhendipada, at 11.00 A.M on 07.09.2023 in the presence of the bidders or their authorized representatives who
wish to attend.

4. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in
the name of the Block Development Officer, Chhendipada and payable at Chhendipada of Rs.4,000.00 towards cost
of tender paper separately for bid respectively. The bid document must be received by dated 05.09.2023 at 5.00 P.M.Only
through Speed Post In the office of Panchayat Samiti, Chhendipada. The bid document can also be downloaded from
website www.angul.nic.in during this period. The intending tenderers downioading the tender document has to pay the
cost of tender paper for each set Rs.10,000.00 in shape of bank draft payable at SBI, Chhendipada in favour of Block

Development Officer, Chhendipada. The original copy of the Demand Draft shall be submitted near the officer inviting the
bid after last date and time of submission of bid but before the stipulated date and time of opening of bid.

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration
certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the

relevant clauses of this DTCN.
.6 The intending bidders are required to produce documents viz original Registration, valid GISTIN Certificate, PAN card

after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to
ownership and hiring of plants and machineries mentioned at Annexure-l, preferably within three working days from the
date of opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/
her bid shall be declared as non responsive and thus liable for rejection.

7. () The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/lequipments as per Annexure-| .

(I In case the contractor proposes to engage machineries and equipments as asked for in the tender document,
ownedor hired but deployed outside the State, he/she is required to fumnish additional 1% EMD /Bid Security. The entire
bid security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the
machineries within a period as to be able to execute an item of work as per original programme which will be part of the
agreement.

() The contractor intending to hire/lease equipments/machineries are required ﬁ;-mmish proof of ownership
from the company/person providing equipments/machineries on h:reﬂea;’é along with contracts/

agreements/lease deed and duration of such contract. The contractslaqregmemsﬂeasg:deed should be on long
‘ONTRACTOR BLOCK-DEVELOPMENT OFFICER
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13

14.

15.

16.

17.

18.

19.

PSSy

6
term basis for a minimum period of 12 (Twelve) months as mentioned in contract data from the last date of receipt of

Bid documents,
The companies or individuals registered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having baoth legal
competency and expertise in Civil, Public Health and Elecirical Engineering works need put tenders for this compozite
work and the documentary evidence under appropriate Act in support of their legal competency and expertise to execute
Civil, Electrical and P.H. work invariably shauld accompany their tender papers. If the Civil Contractor is having
registration in Electrical works under the same name and style, the question of joint venture does not arise. The tender
papers shall bear signature of authorized person of the tenderer, the letter of authorization should accompany tender
papers. The authorization should clearly indicate the name of legal person ta sign and enter in to agreement and receiving
payment and will be responsible for ali contractual obligations for execution of work for Civil and Electrical ltems of work tg
the Engineer-in- Charge.
(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 part as follows.

a. Part - (A) : For Civil items of works
The contract shall be drawn & signed by Block Development Officer, Chhendipada on behalf of the Governor of
Qdisha,
(i7) Deleted
If an individual makes the application, the individual should sign above his full type written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the
full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their fuil type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application,
If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the tenders.
No tenderers will be permitted to fumnish their tender in their own manuscript papers. No letter should accompany the

tender.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.
The work is to be completed in all respects within 1 (one) calendar months from the date of issue of work order.
Tenderer whose tender is accepted must submit a programme of work including E.I. & P.H. work (both internal and
external) immediately after issue of work order for approval of Engineer-in-Charge.
All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.
The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future date
that the tenderers have not seen plans and specifications cannot be entertained.

The drawings fumished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold weli in
case of such modification of drawings during the time of execution and shall in no way jnyalidate the contract and no extra

monetary compensation will be entertained. The work shall however be executed ﬁ ] il approved drawing to be

/‘.u.--

issued by the Engineer-in-Charge as and when required. ]
BIOCk Deve! Yo r
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20.

21

22.

23.

24,

25.

286.

7

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspeciion of the site
and locality of the work, about the quality and avallability of the required quantity of material including the wheat/ rics
referred to above, medical aid, labour and food stuff ete,, and that rates quoted by him in the tender will be adequate to
complete the work according to the specifications attached there to and that he had taken In to account all conditions ar
difficulties that may be encountered during s progress and to have quoted rates Including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, fraight for all materials and all other charges necassary for the
completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates,
After acceptance of the contract rate Government will not pay any exira charges for any reason in case the contractor
claims later on to have misjudged as regard availabllity of materials, labour and other factors,

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along
with tender in the form of Deposil receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Timo Deposit Account duly pledged in favour of the
concerned Block Development Officer and payable at Chhendipada as per the terms and conditions faid down in
OGFR and in no other form. Bidder's desirous to higher machineries or equipments from out side the siate or owned but
deployed outside the state are required to furnish additional one (1) percent EMD / Bid Security. Tenders not
accompanied with E.M.D. as specified above will not be considered .No adjustment of EM.D. from one work to another
will be entertained.

(N.B.:-Bank Draft'Pay orders or Bankers cheque from any Nationalised banks in favour of concerned Block
Development Officer shall not be considered as EM.D)

The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN
card which are Mandatory and the original certificates are to be produced of opening of the tender before Block
Development Officer, Chhendipada for verification, otherwise his/her bid shalf be declared as non-responsive and thus
liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations

should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not
be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of
O.P.W.D- Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent
to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of
the validity period by cable, telex or facsimile confirmed by registered letter, This letter (hereinafter and in the conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Chhendipada and in no other form, which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No.
P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block Development Officer, Angul or as

directed. -
The security deposit together with the earnest money and the amount withheld &

agreement shall be retained as security for the due fulfillment of this mmka'% ot

“-,to the provision of P-1

itionafaerfunnance security in
opment Offic.

CONTRACTOR - BLOCK PBVEIGPMENT OFFICER
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accordance with the provisions of the agreement.

The agreement wij| incorporate all agreements between the officer inviting the bid and the successful bidder

within 15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign the
agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.

a)

b)

27,

28.

29.

a)

b)

c)

d)

9)

h)

The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make
the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall
be finally accepted until the required amount of initial security money is deposited. The security will be refunded
after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.0.R.No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority,

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
Compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to lia ble by fair wages clause as introduced by Govt. of Orissa, Works Department letter
No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full
within the following or similar category.

Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from
time to time. Ferry tolls, conveyance charges and other cast on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work
are to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of

land owned by govt. at the site of the work for bonafide use of the Jand for work and all such construction of
temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge
of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost. '

Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.
Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royaity is being
credited fo revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.
Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well
as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will
be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by

the Contractor.
Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are fo

be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches
in order in project the public and employees from accident has to be provided by the Contractor at his own cost.
Compensation including cost of any legal suit for injury to persons or property ing out of execution of the work
and also any sum, which may become payable due to operation of the wprl_(‘ :r‘g'lsation act, shall have to

be borne by the contractor. Block De\,{n;opmﬁ.n} Office

Chbcadio o iy
FONTRACTOR BLOCK DEVELOPMENT OFFICER
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e contiacto ¢
o0t will I\n‘ ::‘Lli:c:nltn Altange adegiate Hihiting sutangaimeants for the worlk whareves navessary al his cwn oost,
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a2 It should be understood o
0od clearly that no olaim what mo ever will be entertulned to extra tems of works quantity of any ltem

besides oatimate amo
. @ AMMUNE unloan wiitter order i abtalned fron the compelent authotity and rate setfled before the exirs
ftema of work or extia auantity of any itema of work (a taken .
13 The tenderors shall ) )
i all have to abide by the C.PW.D. aafoly codo (iles Introduced by the Govt.of India, Ministry of Works
and Housing & Sup ;
< 9 N Supply in thei standing order no. 44 150, did 26-11-67. 38, No part of the contract shall be sublet without
wittten permissio ONe -
¥ OO the concermned Block Developmiant Officor or ransfer s made by the power of attorney authorizing
others to receive payvment on contractors behall,
4 Bid documents cong
W ents consisting of plans, specifications, the schedule of quantities and the set of terms and condifions of

contract 2 .
ctand other hecessary documents can be soon In all the offices lssuing the documents and office of tha under

sighed during office hours every day oxpoct on Sundays and Public Holidays (il last date of sale and recelpt of tender i
papers. Interested bidders may obtain further nformation at the same address, But it must be clearly understood that f
tenders must be received In order and according to Instructions In complete shape, Incomplete tender is liable for E
rejection,

35. No Relation certificate, E

The contractor shall furnish a certifica te along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above In the P.R & DW Department. If the
fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma
for no relationship certificate is contained In a separate sheet vide Schedule-A,

36. DELETED
(a) DELETED
b) DELETED
c¢) DELETED
(d) DELETED
e) DELETED
f) DELETED
37. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.
38. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification,

LR.C. & I.S.I. Codes & Bridge code section L,IL,11I,IV&VII & latest design criteria for pre-stressed concrete bridge specially
for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.S.:2505, 1,S.:2006, 1.8.:2514. 1.S.:4656.

9. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds.

0. Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding mmpensaj{g;’} of \s:ll claims thereof.

1. Cement shall be used by bags and weight of one bag of Cement should be 50 (f!fty) Kg.—h’é & the Engineer-in-Charge or
his representative shall have the right to test the weight & quality from time tg lﬁfé‘ B‘Skf'é? Ql'ﬂrﬁ?’bé%éht bag@ Rs.3.50/-

ONTRACTOR BDOCK DEVEIB#MENT OFFICER
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per each should be deducled from the blil,

The tenderers shall make al| arrangements for proper storage of materials but no cost for raising shed for store and pay of
security guard etc. will be borne by the Depariment. The department is not responsible for any theft or loss of materials at
site. It is contractor's risk. Under any such plea, If the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract,

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory
traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for exira time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the
rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of
workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement
and may be changed from time to time subject to the condition that the contractor will execute in advance an agreement
with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor
under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the
concerned Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of

schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and

required affidavit in Schedule ~ F, the bid document will be summarily rejected.

It should be clearly understeod that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Controi and Research Laboratory. Test should be carried out in accordance with the stipulation in

Bridges code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete.

d Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory.

Cost of testing of all specimens and samples will be borne by the Contractor.
The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for

carriage of water whatsoever will be entertained.

DELETED
List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of
schedule-C. i,

A

It is the responsibility of the contractor to procure and store explosive reguied f?é\?é?smﬂp%emﬁon' Department may




render hecessary Possible help for

For submissi f proctiring license.
sion o

8. , ; 8 tender for the work, the tendarer will be deemed 1o have satisfiod himaelf by actual inspection of the
site and locality of the work abouf

Flood Stuff ete. ang - he quality and avallability of the required quantity of materials, Medical aid, !slrbour and

specifications attacheq tl\nrc;t A1es quoted by him in the tender will be adequate to complete the work according to the

during its progress ang m-h- 0 and that he had taken in to account all conditions and difficulties that may be encountered

i unloading; — ma:“"é quoted labour rales and malerials with taxes, Octoral and other duties lead, lifts, loading

of the Engineer-in.chap.« " :rmls and all other charges necessary for the completion of the work to the entire satisfaction

will not pay any extra rz‘ar ‘EfWka and his authorized subordinates, After acceptance of the contract rates Government

P e A ':es .or any reason in case the contractor finds later on to have misjudged the conditions as

aterials, labour and other factors. The contractor will be responsible for any misuse, loss or

S due' {0 any reasons Whatsoever of any departmental material during the execution of work. In case of loss,

;Z:sage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other

= 100 ¥or the prevaliing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor's bill,

S7. 18 % GST (9 %0GST + 9 % CGST) will be added with the value of the tender and 2% of the gross amount of the bill will

be deducted from the contractor's bill towards sales GST, where Agreement Value is two lakh fifty Thousand and

above

58. It must be clearly understood that under no circumstances any inferest is chargeable for the dues or additional dues if any
payable for the work executed and final bill pending disposal due to any reason whatsoever.

59. No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

60. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licen sing authorities of labour Department.

61. (A) Performance Security: Additional performance security shall be obtained from the bidder when the bid

amount s less than the estimated cost put to tender. In such an event, the only the successful bidder who has

quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within
7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding
for blacklisting shall be imitated against the bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

DELETED

DELETED
All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract

Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted

in accordance with IS 456 and IS 516 .
Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil

water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work. It should be understood clearly that no claims whatsoever would be entertained.

All fittings for doors and windows if supplied by the contractor should be best quality and should get approved

66.

by the Engineer-in -Charge before their use on the work. )
b& No part of the contract shall be sublet without written permission of the Officer-in -Charge sfer is made by power of
Attorney authorizing others to receive payment on the contractor's behalf. Block :

59. The tenderer shall have to abide by the C.P.W.D. safety code rules introducet? Ey ﬁ%"’&'&’\é@mﬁféhpc’{? ‘India, Ministry of
[CONTRACTOR BLOCK BSERSBEOPMENT OFFICER
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work Housing and Supply in their standing order No-44
The Contractor will haye to submit to the concerned
and unskilled employed by him on the work

Il fittings for d i I .
A g 0ors and windows P.H. & Electrical works as supplied by the Contractor sl dicam.

conform to relevant | 8 Specificatio i tics befor
: Alilon and should b - _in-charge of the respective wing beiore
hey are used on the work. @ got approved by the Engineer-in g

150 dtd 26.11.57.

Block Development officer, monthly return of labour both skilled

1% of the gross amount of the bill will be deducted from the contractor's bill towards Cess as per the Building &
Other construction Workers (Re & cs) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if
found necessary and bear the entire cost of such fest, including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P and
3.list of work executed in the prescribed proforma(s) enclosed herewi'th in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.
structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should
not be unworkable low and for others too high.

The confractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples will be
tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the
Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within &
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

Tne Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in
the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1 970 the contractor who undertakes execution of
work through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any
eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit fo the effect that
he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the
current financial year. The name of work for which participated and the authority to which the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed fo

have been entered in to within the State of Orissa and it is agreed that neither party to the confract will be competent to
bring a suit in regard to the matter by this contract at any place oulside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)
(n All materials before they are being used in the items of works as per this Schedule of quantities and also the

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant |.S. specifications of the materials and the
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

(i The tests have to be planned & carried out such that the progress of work is no%b)rad

(i) The tests are mandatory as per the prescribed frequencies ang Rk TReoiiatians: However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe ather reqrerieshif@ay as will be considered

ONTRACTOR BEOCK DEVELOPMENT OFFICER
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nol accepl any responsibility

alternation or omissiong, %%
Altamations SOt forth in the conditions of the contract and such omissions,

no way Invalidate the contracy and no extra maon

etary compensation, will be entertained.
In case of any complaint by the labouy " I

working about the non payment or less paymant of his weges a8 per latest

210 56 1 datal k Development officer will have the right 1o invastigate and if the contractor is
3 @ "
found 10 Ault, he may recover such amount due from the contractor and pay such amaount to the fabour dirsctly
under intimation to the locg| labour office of the Gowt, The canlractor shall not employ child labour. The decision of the
al and binding on the contractor,

o . erials like Steel, Cement, paint, and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of fime will be granted on the
application of the contractor dye to delay in procurement of materials,

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates

minimum Wages Acl. the concemed Blor

|
The contractor should arrange the mat

or market rates whichever js higher,

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penaity
equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due
to the contractor or from his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office
in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of
materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.
The Department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue
of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher.
DELETED
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
lo arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment
of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the/work correct to an inch or
¢m. And their weight calculated as per sectional weight prescribed by the Indian Standard_&%haﬁon or as directed by
the Engineer-in-Charge (Wastage of bars and unnecessary lapping will nBtdas Denaideras g measurement and
2a Chhendin:

CONTRACTOR BLOCK'DEVELOPMENT OFFICER
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payment). 14
rissa Bridge & C

i 1500 e o e s 0 0 T
Corporation will be allowed a price port Department Resolution No-2865 date-17.04.1974. The Oriss

_ preference 1o the extent of up o 3% over the lowest tender amount (Where their
tender is nol the lowest) provided they express willingnoess to execute the work after reduction of rates by negotiation.
The contractor is required to pay royalty to Gow, as fixed from time of time and produce such documents in support of
their payment to the concerned Black Development Officer with thelr bills falling which the amount towards royalties of
different materials as ulilised by them in the work will be recovered fro;11 their bills and deposited in the revenue of
concerned department,
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain
the 5.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to
account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to
be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the
date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or

structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due
to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will

have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of

relevant 1.S. Code / |.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall
be the property of the Block and shall not be removed from the site of work without written permission of the Engineer-in-

Charge and to be submitted to the Engineer-in charge every month.
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean

the execution or operation of the items due to standing water as well as due to permlaﬁ@\iner. The quoted rates will

be inclusive of this.
The contractor shall make requisition of claim book from the date of mmmarﬁh&lm&mﬁoolha Department and

Chhendipac
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shall maintain in proper block form with pages seriall
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red regularly in this book under the dated signature of the contractor

contract and claimable as extra, Claims shall be an,

or his duly authorized e

that he has no other CIGQGMS at the end of each month, A certificate should be furnished along with the claim to the effect
et shoud bo foe :lm beyond this claim Up-to-date. If in any month there are no claims to record, a certificate to that

er;-ssilltie regardin 1‘:3 * b).{ the contractor in the claim book, Each claim must be defined and should be given as for as

p 9he quantities as well as the total amount claimed. The claim book must be submitted by the contractor

ularl 10th and 16" i i
regularly by 16" days of each month for orders of the Engineer-in-Charge or competent authority. Claims not

made in this manner or the claim book not maintained from the commencement of the work is liable to be summararily
oche. The. claim book is the property of the block. and shall be surrendered by the contractor to the Engineer-in-charge
after completion of the work or before recession of the contract by the Department whichever is earlier for record.

Number of tests as specified in I.R.C. / MORT&H / 1.S.1 specification required for the construction of roads / bridges /
buldings or any other structural works will be conducted in any Gowt, Test House /Departmental laboratoriesireputed
material testing laboratory as to be decided by the Engineer-in-charge.Testing charges including expenditure for collection

/ transportation of samples /specimens etc. wi| be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation,

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken

apart from dis-incentivising the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

Sl. No Particulars

NoticeInviting tender
Instruction to the Bidders
Caonditions of Contract.

Contract data

Specifications
Drawings

DO Bl Wl -

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if
it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work
according fo the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of
the contractor regularly and the final payment for the work including refund of security deposit will not be made until the
total amount due to the Government on account of hire of machinery etc. is recoverabile in full. Full amount of hire charges
due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and
incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit
return there to, will be borne by the contractor. The hire charge shall be recovered _’a_t rescribed rates from and
inclusive of the date, the plant and machinery is made over up to and inclusive® of the d its"return, even though the
same day it may not have been utilized for any reason except for a major brea&igg\#rRGW@H’ﬁﬁﬂﬂtﬂfﬁre than 72 hours

T BLOCK ISEVELOPMENT OFFICER
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for repairs. The Contractor sha| immed 16
ediately intimate |n wriling to the Engineer-in-charge when any plant of machinery

I repaij
mil PAIrs. The hire charges aro for clock hours, In case of tar boilers, hot mix plant and
a )
T Preparation {he working hour will include the time required to make up the keoller

goes out of order réquiring majo
any other machinery requiring gj

temperature and bring plant to
the operatin i
hours each. Extra charges towar g conditions before the actual alart of work. The machine will work in shifts of 8

ds
overtime wages of any of the operating and malntenance staff will be leviable. These

gineer-in-ch
beyond 8 hours in any shift witho! arge from time of time. In no case, the tools and plants shall be operated

ut prior written
The contractor shall release e permission of the Englneer-In-charge.

plant and Machinery as and when required for periodical servicing and maintenance. He
and water source for washing the plants. In the case of Concrele mixtures, pavers and
the contractor gha| arrange to get the hopper cleaned and the drums etc. washed at the
htand machinery once issued to & contractor shall not be returned by him on account of
nd material etc. on his part, The same will be returned only when they do not require or
n-charge the work or a portion of work for which ssued is completed. The tools and plants
custody of contractor be at his sole risk and responsibility for damages and / or loss except
© or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the
DA O:h:e::dent of damage or the value of article lost, the decision of Collector,Angul shall be

‘ re the supply of plant and machinery sign an agreement in indemnifying the Gowt.
against loss or damage to the machine, The Contractor shall also be responsible for any claim for compensation for loss

shall also provide for any laboyr
similar such type of equipments,
close of work each day, The pla
lack of arrangement of labour g
when in the option of Engineer.i
shall while in transit and in the
fair wear and tear. The damag
event of a disagreement as to

of ife, Injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not
returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the
articles at the current market price will be recovered from the contractor's outstanding bills or any bills that may become
due in respect of his other work under the state public works Department. The decision of the Chief Engineer shall be final
in case of dispute.

FORM OF AGREEMENT — The contractor shall, before taking the possession of the machinery, enter in to an agreement
with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for
each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign
the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

114, ELIGIBILITY CRITERIA FOR QUALIFICATION:
Applicants shall furnish the followings.

a. Required E.M.D as per the Clause No. 7 and Clause No.21.

b. Demand draft towards cost of tender paper as per Clause No.4.

c. Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the
Original Registration certificate, and Pan card, for verification of opening of Cover-l of the tender before Block
Development Officer, Chhendipada as per Clause No.22.

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in
schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule “F” as per Clause No.49.

& License criteria as per Clause No.B.for composite tender.

f DELETED W%

9. Evidence of ownership of major items of construction equipments, named evidence of afrangement of processing them on
hire/lease/buying as defined therein. (As per Annexure-) Block Development Offi cer

%0 DELETED . Chividipada
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dtd.24.12.2005 and No.8310 dtq 4 7.05.2006)

progress of work and Re~schedu1ing pProgramme
The Block Development Officer shall issue the | ‘

acceptance shall be treated ag closure of the Bi
Within 15 days of

ks for construction/up-gradation, aggregating to not more than

8 prescribed in the relevant clause of DTCN after last date and

for opening of the bid.

“( Vide Works Department Office Memorandum No.24716

elter of acceptance 1o the successful contractor. The issue of the letter of

issue of the Jett d process and commencement of the contract.
Sranat acceptance, the contractor shall submit to the Concerned Block Development for

mme showing the general
methods, arra imi ivities in the Waorks alon
with monthly cash flow forecast. ngements, and {iming for all the aclivities g

To ensure good pro i "
9 Progress during the execution of the work the contractors shall be bound in all cases in which the time

allowed for any work
Y exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, %

of the whole of the work before ¥4 of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work

before 3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge
may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events,

Extension of the Completion Date. _

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money
& performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shali indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all casgé; Bloh the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has £e€h é};rﬁed upon) complete the

work as per milestone given in contract data. - Block Deveiopment Office:
4nada

CONTRACTOR BLOCK DEVELOPMENT OFFICER
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se of delay occurr
In 8 i ed due to any of the reasons mentioned below, the Contractor shall
L] ] in.c
in WI1 | g fon ”9 neer-in-Charge but shall nevertheless use constantly his best endeavours 10
and s
the delay all do all that may be reasonably required to the satisfaction of the Engiﬂeer,in_chafge to pro

immediately give notice thereof
prevent oF make good

ceed with

the works
i) Force majored, or
i1 Abnormally bad weather, or

) Serous loss or damage by fire, or
the trades employed on the work, or.

w) Civil commation, local commotion of workmen, strike or lockout affecting any of
g work not forming part

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executin
of the Contract

vi) In case a Variation is issued which makes it impossible for Completion
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and w
the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is heyona e

to be achieved by the
hich would cause

Contractors control.
e made by the Contractor in writing

regquest for reschedule and extension of time, to be eligible for consideration, shall b
le, indicate in such

within fourteen days of the happening of the event causing delay. The Contractor may also, if practicab

a2 request the period for which extension is desired.
shall be

uch case a fair and reasonable extension of time for completion of work may be given. Such extension

In any s
receipt of such

communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

if the contractor fails to maintain the required progress in terms of claus
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or

remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items

or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for
Provided always that the total amount of compensation for delay

e-2 of P-1 Contract or to complete the work and

delay of work, delay to be completed an per Day basis.
to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item

or group of items of work for which a separate period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay

in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld

However no interest whatsoever shall be payable on such withheld amount.
The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the tender shall

be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.96% (Decimal up to two numbers will
be taken for all practical purposes) less than the estimated cost, the tender accepting rity will finalize the tender
through a transparent lottery system, where all bidders/ their authorized representatives%der inviting authority/ his

authorized representative and Financial Advisor, of DRDA will remain presentBlock Deye:
“oment O,

JONTRA ‘
CTOR BLOCK DES M BEMENT OFFICER

P ———
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118,

119,

ONTRACTOR

M,nagamanl Meaotings 19

anar the Enginesr or the ¢ ;
gith " ton asvess f

oLitiht s 0 .
Aot rhisy IOURG s chtr 1y whtmed &t s taet i

riesrit rneet .
manafor 1aotings shiall be 1) e the e fo TSNy wreny sooed 1) sl w8y (OAES oiasAs 0 HITHOB WO

1he garly warming procadiire
The Enginesr shall rocord the business oA msnsgerment tresetings. sl s 1y prosdesas ot o i 187 ol Yy IS AT
the mesting and 1 the Employer. 1he 1esponsitility of e gaties o ,;:;; be :{6{ ‘r; P | Aeridien by ¥ EOgrEs
gither at the managerment mesting o shsr the 1y N —— v‘M ; . '?/ w oy sttt o PG,
clauso-2 (b) of ltem Rate PA Agreement. p w sk o Oonliash “Mmm se por lattor Mo SATH B
77.06.2005 of Works Department, OVUSEY- To coecing e copbact of wich daciedion naice W o 4
contractor undet the hand of the Fyecutivs Erigginest shall bes conchsim ey, 2 4 e 18 o e s e Wl
pe aalized from the conttactor as pensfy.

The tenderers are required {6 go throudgh ssch clsgs | ekl » v s TETES
here in before tendering, gh sach dause of P, Formn PA codddy in 5a88on 10 6 GBS
A Contractor may be black listed as per amendment mads to fpgpendis #7711 1o PG Gz Jol Al on rulies for Dk

fisting of Contractors vide letter no, 2265 6.01.0%,2007 of Vovs Gegatast, (xass.

s per said amendment a Contractor may be blacklisted

a) Mishehaviorfthreatening of Deparimental & supervisory dfficars duding erecstion o s hendeting proEss.

b) Involvement in any sort of tender fixing,
Constant non-achisvement of milsstonss on insuficient and imaginary Ggrounds and nonacieEncs 2.4t
specifications despite being pointed out,

d) Persistent and infentional violation of important conditions of contract.

g) Security consideration of the Stats L.e. any action that jeopardizes the security of the Szt |
f) Submission of false/ fabricated / forged documents for consideration of z tender.

The safety certficate of the E.J, work will be furnished by the sgencies afier geting necessary werficaton fom 8
slectrical inspector | equally competent authority responsible for the work prior to Ensrgisation of he DUlcng.

percentage rate contract (vide Works Department letter no 8210 dt.17.05.2002) In <252 of percentage rate lender -
cost (in figures 26 wel 28 worss) in the

c)

The Contractor has to mention percentage excess or less over the estimated
prescribed format appended to the tender documert.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate ofier submiied 0
separate sealed envelope shall be opened, declared and recorded first. The rebate 8o offiered shall be considered 2fler
opening of all packages called in the same Tender Notice, The Contraciors who wish 10 tender for fwo Of More works shal
submit separate tender for each, Each tender shall have the Bid Identification No.. Name & SI. No. of the work (2s per

IFB) to which they refer, written on the envelope.
ntage quoted shall be considered. Percentage quoted by the Contracior should be accurately fillec-n figures

Only perce

and words, so that there is no discrepancy.
If any discrepancy ie found in the percentage quoted in words and figures, then the percentage guoted by the Contracior

in words shall be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount guoted by

the Contractor, then percentage will be taken as correct.
The percentage quoted in the tender without mentioning excess or less and not supported with the comesponding amount

will be treated as excess. ‘
The percentage quoted in the tender without mentioning excess I less supported with coresponding amount does not ially

with either to percentage excess or less then it will be treated as perceniage excess.

The percentage quoted in the tender without mentioning excess / less supported with : amount i taled wilh
the percentage then it will be treated as to which side the amount tallies. )

, ; . Ny
The Contractor will write percentage excess/ less unto one decimal point only. If he percentage P
lTiplo two or more decimal points, the first decimal point shall only be considerHl Wil @ (ednging-efi. - - e
he tender shall be written legibly and free from erasures, over writings or Correcd - <
gibly ns §f Baures. Comections, over

BLOCK DEVEL OPMENT OFFICER

R




20 .
riting.
g ol el r:ss specify in the
ntractor is required to maintain a certain rate of prog

witings & interpolations where unavoidable should be

n the contract P1 time is the essence. The ¢o
i contract. iect to a maximum of 5%

The quantity mentioned can be increased of reduced to the extent of 10% for Individual items subje ry before
! over the estimated cost, If it exceeds the limit stated above

making any payment,

The period of completion is fixed and can not be altered e
| 4 next higher authority.

: ndato
prior approval of competent authority is ma
xcept in case of exceptional circumstances with due app

tage
i ly and the percen
ills for percentage rate tenders shall be prepared at the estimated rates for individual items only

" excess or less shall be added or subtracted from the gross amount of the bill.

(Total 119 Clauses)

_

Block Deve.'opment Lz,

Ch -
. BLOCK DEVEESAENT OFFICER
"ONTRACTOR




List of P| Annexure- |

sl Type of -
o ype of Equipments No. of machines Marks
_ required e
1. Concrete Mixture 1No 30
Concrete Vibrator Plate |
2. type 1 No 10
Concrete Vibrator Needle I
3. type’ 1 No. 10
| a. Truck/ Tipper 1ho 10
i!. — e ———————
5. Tractor 1 No 10
|
6 Water Tanker tHa e
f— 10
1 7. Water Pump 1 No.
~ |Centering and Shuttering
8. Plate 1 Set 10

I

100
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Schedule-A

CERTIFICATE OF LATIONSHIP

IWe herc'allay C.ertify that IWe* am/are* related / not related(*) to any officer of
Panchayal Samiti Office, Chhendipada of the rank of Assistant Engineer & abave and any

ficer of the rank of Assistant / Under Secretary and above of the P.R & D.W Department,
sovt of Orissa I/We* am/are* aware that, my/our*

_ if the facts subsequently proved to be false,
ontract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable

o make good the loss or damage resulting from such cancellation.
//We also note that, non-submission of this certificate will render my / our tender liable

for rejection.

) - Strike out which is not applicable
Signature of the Tenderer
Date:-

- e e e e - R ———
- e e e e e e e S

SCHEDULE - B: - DELETED

SCHEDULE -C
CERTIFICA FT AN ANT

IWe hereby certify that the following tools and plants, machineries and vehicles are in my /our
ppssession in working orders.

Y i i 5
v I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

—— - - -
FE—— -
e e e e e

SCHEUDLE - D: - DELETED
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M SCHEDULE — E
EN IN F

a) Is the tenderer currentyy involved o

in any litigation relating to the Wworks et
b) If yes: give detaijls: '
a) Has the tenderer or any of

2 constituent partners been C;;sbarreq / Yes /No
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its
constituent partners faj led to HRHe
perform on any contract work in
India during the last 5 years,
b) If yes, give details:
Note:
If 3“\{ information in this schedule is found to be incorrect or concealed, qualification application will summarily
be rejected.
Signature of Tenderer
SCHEDULE -F
AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true and
correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals
nor any of its constituent partners
have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded
to us for such works have been rescinded during the last five years prior ta the date of this bid.
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.
4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.
5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.
(Signature of Tenderer)
Title of Officer

Name of Firm




|\4!|l‘-
gﬁMLD-ULL- L DELETE

Mroposec
d sub-contrag ’
contracts and firma involved, [Refer ITH Clausa 3.2 h]

(Admisnible in gage of componlte blds only)

Sanctionof | ymie e
alue of Syp. T
the works 1 °0ﬂlrnct|h Sub-contractor (Name & Exporlonce In similar work
\ —— Addrons Xpe

4 4

e

—

Altach copies of certificate

8 0N possession of valid liconse for oxeculing wator supply/sanitary work/building

elecinfication works [Reforonce Clause 3.2 0

Slgnature of the Tenderer,
Date

SCHEDULE —|

UNDER TAKING
This Is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has
prepared the design, specifications, and other documents for the Project nor has any person assoclated with
been proposed as Project Manager for the Contract.

y 2 My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Qrissa or other gazetted officer retired from Government service
during last two years without prior permission of the Government of Orissa in writing on or before submission of
this tender. | am aware that my contract is liable to be cancelled If either | or any of my employees is found any
time to be such a person who had not obtained the permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-

Note: . Strike out whichever is not applicable ' _
ii. In case any person is under his employment with due permission from Government, the same may be cited

in a separate letter.
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scHEDULE =

. RELATIONSHIP DECLARATION

The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference Number)

S pursuant to clause 2.2 of the ITB

& . nk of an
) Itis to inform that I have relative(s) employed as an Officer in the ra
pssistant Engineer/Under Secretary under the Department. His (Their) details are as follows.

ing under my
herewith the names of persons who are working

fim having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the __——
pepartment.

Pursuant to clause 2.3 of the ITB, 1 am to submit

Sino | Name of the my Presentl A i ' rking in the
employee and his iy Details of his relatives working

- ik working at
designation in the firm 4 Department

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

1 am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the

rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any breach of this

condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely
Signature of the Tenderer.
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TENDER SCHEDULE —
nt (in Rs)
’ﬁt’m Amou
Description of iee———— P — . , L e
’ﬁ"{___r_________ escription of Items Quantity I Umt_____.. inRs
0 T T—— R S—
./1/‘ Ea!-t.h Wor.k "N excavation of foundation in all kindsof | 240.89 31496.00
soil including rough dressing and levelling the bed 130.75 Cum L
etc. bl s
e Frr — e == .00
.~ | Filling & Foundation with sand well-wateredang | | 482.61 5946
- 2 | rammeed including etc . 12.33 Cum F___________________._—--—-""_"
| —16C (1:3:6) with 80mm Sizs moi e ——— L 77018.00
CC (1:3:6) with 40mm Size metal black hard granite 6246.42
3 |metalete 12.33 L __;_____,._#-——*"';;"
3 | RECM-20 with 20mm Size chipse black hard granite e 6995.06 | 248255
ﬂgtal etc 35.49 Cum J_'ﬁ_ﬂ___l_,ﬂ.———ﬂ—*—
~ | RCC M-20 with 20mm Size chipse black hard granite 12781.02 99309.00
5 | metal etc 2547 Cum s
| Supplying, Fitting & placing uncoated H.Y.S.D bar - 7800.00 135954.00
6 | rainforcement 17.43 Qntl Bt
7 | Hire Charage Of Plate Vibrotor etc 14.20 Hr | 182.52 71796;.00
8 | Rigid Smooth Centaring & Shutering etc all comp. 306.69 squ_ﬁﬂL 8300.00
"9 |AW.C @1% I o
10 | Add GST @ 18% e 149400.
Total 830066.00
- Round Up | 830000
(Rupees Fight Lakh Thirty thousand Only)

My / Our quoted rate is

% Less than

/

-Deue!apmeﬁt Oftic.

BlockeDevembpmert Gficer
Chhendipada

Official use only

Equal to the corresponding estimate rate.

No. of corrections

% Excess over

Special condition: - All materials, labour, machineries, and equipments required to complete the work in all respect shall
be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

Signature of the Contractor.

No. of overwriting

No. of interpolations

No. of omission

Trseaneay Tenn

............

Signature of the Tenderer
with date of submission of tender

Date:-

G L LT SOOI,

2. Approximate estimated cost put to tender.-Rs-

...........

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost.
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»

o of £.M.D as per tender call notice:-
alV

gMD deposited by the tenderer in shape of
(RS

Lm AM

\
' ount pledged/ un pledged -

@5 it ‘
I‘ .
__ated period of completion: -
" ::npula
~ael of tel der paper.-
L

[y

o & time of opening of the tender paper:-
8 .
0 Tend

No of items tendered:-

Total overwriting and correction:-

S e ——————

,”/_/———
class contractor

/’_

vide MR No dated

Block Development O

Block Intwelopipeda Officer
(Office Seal)

A\l



