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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)

IDENTIFICATION No: - CHHB- 01 / 2023-24
E-mail address - ori-chendipada@nic.in

1. The Block Development Officer, Chhendipada on behalf of the Governor of Orissa invites Percentage rate bid in single cover system
for the works as detailed in the table. from the class of eligible contractors as mentioned in Col.4(four), registered with the State Government
and contractors of equivalent grade - Class registered with Central Government/ MES / Railway, to he eventually drawn up in PWD P-I
form. for execution of Building. The proof of registration from the appropriate authority shall be enclosed along with the bid. If successful,
the bidder who has not registered under State Government has to register under the State PWD in appropriate class of eligibility before

signing the agreement. Bidders may submit bids for any or all the following works.
Approx. Cost of
SL. ) Value of Class of Bid documen
| No | Name of works work. contractor | Security ts (Non- Period of completion
i (Rs. In (Rs.). refundab
lakhs) Ie)
| -
1 2 3 4 5 6 7
Coast. of CC Drain at Ramadiha ——
] Village 8.00 D"&“C” | 3000 4,000.00 | One Calendar months
. Const. of CC Road at Ramadiha ary g g
4 Village 225 D7&=C” | 3000 2,000.00 | One Calendar months
_ | Const of CC Drain with Cover at R —
3 Ramadiha Village 830 D" &*C” 9000 4,000.00 One Calendar months
Const. of CC Road at Ramadiha e
£ Village 5.75 D7 & “C” 6000 4,000.00 One Calendar months
Const. of CC Road from Gobardhan e e E -
5 | Mohokeda House to Sani Teample 4.00 D” & *C” 4000 2,000.00 One Calendar months
' Const. of Science Labrotary,
& | Arv/Crafi room & Library at 34.16 “B” & “C” 34000 6,000.00 Six Calendar months
| Gadamandal High School
| Const. of Science Labrotary,
7 j Arv/Craft room & Library at 34.16 “B"&“C” | 34000 6,000.00 Six Calendar months
| Bahalasahi High School

2. Bid documents consisting of plans. specification, the schedule of quantitics and the set of terms & conditions of contract and other
necessary documents can be seen in the office of the Panchayat Samiti, Chhendipada during office hours every day except on Sunday &
Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address.

3. Bids must be accompanied with EM.D. (Bid Security) of the amount specified for the work in the table at Col.5 above in shape of
N.S.C/K.V.P/P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the date
of receipt) duly pledged in favour of Block Development Officer, Chhendipada. Bids without E.M.D. or in other shape will not be
considered and lizble for rejection.

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

4 The sale of the bid document shall start from dt.18.08.2023 in the office of the Block Development Officer, Chhendipada during office

hour. The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand draft drawn in favour of
any nationalized bank. Sale of bid document will be closed at 5.00 P.M on dt.

Block Development Officer, Chhendipada from LCocHncIn
04.09.2023. Bid document must be received onlv through Speed Post dated 05.09.2023 at 5.00P.M. in the office of Block

Development Officer, Chhendipada. The bid document may also be downloaded from website www.angul.nic.in during this period. The
intending tenderers down loading the tender document has to pay the cost of tender paper for each set Rs.10,000/-in shape of bank drafi

payable at SBI, Chhendipada in favour of Block Development Officer, Chhendipada
5. Bidders shall submit original affidavit regarding authenticity of their documents and 1 % (One Percent) E.M.D. along with their bids.

Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and

PAN card, otherwise his/mer bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the lowest
bidder are to be produced before Block Development Officer, Chhendipada for verification.

6. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular work

will be liable for rejection.
7. Engineering Contractor desirous to avail the facility of exemption of EM.D. is required to submit affidavit to the effect that he/she hus

not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected.

8. The bid will be opened at 11. 00 A.M. on dt.07.09.2023 in the office of the undersigned, in ~Yrisence of the bidders or their
authorized representatives, who wish to attend. If the office happens to be closed on the last date g 'receipt / opening of the bids
nue. #~

as specified, the bid will be sold and received /opened on the next working day at the g,n:junm

Block Development Offic
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9. I the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shail be rejected and the tender shall be finalized basing
on merits of rest bids, But i more than one bid is quoted at 14,9994 (Decimal up 1o |\I,m numbers will be taken for all practical purposes) less
than the estimated cost, the tender ﬂt'l't‘l‘“'_nli authority will finalize the tender through a lranspzl.rcnt lottery system, where all bidders/ their
authorized representatives, the tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present.

10. Additional performance  seeurity shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price/ rates than the estimaled cost put Lo tender shall have to furnish the
exact amount of differential cost i.c estimated cost put to tender minus the quoted amount as Additional Performance Securily in shape of

Demand DralV/Term  deposit Receipt pledged in favour of Block Development Officer within 7(scven) days otherwise the bid shall be

cancelled and the seeurity deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

I1. The above Approx.value of work is mcluding CGST 9% & OGST 9%

11)2" For building and other Construction Workers Wellare Cess @ 1% (Onc Percentage) of the cost of construction shall be deducted from
ills.

13. Other details can be seen in the bidding documents.

4. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning anyreasons thereof.

Block Development Officer
Chhendipada
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CHECKLIST TO BE ENSURED BY THE BIDDER

T WHETHER |

FURNISHED | REFERENCE TO
| SL PARTICULARS REFERENCETO | ~T7 "> —— PAGE NO.
NO CLAUSE NO. vES | NO
01 Cast of tender paper Rs.l,CKJ0.00 {Xerox copy of DTCN
fnancigl instrument shall be fumished) Clause No.04
D.TCN
E M D 1% of the Estimated cost Clause No.21 1
02 Or
EM D 2% of the estimated cost deploying Clat?s.zgt‘)NOT &
machineries outside the State Clause No.21
o " . . . DT.C.N
03. | Copy of valid Registration Certificate Clause No.01,05
04. | Copy of valid VAT dlearance certificate DI
) Clause No.01
DT.C.N
| 9 ] Somputinn Gad Clause No.05
| 05, | No Relationship Certificate in Schedule — A "
- ) Clause No.35
| 07. | information regarding current lifigation, debarring / DT.CN
i (4) | expelling of the tender or abandonment of the work C}au.sé I\io 49
| | by the tenderer (Schedule-E) ’
? |
" ® Affidavit (Schedule-F) DT.CN
i | Clause No.49
Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks fo
be obtained) and Annexure-|
(Proof of ownership of Tools & Plants and
08 machineries is to be fumished in shape of copy of
( Aj invoices / required sale deed in case of 2™
D.T.C.N

purchase / required lease deed with owner ship
documents of the leaser duly aftested. In case of
centering & shutiering materials certificzte of the
Executive Engineer of Works Depariment within 90
days of last date of receipt of tender is allowed.

Clause No.7 and
Clause No.111

09. | Affidavit of Joint Venture in case of Composite D.T.CN
Building work. Clause No.8
10. | Undertaking non-association with department
Calling tenders. Schedule - |
/R
, £ ""«\
- =
Block Develcoment Officer
1
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DETAILED TENDER CALL NOTICE

Sealed Percentage rate bids are invited in Single cover system from the Class of efigible contractors registered vith the
State Government and contractors of equivalenl Grade / class registered with Caentral Government [ MES [ Haitways having
registration for Civil, Electrical and P.H. works for execution of Civil / E.1, / P11 works on production of definite proof from the

appropriate authority in prescribed firm to be eventually drawn In P.W.D, FORM P-1 for the work “Conatn. of Sub-Centre at

Nuagaon”™
(a) This tender is of composite work basis and only tenderers with sound financial background capable of investing
required amount for advance procurement of all materials required for the work need apply. Department shall not
supply any material at all for the work.
(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and
agreement.
2. The Bid documents are available on official website hitp:/fwww.angul.nic.in from 17.08.2023 fo 04.09.2023 upto
5.00PM. The last date and time of submission of Bid is as per contract data.
3. The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samiti,

Chhendipada, at 11.00 A.M on 07.09.2023 in the presence of the bidders or their authorized representatives who
wish to attend.

4. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in
the name of the Block Development Officer, Chhendipada and payable at Chhendipada of Rs.4,000.00 towards cost
of tender paper separately for bid respectively. The bid document must be received by dated 05.09.2023 at 5.00 P.M.Only
through Speed Post In the office of Panchayat Samiti, Chhendipada. The bid document can also be downloaded from
website www.angul.nic.in during this period. The intending tenderers downloading the tender document has to pay the
cost of tender paper for each set Rs.10,000.00 in shapé of bank draft payable at SBI, Chhendipada in favour of Block

Development Officer, Chhendipada. The original copy of the Demand Draft shall be submitted near the officer inviting the
bid after last date and time of submission of bid but before the stipulated date and time of opening of bid.
The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration

5
certificate. valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the

relevant clauses of this DTCN.
The intending bidders are required to produce documents viz original Registration, valid GISTIN Certificate, PAN card

after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to
ownership and hiring of plants and machineries mentioned at Annexure-I, preferably within three working days from the
date of opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/

her bid shall be declared as non responsive and thus liable for rejection.
(i) The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments as per Annexure-! .
(1) In case the contractor proposes to engage machineries and equipments as asked for in the tender document,

ownedor hired but deployed outside the State, he/she is required (o furnish additional 1% EMD /Bid Security. The entire
bid security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the

machineries within a period as to be able to execute an item of work as per original programme which will be part of the

agreement. jf =3
() The contractor intending to hire/lease equipments/machineries are required. t;( fumish proof of ownership

from the company/person providing equrpments!machmenes’ on hrre!lease along with contracts/

agreements/lease deed and duration of such contract. The contractslagreementsliease deed should be on long

BLOCK DEVELOPMENT OFFICER
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11

12

14,
| 18.

16.

17.

18.

<19,

6
term basis for a minimum period of 12 (Twelve) months as mentioned in contract data from the last date of receipt of

Bid documents.

The companies or individuals registered with State Government and contractors of aquivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having both legal
competency and expertise in Civil, Public Health and Flectrical Engineering works need put tenders for this compasite
work and the documentary evidence under appropriate Act In support of their legal competency and expertise to execute
Civil, Electnical and P.H, work invariably should accompany their tender papers. If the Civil Contractor is having
registration in Electrical works under the same name and style, the question of joint venture does not arise. The tender
papers shall bear signature of authorized person of the tenderer, the letter of authorization should accompany tender
papers. The authorization should clearly indicate the hame of legal person to sign and enter in to agreement and receiving
payment and will be responsible for all contractual obligations for execution of work for Civil and Electrical Items of work to
the Engineer-in- Charge.

() The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 part as follows.

a. Par - (A) ; For Civil items of works
The contract shall be drawn & signed by Block Development Officer, Chhendipada on behalf of the Governor of

Qdisha.

(1) Deleted
If an individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the
full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or altematively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and

current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly authorised person

holding power of attorney for signing the application in which case a certified copy of the power of attomey shall
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its

existence along with the tenders.
No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the

tender.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

The work is fo be completed in all respects within 1:{c
Tenderer whose tender is accepted must submit a programme of work including E.l. & P.H. work (both internal and

ne)calendar months from the date of issue of work order.

external) immediately after issue of work order for approval of Engineer-in-Charge.
All tenders received will remain valid for 2 period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.
The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future date
that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the

execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in

case of such modification of drawings during the time of execution and shall in no way i te the contract and no extra

monetary compensation will be entertained. The work shall however be executed a Approad dreaing to.be
—jf S i = .
Block Development Officer

BLOCK DEVEIBBMENT OFFICER
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20.

21,

22,

23.

24,

25.

26.

CONTRACTOR

/

By admission of a tender tor the work, a tenderer will be deemed 1o have satiafied himselt by aotual inepeolion of the sife
and locality of the work, about the quality and availabliity of the requited quantity of materlal including the whedll tlee
referred to above, medical aid, labour and food stulf ete., and hat rates quoted by him fn the tander will be adeqguate to
complete the work according to the spocificationa attached there to and that he had taken n to sccount all conditiolis tid
difficulties that may be encountered during Its progrons and to have quoted rates Including taboue atil malerlale with
taxes, octroi, other duties, lead, lifts, toading and unloading, frelght for all materials and all othor charges necessary for the
completion of the work, to the entire satistaction of the Engineor-in Charge of the work and hin authoilend subordinales
After acceptance of the contract rate Government will not pay any extra charges lor any reason In cane tha contractor
claims later on to have misjudged as regard avallabliity of materials, labour nand othor factors,

The bid must be accompanied by security of the amount @ 1% (One percont) of the estimated cost put to tender along
with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Hank
Account / National Savings Certificate / Postal Office Time Depasit Account duly pledged (n favour of the
concerned Block Development Officer and payable al Chhendipada as par tho torme and conditionn latd down in
OGFR and in no other form. Bidder's desitous to higher machineres or equipments from oul side the state or owned but
deployed outside the state are required to furnish additional one (1) percent EMD / Bid Securlty. Tenders not
accompanied with E.M.D. as specified above will not be considered .No adjustment of EM.D. from one work to another

will be entertained.
(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concernoed Block

Development Officer shall not be considered as E.M. D)

The tender should be accompanied with the Xerox copies of the valid Registration certificate, valld GSTIN and PAN
card which are mandatory and the original certificates are to be produced of opening of the tender before Block
Development Officer, Chhendipada for verification, otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are lable for rejoction and quotalions
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change In the wording will not

be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of
O.P.W.D. Code. The earnest maney will be refunded to the unsuccessful tenderers on application after Intimation ls sent
to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of
the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor In
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only lo the furnishing of a performance
security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Chhendipada and in no other form, which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the P.W.D, form No,
P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the Block Development Officer, Angul or as

-

directed.

The security deposit together with the earnest money and the amount withheld¢a j.to the provision of P-1
» \

ditional mance security in

S N —
agreement shall be retained as security for the due fulfiliment of this coﬁﬁi’k@&vﬁopmen yma
BLOCKDIVELOPMENT OFFICER
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accordance with the provisions of the agreement

The agreement will incorporate all agreements between the officer inviting the bid and the succossful bidder
within 15 days following the notification of award along with the Letter of Acceptance The succossful bidder will sign the
agreement and deliver it 1o the Engineer-in Charge Following documents shall form part ol the agrosmant
a) The notice-inviting bid, all the documents inchiding additionnl conditions, specifications, and drawings, if any,

forming the bid as issued al the lime of invitation of bid and acceptance therool together with any
correspondence leading thereto & required amount of performance security including additional performance
secunty

b) Standard PW.D. Form P-1 with latest amendments. Failure lo enter in lo the raquired agreement and o make
the securty deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall
be finally accepted until the required amount of initial security money is depositod. The security will be refunded
after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.
As concurred by Law Department & Finance Depariment In thelr U.O.R. No 848, dtd.21.05.97 J.0.R.No.202
W.E.D. dtd 06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

27 The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Gowt. of Orissa, Works Department letter
No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.
29 The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full

within the following or similar category.

a) Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work
are to be bome by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of

S ol W STy

land owned by govt. at the site of the work for bonafide use of the land for work and all such construction of
temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge
of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.

Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being

credited to revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to

the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well
as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will
be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by

c)

the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to
be supplied by the contractor at his own cost.
9 Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches

in order in project the public and employees from accident has to be provided by the Contractor at his own cost.
h) Compensation including cost of any legal suit for injury to persons or propeﬂny? m ut of execution of the work
and also any sum, which may become payable due to operation of thi workmér ;iation act, shall have to

be borne by the contractor. Block De velopmen;; Office:
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b)
c)

(d)
€)

&

140,

41,

Q9

0 The contractor has to arrange adequate highting arrangements for the work wherever necessary at his own cost
No payment will be made for layoul, benchmark level pillars profiles and benching and leveling the gfouﬂd required,

which has to be camed out by the contractor at his own cost The rates 1o be quoted should be for finished items of work
nchusive of camage of all matenals and all incidental tems of work

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vals,
minng platforms. etc should be dismantied and all materials removed from the sife and premises left neat and his should
be inclusive in the rates  No extra payment will be made 10 the Contractor in this accaunt

it should be understood clearly that no claim what-so-ever will be entertained to extra iterns of works quantity of any item
besides estimale amount unless written order is obtained from the compelten! authority and rate settled hefore the exira
floms of work or extra gquantity of any items of work is taken up.

The tenderers shall have to abide by the C PW.D. safety code rules introduced by the Govi.of India, Ministry of VWorks
And Housing & Supply in therr standing order no 44150, dtd 25-11-57. 38 No part of the contract shall be sublet without
Wilten permission to the concerned Block Development Officer or transfer is made by the power of attorney authorizing
ofhers 10 recsive payment on contractors behalf.

B documents consisting of plans, specifications, the schedule of quaniities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
Signed dunng office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papets Interested bidders may obtain further information at the same address. But it must be clearly understood that
tenoers must be received in order and according to instructions in complete shape. Incomplete tender is liable for
rejechon.

No Relation certificate.

The contractor shall fumish a certificate along with the tender to the effect that he is not related to any officer in the rank of
@n Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the
fact subseguently proved to be false, the contract is liable to be rescinded. The earmnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma
for no relationship certificate is contained in a separate sheet vide Schedule-A.

DELETED
DELETED
DELETED
DELETED
DELETED
DELETED

DELETED
If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification.
LLR.C. & 1.S.i. Codes & Bridge code section LII,1Ii,IV&VII & latest design criteria for pre-stressed concrete bridge specially
for Roads & Bridges issued by MoRT&H., Govemnment of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.S.:2505, 1.5.:20086, 1.5.:2514. 1.S.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the
Depariment will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compen 5 all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fitty) Kg-miet & ﬁ’rfe Engineer-in-Charge or
his representative shall have the right to test the weight & quality from time {BiRf Roxels ey Bt bag@ Rs.3.50%-

CONTRACTOR BLOCK DEVEEGPMENT OFFICER
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44

46

47

48,

49,

50.

51.

52,
53,

4,

10
st ety should e daducted from the bill,

Ther lendorers shall make all arrangomants for propor slorage of matarials but no cost for ralsing shed for store and pay of
necinity guard eto. wilt be botne by the Department. The dapartment is not responsibla for any theft or loss of materials af
tito I contractor's risk. Undar any such ploa, If the tandarer stops the work he shall have to pay the full penalty as per
cliissn of the conliact,
Approach road to site of work for iansport of materlals 1o site of wark Is sole responsibility of the Contracor, Statutory
tratfic: tontriction n the town mea Tor Transport of construction material to site of work is 1o be taken in to consideration
butore tendeting and no consldaration for oxtra tima or companaation theraof shall be consldared,
The contiactor should at his own cost arrange hecessary lools and plants required for efficient execution of wark and the
taten guoted should be Inclusive of Iranaportation, hire and running charges of such plant and cost of consumables.
The contiactor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of
workers
The machinerios if avallable, with the departmaont may be supplied on hire as per charges noted in the enclosed statement
and may be changed from timo to time subject to the condition that the contractor will execute in advance an agreement
with the Engineer-in-Chargo,
No claim whatsoover will be entertained for supply of machineries, No extension of time will be granted to the contractor
under this ground under any clrcumstances
The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the
concerned Engineer-in-charge Indicating the satisfactary completion as per the proforma enclosed in a separate sheet of
schedule-H,

An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the fast five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and
required affidavit in Schedule - F, the bid document will be summarily rejected.
It should be clearly understood that:
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge,
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in
Bridges code section-lll.
c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no

plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result -

of the specimen did not give a correct indication of the actual 'quality of concrete.
d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Labaoratory.
Cost of testing of all specimens and samples will be borne by the Contractor.
The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for
carriage of water whatsoever will be entertained.
DELETED
List of tool & plants In running condition in possession of contractor is to be fiir fi d in a separate sheet of
schedule-C. . & }\
It is the responsibility of the contractor to procure and store explosive req@%&ashgmé;g@m._qepanmem may
Chisenting
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be dedicted fom the contiactors bl owards sales Of T, whare Agreement Value is two lakh fifty Thousand and

abiove
Il e clearly undertood that under no ciroumstances any inferest Is chargeable for the dues or additional dues if any

r.4
=

payable fur the work executed and final bill pending dispasal dus to any reason whatsoever.
No extia payment will be miade for removing spreading and consolidating salvaged metals and materials.
Under section 12 of contiactors labow (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

it

6o
work through labour shoold produce valld license from licensing authorlties of labour Department.

(A) Pertormance Seourity: Additional performance security shall be obtained from the bidder when the bid

o1
amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has

quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost | e, estimated cost put to tender minus the quoted amount as Additional Performance Security
in shape of Demand Draft/Term deposit Racelpt pledged In favour of Block Development Officer within
7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding

for blacklisting shall be imitated against the bidder.

6 Sample of all material - Thoe contractor shall aupply sample of all materials fully before procurement for the work for

teeling and acceptance as Miy bo tequiring by the concerned Executive Engineer.
63. DELETED

64, DELETED
ed cement work should conform to Orissa Dotailed specification and should be of proportion as per Contract

b All teinfore
Agreement having desired comproessive strength (In work test) in 16 Cm cubes at 28days, after mixing and test conducted
in accordance with 1S 456 and IS 516 .

66, Bailing out of water from the foundation, pipefine trenches S, Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil

waler If necessary should be borne by the contractor, No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of

these Incldental ltems of work, It should be understood clearly that no claims whatsoever would be entertained.
All fittings for doors and windows if suppliod by the contractor should be best quality and should get approved

67,
by the Englnoor-In -Charge before thelr use on the work.
66, No part of the contract shall be sublet without written permission of the Officer-in -Chargj nsfer is made by power of
Attorney authorizing othors to recelve payment on the conltractor's behalf, - ®w-=--
B, The tenderer shall have to ablde by the C.P.W.D. safety code rules introducetf'ﬁb P%Vélﬂléﬁ-lﬁ%mﬁtndua Ministry of

BLOCK BiNREGPMENT OFFICER
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listiind et s oag .
Wy Bl bisat e antine vost of sie); lsst, Including the inspection of Flectrical Inspectarate.

Kol el farpinsdy slong vty thiels lstider 1 6 list of works, wiich sre st present in their hand 2. list of T&P and
A il ol wiratp !
VI sxscued in the presibad polinnats) enclosed hsrewith in appropriste place of bid document.

Al i
teinforett coiment oot otk should b finished smooth | xra charges for plastering if required to any R.C.C.
stiictiies ke o slal), o

The Tehluis s

A, Chiflus, fins, parapsts, shelves el shall pot be psid,

e tstidersr miay af his option "ot tamsonibie rate for each tem of work carefully so that the rate for one item should
ot be unwatkabile low and for olharw fao hilgh

the contactor has 1o arrange fhe shimplos of matarials required for execution 10 be got tested and approved by the
Bepartmant bisturs taking up the work und during course of sxseution required from time to time. All such samples will be
Iested al Departinental Control and Rusearch Laboratory, at the cost of the Contractor with no extra cost to the
Repaitimeanl

If thets is any damage 1o the work due fo natural calamities like flood or cyclone or any other cause during the course of
SXSCUNoN of work 6 up ta 6 months after completion of work or if any, imperfection becomes apparent to the work within 6
manths from the dats of final cerificate of completion of work the contractar shall make good of all such damages at his
Own cost with no extra cost 1o the Department, No claims, whatsoever, in this regard will be entertained.

The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in

the work and should conform 1o the minimum strength as per National Building Code.

Under Section 1 of cantract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of

work through labour should produce valid license from the licensing authority of labour Department.

Blandard co-sfficlent for linear measurement will be adopted while caleulating consumption of steel and no claim

whalsoever regarding diffsrence in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eveantuality of difference for co-efficient for linear measurements.

Enginesr Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that

he has not yel availed the facility / participated in the tender for more than two works (Excluding this wark) during the

currant financlal year, The name of work for which participated and the authority to which the tender was submitted must
be mentioned In the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of dispules if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to

bring a sult In regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

() All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
raa'pective wing at appropriate Laboratories according to the relevant |.S. specifications of the materials and the
sald iterns of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests. - .

(D) The tests have to be planned & carried out such that the progress of work is no / red

(11y The tests are mandatory as per the prescribed frequencies and +6..specifi ns. IHowever, these are not
exhaustive and the Engineer-in-charge has the right to prescribe otﬁé??bﬂﬂ&@bﬂﬁfmw@m@,be considered

CONTRACTOR BIOCK EHEVELOBMENT OFFICER
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\ alidate he contrac L and no extra monetary compensalion, will be entertained
L} B

In case of any complaint by the labou working aboul the non payment or less payment of his wages as per latest
minimum Wages Act, the concerned Block Development officer will have the right to investigate and if the contractor is
found 10 be in defaull, he may recover such amount due from the contractor and pay such amount to the labour directly
under intimation 1o the focal labour offico of the Govl. The contractor shall not employ child labour. The decision of the
concermed Block Development officer is final and binding on the contractor.

The contractor should arrange the Materials like Steel, Cement, paint, and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on the
application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of suich materials will be recovered from the bills at stock issue rates
or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty
equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due
to the contractor or from his security deposit ar from the proceeds of sale thereof.

The selected contractor may take delivery of deparimental supply according to his need for the work issued by the Office
in-charge subject 10 the availability of the materials. The tenderer shall make all arrangement for proper storages of
materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The
Depariment is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Depariment will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue
of such materials will be at the stock issue rales inclusive of storage charges or rates fixed by the Department or current

market rate whichever is higher.

DELETED
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have

to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.

TOR rods, plates and struclural members will be supplied in quantity, length and size available in the stock. For payment

of reinforcement, the steel including plates etc. shall be measured in length of i

different diameter, size and specification as actually used (including hooks and cranks) in %::onect to an inch or
cm. And their weight calculated as per sectional weight prescribed by the IndiamtStandard<Specification or as directed by

the Engineer-in-Charge (Wastage of bars and unnecessary lapping will Bl Dsvaberuaant @& asurement and
wie Chhendipada
BLOCK DEVELOPMENT OFFICER
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o7 arissa Bridge & Construction Corporation Ltd. will be allowed price preference UP to :
tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Oriss2 c°"5“”°“m_1
corporation will be allowed a price preference to the extent of up 10 3% over {he lowest tender amount (Where their

tendar s not the lowest) provided they express willingness o execule the work after reduction of rates by negoliaﬁon.

99 The contractor is required 1o pay royalty 1o Gowt. as fixed from time of lime and produce such documents in support of
thelr payment 1o the concerned Block Development Officer with their bills, falling which the amount towards royalﬁes of
different matenals as utilised by them in the work will be recovered from their bills and deposited in the revenue of
concarmed department

a9, Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

trata at the foundation level. The

general guidance only. The Department has no responsibility for the suitability of actual s
contractor has 10 conduct his own boring before starting the work and get the samples tested at his own cost to ascertain

the 5 B C and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in 10
account of the ahove aspects,
100.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of Ingors

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to
Engineer for reasons 1o be recorded in writing

the contractor the cost
lve) months from the

be amended and made good by the contractor at his own cost unless the

shall be decided that they ought to be paid for and in case of default Department may recover from

of making good the works. The contractor is also required to maintain the road/ building for 12 (Twe

date of successful completion of the work.
he contractors charge. The

101,  From the commencement of the works to the completion of the same, they are to be under t
d or rendered necessary to

contractor is to be held responsible to make good all injuries, damages and repairs occasione
old the Govt. of Orissa harmiess for any claims for injuries to person or
lect, default, want of proper care or misconduct on the part of the

k. Also no claim shall be entertained for loss due

the same by fire or other causes and they h
structural damage 1o property happening from any neg
contractor or any one in his employment during the execution of the wo
{o earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages SO caused will
have to be made good by the contractor at his own cost.
102. Gradation of ingredients: The coarse and fine aggregate s
relevant 1.S. Code / LR.C. code | MoRT&H specifications.
103. Where it will be found necessary by the Department, the Officer-in-Charge of th
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
ook by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his
d in this book and noted by the contractor's agent shall be

the instructions of the Department. The order Book shall

hall meet the grade requirement as per the latest provision of

e work shall issue an order book to the

are to be entered in this b
authorized agents with their dated signature. Orders entere

ave been duly given to the contractor for following

considered to h
from the site of work without written permission of the Engineer-In-

be the property of the Block and shall not be removed

Charge and to pe submitted to the Engineer-in charge every month.

104,  The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration.
cy in printing or omissions of statutory specifications or any other part or portion of the approved

f the officer inviting the bid will be binding on the bidder.
d rates of labours, materials, P.O.L. and Royalties.

105. In case of any discrepan

document during download of the bid document, the decision o

d by the contractor shall cover the latest approve

1086. The rates quote
o the building site etc. are the responsibility of the contractor.

Arrangement of borrow areas; land, approach road t
107.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolatior{*@er, The quoted rates will
g ¢
¥

pe inclusive of this.

108.  The contractor shall make requisition of claim book from the date of oommencerm;‘ﬁi’[‘)ﬂ%' [ ml{umﬁep'anment and

Chhendipada
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109.

110.

1.

112.

113.

not covered bY his

5 . re
\ (d items of works @ ¢ the contractor

shall n;fnnt:m;n proper block form with pages serially humbered in order to reco 4 signature e
contract and claimable a ; . dated si@
S extra. Claims shall be entered regularly in this book under the 1 the claim 10 the effect

or his duly authorized a i long wit
gents at the end of each month. A certificate should be fumished a/ong ord, @ certificate 10 that

ims to rec
here are No claims .
o should be given as for as
mtractor

that he has no other claim beyond this claim up-to-date. If in any month
effect should be furnished by the contractor in the elaim book. Each claim must be defined and
possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by.the c:0‘ -
regularly by 10th and 16™ days of each month for orders of the Engineer-in-Charge or competent authority. Claim )
made in this manner or the claim book not maintained from the commencement of the work is liable to be St.ll’-lﬂrﬂﬂf‘g'T y
rejected. The claim book is the property of the block. and shall be surrendered by the contractor fo the Engineer-in-charge
after completion of the work or before recession of the contract by the Depa rtment whichever is earlier for record. .

roads / bridges /

Number of tests as specified in I.R.C. / MoRT&H / 1.S.I specification required for the construction of
aboratories/reputed

buildings or any other structural works will be conducted in any Govt. Test House /Departmental | "
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection
samples an
in-charge and on both the

/ transportation of samples /specimens etc. will be borne by the contractor. The collection of d testing are to be

conducted for both prior to execution and during execution as may be directed by the Engineer-
accounts the cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disqualified for the following reasons,
(a) Making a false statement or declaration.

(b) Past record of poor performance.

if enquired by the Department

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work. '

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdra
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken

w in series one by one, thereby facilitating a

apart from dis-incentivising the tenderer.
The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

Sl. No Particulars

Notice Inviting tender

Instruction to the Bidders
Conditions of Contract.

Contract data

Specifications
Drawings

D | AL N

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if
it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Depariment. The
Sanction of the Chief Engineer shall be necessary in each case. The contractor shalil arange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Depariment.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of
the contractor regularly and the final payment for the work including refund of security deposit will not be made until the
total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges
due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and
incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit
return there to, will be borne by the contractor. The hire charge shall be recovered a}?@e}sm’b@zd rates from and
inclusive of the date, the plant and machinery is made over up to and inclusive-of the dgt its fetumn, even though the
same day it may not have been utilized for any reason except for a major brealptisﬁh %Hﬂﬁf&y“m& mdtemnan 72 hours

'ONTRACTOR | BLOCK DEVETOPMENT OFFICER
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of repairs. The hire charges are for clock howrs 1 &2 ilet
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ny other machs o
:z:{;e-arfe a:d::\gre::;::-:yw PrEparation the working hour will inchude the ime et
hours each. Extra charges t'-w;»d Operating conditions belore the actual stait of wotk The machine w |
I es wil i S overtime wages of any of the opetating and maintenance ataft will be
c?‘-E'S,kEC:-I be fixed by the Engineer-in charge from time of time In no case, the loola and plants ahall be operd
peyond § hours m any shift without prior written permission of the Engineer in charge
od for petodical wprvicing nnd maintenance He
on, pavern and

T-‘ﬂe‘c::‘"'.'a.:iar shal release the plant and machinery as and when roqil
shal aiso provide for any labour and water source for washing the plants In the case ol Concrete mixtuf

smiar such type of equipments. the contractor shall arange to get the hopper cleaned and the druma eto washed at the
dose of work each day The plant and machinery once issured to @ contractor shall not be returnad by him on account of
lack of aTangement of labour and matenial etc. on his part. The same will be returned only when they do nol ragquire of
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. The tools and plants

shal whike in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss excepl
o esrans fer damage or loss as assessed by Engineer-in-charge shall be made good by tha contractor. in the
Collector, Angul shall be

event of a disagreement as to the extent of damage or the value of article fost, the decision of
Fal The cont shall on or before the supply of plant and machinary sign an agreement in indemnifying the Govt,
\ for compensation for losg

against loss or damage 1o the machine. The Contractor shall also be responsible for any clain

se what-so-ever. The contractor shall provide full time

of life. injury or damages to property efc. arising from any cau

choukidar for guarding the plant and machinery at site.

if the articies are not retumed within the date originally specified or extended by the Engineer in charge, in addition to the

normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery {8 net

retumed. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the

arfides 2t the current market price will be recovered from the contractor's outstanding bills or any bills that may become
hatl be final

Gue in respect of his other work under the state public works Depariment. The decision of the Chief Engincer s

in case of dispute.

EORM OF AGREEMENT — The contractor shall, before taking the possession of the machinery, enter in to an agreement

arge or his nominees in the form attached. Log Books for recording the hours of daily works for
be attested by the

nd / or fails to sign

with the Engineer-in-ch
each of the plant and machinery supplied fo the contractor will be maintained by the Department will

contractor or his authorized agent daily. In case of contractor contests the correctness of the entries a
re charges will be calculated

the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hi
according to the entries in the logbook and will be binding on the contractor.

ELIGIBILITY CRITERIA FOR QUALIFICATION:

Applicants shall fumish the followings.

Required E.M.D as per the Clause No. 7 and Clause No.21.

Demand draft towards cost of tender paper as per Clause No.4.
id Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the

Xerox copy of val
Original Registration cerificate, and Pan card, for verification of opening of Cover-l of the tender before Block
Development Officer, Chhendipada as per Clause No.22.

Information regarding current litigation, debarring 1 expeliing of the applicant or abandonment of work by the applicant in

schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee in

schedule “F” as per Clause No.43.
License criteria as per Clause No.8.for composite tender.

DELETED
Evidence of ownership of major items of construction equipments, named evidence of arrangé%@cessing them on

hireflease/buying as defined therein. (As per Annexure-[) Blo
ck Development Offi
ficer

DELETED Chh i
BLOCK DEVELOPSENT OFFICER

INTRACTOR
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2.

2.2

roposal for subcontracting the ¢ I/ pe HhEn
e "G the components of the works for constretionfug gradation, pgregating s 1100l e

a2l -
20 perce nt of Ihe contract price | dosyed
| tlabe il

ssion of ori “e
Submi original bid securty and tende paper cost as prescribed in ihe ralvant clinsd of (LG aftor Jas
i f subrmiss il
ll.me 0 subrmussion of bid b fore the ."\||'|\|i||||;~!| dnle & tirme fo apening of the Tijel
The intending tenderer (s) should have the tolad financial turn over af oo arnonnt nof famn thiar the sttt hrli 1
A 3 a - .
tender(Annexure Column 7) during any 3(hree) inancinl years fakon logethe of the last pro¢ nading (e s
ADDENDUM TO THE CONDITION OF p.1 CONTRACT
'2 3 p - - ‘
Clause-2(a) of P-1 Contract-TIME CONTROL ( Vide Works Dapartment Offies
dtd.24,12.2006 and No.B310 dtd.17.05. 2006)

Progrees o work ahd Re-scheduling programms
Aor. The (s6t6 al the latlar of

Marmoranduim Mo 24716

e Block Developm
Th pment Officer shall issue the letler of accaptance to the sucnassiul contri
acoeplance shall
% all be treated as closure of the Bid process and commencerment of the confrot.
jock [avelopment fof

i o .
within 15 days of issue of the letter of acceptance, the contractor shall subrmil 10 the Concarmad B

Jos In the Works along

approval a Programme showing the general methods, arrangements, and timing for all the activil
with monthly cash flow forecast.

sure : _
To ensure good progress during the execution of the work the contractors shall be
o allowed under the contfac

bound In all cases In which the time
1 has elapsed, Vs

allowed for any work exceeds one month fo complate, 1/4th of the wholo tirr
y of the whols of the wortk

of the whole of the work before ¥ of the whole time allowed under the contract has clapsod, 3/4th
before 3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process o

programme to which consent has been given the Contractor shall produce, at the requast of the Engineer-In-Charge, &
necassary fo ensure complétion of the works within the

Is period, the Enginesr-in-Charge
withhold this

f the work doss not conform to the

revised programme showing the modifications to such programme

time for completion. If the contractor does not submit an updaled Programme within th
e contract value from the next payment certificate and continue to
mitted.

n each activity and the effect

may withhold the amount of 1% of th
amount until the next payment after the date on which the overdue Programme has been sub
An update of the Programme shall be a programme showing the actual progress achieved o
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities,

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations, Tha Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme Is to show the

effect of Variations and Compensation Events.

Extension of the Completion Date.
data shall be the essence of the Contract, The

The time allowed for execution of the works as specified in the Contract
| commence from the 15th day or such time period as mentioned in lelter of Award aftor the

-Charge issues wrilten orders to commence the work or from the date of handing over of the
of the work ons aforesald,

execution of the works shal

date on which the Engineer-in
site whichever is later, If the Contractor commits default in commencing the execution
Government shall be at liberty to forfeit the earnest money

& performance guarantee / Security deposil absolutely.
As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each

milestone and get it approved by the Depaniment. The Chart shall be prepared In direct relation to the time stated in the
shall indicate the forecast of the dates of commencement and

without prejudice o any other right or remedy available in law,

Contract documents for completion of items of the works, It
completion of various trades of sections of the work and may be amendod as necessary by agreement between the

Charge and the Confractor within the limitations of time Imposed in the contract documents, and further to

tion of the work, the contractor shall in all cases In wi w0 time allowed for any
@w upon) complete the
™

Engineer-in-
ensure good progress during the execu
work, exceeds one month (save for special jobs for which a separate programme has bebr

work as per milestone given in contract data. Block Devol
evelopment Offl
cegy

BLOCK DESDERSINEANT OFFICER

ONTRACTOR

= Bl -, AT T T TR T Ty

———_————4
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‘ONTRACTOR

D L B T

(i cane ol delay accuted dog (o Ay of IR

iry willing o thes | nigginesss i Charge | 1t nnony mantionad below, the Gontractor shall immediately give notice thereof

(e delay arat shall do nll (e mrl:: | R nevertholess use constantly his best endeavours to prevent or make good
W fanton i

he wiitks ably raquited 1o the satisfaction of the Engineer-in-Charge to proceed with

1) | onos maje wescl, o
f[) At ormally bad wanther, of

i) Hetlous loss af damage by fire, of

W} CvIE commntion, locanl ¢ om
) Delay on A Motion of workmen, stiike or lockout affacting any of the trades employed on the work, or.
arcontraclors or tradag . :
r , , .
of the Contrac imen engaged by Engineer-in-Charge in executing work not forming part
In cane n V
:al}l I‘ o 1 | 1mmtt:un I8 {ssued which  makes it Impossible for Completion to be achieved by the
lenaed Ammyetion
‘ l Ale without the Conlractor taking steps to accelerate the remaining work and which would cause
the Contractor 1o incur additional cost. or
i1y Any other ciause
vil) Any e, which, In the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control,

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
exiension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails 1o maintain the required progress in terms of clause-2 of P-1 Contract or to complet
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may

decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress
d in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items

e the work and

remains below that specifie
or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for
of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay
to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item
or group of items of work for which a separate period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any notice fo the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay
in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.

However no interest whatsoever shall be payable on such withheld amount.
The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the tender shall

be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two numbers will
less than the estimated cost, the tender accepting @}wiﬂ finalize the tender

delay

be taken for all practical purposes)
through a transparent lottery system, where all bidders/ their authorized representatives, t dedinviting authority/ his

authorized representative and Financial Advisar, of DRDA will remain present. Block Development Officer
Chhendinada

BLOCK DEVELOPMENT OFFICER
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RACTOR

B i pe b o e

management Meetings -
gement meeling. The pusiness of

gither the Engineer or the
Contractor may require the other lo aftend a mana )
in accordance with

managemenl meetings shall be t :

* 10 review
p . eview the plans for remaining work and to deal with matters raised
{he early wamning procedure, 5 ‘ >

The Engineer shall record ) |
the business of management meetings and is to provide copies of his record to those attending
pe decided by the Engineer

ither at the managem "ot '
‘ gement meeting or after the management meeting and stated in wrilind o all who attended the meeting.
No.10639 dt

Clause-Z (b) of Item Ra X

te P-1 Agreement:- Rescission of Contract (Amendment as per letter
rescission notice in writing to the
ue of left over work will

{he meeting and to the Em st T
ployer. The responsibility of the parties for actions to be taken to

27.05.2005 of Works De :
partment, Orissa):- To rescind the conltract (of which

contractor under the ha ’
nd of the Executive Engineer shall be conclusive evidence), 20% of the val

be realized from the contractor as pen alty

The tenderers are required to
here in before tendering. go through each clause of P.W.D. Form P-1 carefully in ad
A Contractor may be biack listed as per amendment made to Appendix XXXIV to OPWD Code Vol-Il on rules for black

listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.

dition to the clauses mentioned

As per said amendment a Contractor may be blacklisted
process.

Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering
b) Involvement in any sort of tender fixing.

s%gg?t‘fgléogzné::;;g gg’iﬁ;tpgifnir:gissgnes on insufficient and imaginary grounds and non-adherence fo ually
d) Persistentand intentional violation of important conditions of contract.
Security consideration of the State i.e. any action that jeopardizes"the security of {
f) Submission_ of false/ fabricated / forged documents for consideration of a tender.
The safety certificate of the E.l. work will be fumished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building-
Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-
The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the

€) he State.

prescribed format appended to the tender document.
offer conditional rebate. Rebate offer submitted in

Contractors participated in the tender for more than one work may
e rebate so offered shall be considered after

envelope shall be opened, declared and recorded first. Th
tractors wha wish to tender for two or more works shall

dentification No., Name & Sl No. of the work (as per

separate sealed

opening of all packages called in the same Tender Notice. The Con

submit separate tender for each. Each tender shall have the Bid |

IFB) to which they refer, written on the envelope.
Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures

and words, so that there is no discrepancy.
If any discrepancy is found in the percentage guoted in words and figures, then the percentage quoted by the Contractor

in words shall be taken as correct

cy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

be taken as correct.
g excess or less and not supported with the corresponding amount

If any discrepan
the Contractor, then percentage will
The percentage quoted in the tender without mentionin

will be treated as excess.
The percentage quoted in the fender without mentioning excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount

the percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal point only. If he wi
A - Fce
upto two or miore decimal points, the first decimal point shall only be consi jithout rodfding off.' e et 08
legibly and free from erasures, over writings eskdeuaiooriguiefGeemctions, over

The tender shall be written
BLOCK DEVEEOPMENT OFFICER

if tallied with
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s SH I Vs 1t iy aking o, Wiiialing, dlabinigg antl peatif g

writings & interpolations whie; e BT
n
i the contract PA Aitia js fhe
BA
SAIEEThe Gonfimion s oquired fo il o cerain pate of Progras

g sperify i the

gontract,
& marmum of 5%

The guartity mentioned e be |
. LR ETE]
a6 oy vedhinad 1 W wetant of 10% fos IHJ”I"I-""*“”' NEIE! eiltllh‘e‘.l I

e il
raunl of vompetent authority 16 mandatory hefore

ver the estimalod con
0 Wt sxcands (e it slatesc) nboye o o
making any paymar, prior app
The period of completion Is fixed '
. and can nof e s vith dU6 ﬂ{Jl!HNﬂ! 5
e : onil Clfeunsianteas

next higher authotity feseeed grcopd In cote of areapilan
Bills for percontagn rale

| it o tondore shall be prapated mf e astimntad tatos fof individusl Hefmns anly and the percosntage

xcess or less shall b
e o addod or sublracted from (e gross amount of the bill

(Total 119 Clauses)

BLOCK DEVELOPMENT OFFICER

CONTRACTOR
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- Annexure- |
i fPlan 2
T I
: Type of Equipments No. of machines Marks
required —
Concrete Mixture on0 e
Gl PE
Concrete Vibrator Plate
type 1 No. W
Concrete Vibrator Needle
type® 1 No. 10
Truck/ Tipper 1ho 10
Tractor 1 No 10
No.
Water Tanker t 1
10
Water Pump 1 No.
Centering and Shuttering 10
Plate 1 Set
100




gchedule-A
CERTIFICATE OF NO RELATIONSHIP

I'We heteby cortity tha AWe*
'wu'h:’l\*" samitt Offiee,

. er of
ammre' related 1 not related(’) 1o any offic

{ hht‘!hlllhldl! ol the rank of Aaalatant | ““I[]ﬂﬂl & above and any

affioe! of the tank of Ansistant J Undey Secretary and above of the PR & DW [)0partment.
i b -
aovt of Qrissa IWe* anvare* aware that, if the facts subsequently proved to be false, mylour”

acl will be rese !

s good the 1o
o make Jo loss or damage resulting from such cancellation.

f F . 3 . .
I/We also note that, non submission of this certificate will render my / our tender liable
for rejection

) - Strke out which is not applicable

Signature of the Tenderer
Date:-

- - - - e -
L SN ———————————————— e

SCHEDULE - B: - DELETED

SCHEDULE -C

CERTIFICATE OF TOOLS AND PLANTS

I'We hereby certify that the following tools and plants, machineries and vehicles are in my /our
Possession in working orders.

M
(1)
(i)
()
)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

- - (E— T e ey = S P e e ye—
L - e e e o e R e e e - - —— -

SCHEUDLE - D: - DELETED

e
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23

Is the tenderer currently involved

, - :

in any 1!\|gat|on relating to the works Yes / No
p) If yes: give details: '

a)

a) Has the tenderer or any of its
constituent partners been debarred/ yes e
expe”t?d by any agency in India
during the last 5 years.

a) Has the tenderer or any of its
constituent partners failed to ve !t
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

If any information i i ; . .
y in this schedule is found to be incorrect or concealed, qualification application will summarily

be rejected.
Signature of Tenderer

SCHEDULE —F

AFFIDA!IT
e true and

n the required attachments ar

e undersigned do hereby certify that all the statements made i

Th
correct.

The undersigned alsc h

ereby certifies that neither my | our firm / company / individuals____————
nor any of its constituent partners
ndia nor any contract awarded

y road/ bridge/lrrigation /Buildings or other project work in |
scinded during the last five years prior to the date of this bid.

d request(s) any bank, person, firm or Corporation to furnish pe
sted by the Department 10 verify this statement or regarding my

have abandoned an
to us for such works have been re

d hereby authorize(s) an
d as reque

rtinent

The undersigne
deemed necessary an

utation.

d agrees that further qualifying information may be requeste
ment.

tion furnished by me foun

information as
(our) competency and general rep
The undersigned understands an
furnish any such information at the request of the Depart
The undersigned undertake t nforma
Government has right t0 reject the Bid.

(Signature of Tenderer)

d and agree 0

hat in case of any i d to be incorrect, the

Title of Officer

Name of Firm




pate:

SQHE_D_LLLE;Q: - DELETEp

Proposge
Posed Sub-contracts and firms involved. [Refer ITB Clause 3.2 h]
(Admissiblg in case of composite bids only)

Sanction of
the works

Value of Sub.
Contract

Sub-contractor (Name & Experience In similar work

Addruss)
3 4 J

Artacn copies of )
N p cetificates on POssession of valjd license for executing water supply/sanitary work/building
electrification works [Reference Clause 3.2 p

Signature of the Tenderer.
Date

SCHEDULE — |
SAMPLE FORMATS
UNDER TAKING

This is to certify that
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has

prepared the design, specifications, and other documents for the Project nor has any person associated with

been proposed as Project Manager for the Contract.
My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide

consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an
Engiheen‘ng Department of the Government of Orissa or other gazetted officer retired from Government service
during last two years without prior permission of the Government of Orissa in writing on or before submission of
this tender. | am aware that my contract is liable to be cancelled if either | or any of my employees is found any

time to be such a person who had not obtained the permission of the Government of Orissa as aforesaid.
Signature of the Tenderer.
Date:-

Noe: i, Strike out whichever is not applicable ‘
ii. In case any person is underF;lis employment with due permission from Government, the same may be cited

in a separate letter.




PAT

RELAT
10 The Tender Inviting Officer TIONSHIP DECLARATION

Subject: { Name of the w
Reference : (Bid mferenc(;r:i,mb
er)

sir.
pursuant to clause 2 2 of th
e £ e it
ITB, itis to inform that | have relative(s) employed as an Officer in the rank of an

pursuant to clause 2 3 of the | Department. His (Their) details are as follows:
TB. T.am to submit herewith the names of persons who are working under My

4 having near relatives to any gaze "
9azetted officer in the rank of an Assistant Engineer/Under Secretary inthe _—

peparime“'

acsistant Engineer/Under Secretary under the

e —

Sino | Nameofthemy T ——
employee and zis pres?"“)‘ Details of his relatives working in the
designation in the firm working at Department
Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation

Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
Department. | am aware that any breach of this

ank of an Assistant Engineer/Under Secretary in the

condition would render my firm liable for penal action for suppression of facts.
Yours Sincerely

Signature of the Tenderer.
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TENDER SCHEDULE

Description of ftomg

—

P B R
Jfﬁn R e T Gu ___W_———W Amount (in Rs)
Pgﬂzfgr[h Wor.k N eéxcavation Oﬁ‘;‘_liﬁ&éir e antity | (inRs) |
[} | soltincluding rough dressing g |a, {;'.1 N all kinds of |~ 65.00
| et _——— eling the bed 47.63 Cum 137.84 6565.

-~ TFilling & Foundation with sanq waieo——o I I -

"1 | rammeed including etc , watered ang s | o s82.61 | 14280.00

! o . . _'_‘—‘:-——-_____ : m -

_Tcc (1:3:6) with 40mm Sze metal biagk o ———— 9 u Pk -

3 [metatete ard granite 31.49 cum 6246.42 196700.00

- Tcc(1:2:4) with 12mm Size chinse i ;

|4 |metaletc ard granite 588711 233380.00

" Hire Charage OF Plate Vi ReED cam

o« Hire B ate Vibrotor etc 2459.00

~1Rigid Smooth Centaring & Sh : 24,43 Hr 18_2_52___ i

6 5 utering etc all com 234.10 11487.00

/?f’ AddW.C @ 1% p. 49.07 sqmtr : £750.00

g |add O5T @18% " 103500.00

P : .
Total 576121.00

/’N

i R e O Round Up 5,75,000 =

e TN (Rupees Five Lakh Seventy-Five Thousand Only)

Special condition: - All matt?rials. labour, machineries, and equipments required to complete the work in all respect shall
be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

My/ Our quoted rate is % Excess over

% Less than

Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal te the estimated cost.

No. of corrections.............
No. of overwriting.............

No. of interpolations............

o

P M“ ool .
“BValana..

i Dea No. of omission................
:8;0Ck DG(L"P [~ r':-',- b

Signature of the Tenderer

Block Development Officer ‘ he
: with date of sub
Chhendipada e ubmission of tender
Official use opl

1‘ Nameofthe WOTk-

2 Approximate estimated cost put to t€ nder:-Rs-

3 Valye of E.M.D as per tender call notice:-

pe of -

*(a) EM.D deposited by the tenderer in s

-



(p) Amount pledged/ un pleggeg.. 27
p GSﬂN
? sgipulatEd period of Completion:.

. cost of tender paper:-

o Daté & time of opening of the tender Pape
0. -

der paper in s—eaee
10 Ten Tl gh eets

(1. No of items tendered:-

Total overwriting and correction:-

Gold o - —
i T
e— class contractor
vide MR No dated
e
73
‘,._:'.

Block Developmen;c Officer

Block Devidopineds Officer
(Office Seal)

Sae i .



